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 (ECL Management Reply to Pre-Bid Queries raised by the prospective bidders in SHCM Hiring Tender of 

Jhanjra, vide NIT ref. no. ECL / HQ / CMC /SHCM 5 Jhanjra/2026/1483; Date: 02.02.2026 & GeM Bid ID: 

GEM/2026/B/7181248; Dt. 02.02.2026) 

S.N Pre-Bid Queries Management Reply 

1 Page 60; 4.7.2 Measurement of coal will be in metric tonne. Net weight of 

coal will be derived from weighment readings of the belt weightometer(s) 

installed below ground, which will be provided by ECL. The belt 

weightometer(s) shall be calibrated and stamped as per the schedule 

specified by the Department of weights & measures of the State in which 

the mine is located. Wherever possible, it would be cross checked by 

underground survey. In case of panel effraction, cross checking by 

underground survey will be done, if feasible. In case of breakdown of belt 

weightometer(s), measurement by underground survey of face advance will 

be adopted. 

 

Calibration of belt weightometer(s) and measurements shall be taken jointly 

by the Engineer-in-Charge or his authorized representative and by the 

Contractor or his authorized representative. Before taking up calibration of 

weightometer(s) or measurements of any work, the Engineer-in-Charge or 

the person deputed by him for the purpose shall intimate the Contractor to 

attend or to send his representative to attend the calibration /measurement. 

Every calibration/measurement thus taken shall be signed and dated by both 

the parties on the site on completion of the calibration/measurement. In the 

event of failure on the part of Contractor to attend or to send his authorized 

representative to attend the calibration/measurement after receiving the 

intimation, the calibration/measurement taken by the Engineer-in-Charge 

or by his authorized representative shall be taken to be the correct 

measurement 

 

Query: During depillaring operation and when Belt weightometer(s) under 

breakdown then cross survey measurement is not practicable. Another 

measurement technique to be included 

 

 

Net weight of coal will be derived from 

weighment readings of the belt 

weightometer(s) installed below 

ground/ Joint Survey measurement 

procedure, as applicable. 

2 Page: 95; 7.1.19 All preparatory activities like initial preparation of site, 

dewatering and cleaning of slush/slurry and other activities within the 

district also in underground shall be the responsibility of the successful 

bidder 

 

Question: After site handover by ECL the above clause will be applied 

Preparatory activities shall start after 

site handover. 

3 Page:43; Clause no. 3.8: Details of the equipment (Continuous Miner 

Package) Proposed to be deployed for the work 

 

Sl No. 

 

Equipment type and 

capacity 

 

Make & model 

 

 

Number 

 

    

 

Note: Detailed specification of all the equipment is to be included with the 

Technical offer. Bidders are to submit dully filled Check list and 

Data/Information sheet furnished In the NIT. 

 

As per Tender Documents. 



                                                                                              Annexure-PB (Pre-Bid Queries Reply) 

 

2 | P a g e  

 

Question: Like any other NIT-of HOE, make of the machine should not be 

a bar in this NIT. 

4 Kindly clarify whether the successful bidder can deploy the refurbished 

Continuous Miner Package, or only New and proven model of Continuous 

Miner is required to be deployed. 

Refer Clause 7.1.1 of Tender 

Documents, which states as under:- 

“All DGMS Approved Equipment 

package to be supplied by the Bidder 

under the Contract, as per list of  

equipment, mentioned in the total list of 

equipment (Continuous Miner 

packages) under section-03 of  

Tender documents.” 

5 Kindly provide the timeline for crossing the fault to enable the access to the 

designated mining area. 

Access to Designated Mining Area at 

Sector A2 of R-VI and R-V seam is 

already present. Access to Sector F in 

R-VI and R-V seam will be made 

through a separate contractual 

arrangement.    

6 Products/Service Specification 

 

diesel-operated MUV and Time Schedule, Service Level Agreement states 

that, "The successful bidder is to deploy, operate and maintain the required 

set of Continuous Miner Package and ancillary equipment." 

 

In view of the long-duration nature of this project and the critical role of 

this niche technology (Continuous Miner) in ensuring uninterrupted 

coal extraction, it is essential to deploy only new and proven/capable 

models of equipment. This guarantees optimal reliability, maximum 

productivity, high availability, and effective coal extraction, which are 

crucial for the success of the project. Request ECL to modify the clause as 

"The successful bidder is to deploy, operate and maintain the required set 

of New and unused Continuous Miner Package and ancillary equipment." 

As per Tender Documents. 

7 Terms and Conditions 

 

As per the NIT, the CPT rate excluding GST, appears to be considerably 

understated, compared to the CPT rates in recent tenders for similar 

Continuous Miner tenders. Furthermore, in this tender, there is an additional 

capital investment required for deploying MUVs and FSVs along with the 

standard Continuous Miner package. 

Considering the above, request ECL to re-evaluate the CPT rate in line with 

current market rates. 

As per Tender Documents. 

8 Scope of Supply/Service 

 

As per the NIT, 2 nos. of battery-operated Multi-Utility Vehicles (MUVs) 

and 2 nos. of battery-operated Free-Steered Vehicles are required to be 

supplied along with the Continuous Miner Package. However, no mines in 

India have successfully operated using battery-driven machinery. The 

absence of proven operational success raises significant concerns regarding 

the reliability, efficiency, and long-term 

sustainability of such equipment in the demanding conditions of 

underground mining. 

 

Diesel-operated MUVs, have a well-established track record of 

performance in Indian mines, offering greater dependability, ease of 

maintenance, and assured availability of spares and service support. Their 

proven capability in similar mining environments ensures 

As per Tender Documents. 
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uninterrupted operations and minimises the risk of downtime, which is 

critical for meeting production targets under the contract. 

 

Thus, request ECL to kindly consider the requirement and permit the 

deployment of diesel-operated MUVs as part of the Continuous Miner 

Package. Such an allowance would not only enhance operational feasibility 

but also ensure that the objectives of the tender are achieved in a safe, 

efficient, and economically viable manner. 

9 Terms and Conditions 

 

Clause 1 of the NIT states that the bidder is required to supply a DGMS 

approved equipment package to ECL, in accordance with the list of 

equipment specified under section-03 of the Tender Documents 

(Continuous Miner Packages). Request ECL to clarify whether the scope of 

the tender is confined solely to the supply of the Continuous Miner Package, 

or whether it also includes operation and maintenance of the Continuous 

Miner package. 

Refer Clause 7.1.1 under scope of 

work of contractor- “The successful 

bidder is to deploy, operate and 

maintain the required set of 

Continuous Miner  

Package and ancillary equipment…..” 

10 Terms and Conditions 

 

Clause 4.8 of the Notice Inviting Tender (NIT) stipulates that exemption 

from the Earnest Money Deposit (EMD) is applicable to 

Sellers/Bidders registered on the GeM portal, as covered under the GeM 

GTC. Request ECL to clarify whether our organisation is exempted from 

the requirement to pay the EMD, as our company's turnover exceeds R500 

crore. 

Refer Clause no. 4.8 of NIT- “EMD 

exemption will be applicable to those 

Sellers/bidders of GeM portal which 

are covered as per GeM GTC.” 

11 Other 

 

As per section-6, List of drawings, plans of Designated Mining Area is 

missing from the drive link. Request ECL to provide the plan. Also, 

request ECL to provide the AutoCAD drawings of all the plans. 

Designated Mining Area is highlighted 

in blue colour in Layout plans of RV 

& RVI Seams. 

AutoCAD drawings may be collected 

from Jhanjra Area. 

12 Other 

 

Request ECL to provide all the borehole Logs in the designated working 

area. 

Borehole Logs in the designated 

working area are attached herewith.  

 

Drive Link- 

https://drive.google.com/file/d/ 

1fsCAtGtpPKaYS74tGqOJOZ 

erdxCak_rt/view?usp=sharing 

13 Scope of Supply/Service 

 

As per the NIT, the bidder is required to supply one LHD and two Multi-

Utility Vehicles (MUVs) as part of the Standard Height Continuous Miner 

(SHCM) package. The MUVs themselves are equipped with LHD 

attachments, thereby fulfilling the functional requirement of LHD 

operations. Thus, the stipulation for an additional standalone LHD appears 

to duplicate the capability already provided within the MUVs. 

Therefore, request ECL to kindly clarify the rationale behind the 

requirement for an additional LHD over and above the MUVs. 

As per Tender Documents. 

14 Scope of Supply/Service 

 

Clause no. 7.1.1 of Section-7 of Service Level Agreement states that "The 

successful bidder is required to commence coal production within 

06 months from the date of issuance of “Letter of Acceptance”." However, 

at present, there are no old machines available in the market. On the other 

hand, the procurement of new machines involves a delivery period of 

approximately one year, which makes it technically unfeasible to deploy a 

Refer Clause 7.1.1 of Tender Document 

which states as- “All DGMS Approved 

Equipment package to be supplied by 

the Bidder under the Contract…..” 
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Standard Height Continuous Miner (SHCM) package within the stipulated 

six-month timeframe. Request ECL to kindly consider incorporating an 

optional clause permitting the deployment of old machines, wherever 

available, within the six-month lead time and same needs to be replaced by 

new machines. 

15 Other 

 

Table no.17 of clause no. 5.18, Sequence of operation, Section-5 of Service 

Level Agreement states that Panels of Seam VI and Seam V will be 

liquidated from July 2026. Considering the standard bid finalisation period 

of approximately six months, followed by an additional six months from 

the issuance of the Letter of Acceptance (LOA) for mobilisation and 

commencement of operations, the expectation of initiating production from 

July 2026 appears impractical and unrealistic. Request ECL to kindly 

clarify the exact schedule envisaged for commencement of production. A 

clear and realistic timeline will enable bidders to plan equipment 

procurement, mobilisation, and deployment in a manner consistent with 

contractual obligations, while ensuring that production targets are 

achievable within the stipulated framework. 

Commissioning and subsequent 

sequence of operation shall be followed 

within 6 months of issuance of LOA. 

16 Other 

 

Table no.17 of clause no. 5.18, Sequence of operation, Section-5 of Service 

Level Agreement states that panel 16 of Seam V will be developed and 

depillared before panel 15. However, upon careful examination of the 

operational sequence, it appears that panel 15 needs to be depillared first, 

followed by panel 16. Request ECL to clarify the sequence of depillaring 

between Panels 15 and 16 of Seam V. 

Access to panel 15 and 16 including 

Trunk Road bounded by 3 nos. of faults 

will be through proposed drifts (to be 

driven through separate contract. 

Development and Depillaring of Panel 

16 and 15 shall be done successively.   

17 Other 

 

Panel 14 has not been demarcated in the Underground Working Plan of R-

V. Request ECL to demarcate Panel 14 of Seam V. 

Proposed CM Panel 14 has been 

demarcated in Plans (Section-6) of the 

Tender Documents. 

18 Terms and Conditions 

 

Clause no. 4.4.2, Performance Security or Security Deposit of Service Level 

Agreement states that "Performance Security (first part of security Deposit) 

should be 5% of annualized value of contract amount or contract amount, 

whichever is less and should be submitted within 21 days of issue of 

LOA..." 

 

Considering the long-term nature of the contract and the continuous 

presence of the operator's capital assets, such as equipment packages, 

spare parts and other significant investments within confined operational 

areas, ECL's interests are inherently well-secured. Additionally, the 

retention money from each running account invoices, which forms the 

second component of the Performance Guarantee, is expected to 

accumulate substantially over the project duration. 

 

Thus, request ECL to consider a relaxation in the first component of the 

Performance Security, proposing it be limited to 3.0% of the 

annualised contract value. 

As per Tender Documents. 

19 Terms and Conditions 

 

Clause no. 4.14.1, Commitment Charges of Service Level Agreement states 

that penalty is charged if the production is less than 100%, i.e., the current 

clause imposes penalties even for shortfall of a single tonne below the 

As per Tender Documents. 
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Annual Guaranteed Production target. This approach is particularly 

discouraging, given the numerous operational challenges commonly 

encountered in mining environments, such as fault crossings, the presence 

of dykes, and steep gradients. 

 

We request ECL to reconsider the rigidity of this clause. Request ECL to 

revisit the clause as per below: 

 

From <100% to 90%: NIL 

From <90% to 80%: @10% of price per tonne charged on the difference of 

production from minimum guaranteed production of that 

production year. 

From <80% to 70%: Amount calculated in above penalty (for <90% to 

80%) plus 20% of price per tonne charged on the difference of production 

from 80% of minimum guaranteed production of that APP. 

Less than 70%: Amount calculated in above penalty (for<90% to 80% and 

<80% to 70%) plus 30% of price per tonne charged on the difference of 

production from 70% of minimum guaranteed production of that APP. 

20 Terms and Conditions 

 

Section-7, clause no. 7.2.8 of Scope of Work and Time Schedule of Service 

Level Agreement It has been mentioned that, "ECL shall provide suitable 

accommodation on chargeable basis, if available, for use by Contractor. 

Request ECL to provide accommodation on free of cost basis.” 

As per Tender Documents. 

21 Terms and Conditions 

 

Clause no. 12, Currencies of Bid and Payment of Section-1 of Service Level 

Agreement states the price revision clause adopted in previous global 

tenders has proven inadequate in keeping pace with actual market 

fluctuations. Applying the same clause in the current tender is unlikely to 

sufficiently offset the anticipated inflationary trends in the future. We 

therefore request ECL to consider a more dynamic and responsive price 

revision mechanism that better reflects real-world cost escalations over the 

contract period. We request ECL to adopt "Price Index" construction in the 

following manner, which is widely accepted in all MDO contracts: 

  

I. [25% (twenty-five per cent)] of the component shall be fixed and shall 

not be subjected to any escalation whatsoever. 

II. [25% (twenty-five per cent)] of the component shall be subjected to the 

percentage change in the WPI for industrial machinery 

published by the Ministry of Commerce and Industry, Government of India, 

for the category ‘mining/quarrying/metallurgical 

machinery/ parts; 

III. [30% (thirty per cent)] of the component shall be subjected to the 

percentage change in wages of unskilled category employees as per High 

Power Committee (HPC) recommendation; 

IV. [10% (ten per cent)] of the component shall be subjected to percentage 

change in applicable electricity (industry) tariff (Rs. per kilo watt hour); and 

V. [10% (ten per cent)] of the component shall be subjected to percentage 

change in value of INR with respect to USD. 

As per Tender Documents. 

22 Other 

 

As per the Service Level Agreement and the drawings, it is observed that 

the designated working area lies in close proximity to a fault zone. 

Designated Property has already been 

demarcated in the enclosed plans. The 

total guaranteed production has been 

envisaged from the demarcated 

property of the RVI & RV Seams. 
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This geological condition presents significant operational challenges, which 

may adversely affect the achievement of the stipulated production targets. 

Request ECL to provide alternate property for SHCM operation as per 

clause no. 4.5.6.1 of Sction-4 of Service Level Agreement. 

23 Other 

 

The NIT specifies that 3.2 kilometres of drivage is to be completed within 

a period of two years. On careful consideration, this target appears to be 

highly ambitious and may not be practically achievable within the stipulated 

timeframe, given the operational challenges. Request ECL to reconfirm the 

progress. 

Bidder is to produce the minimum 

guaranteed production of coal against 

each production year/APP, as per 

clause no. 7.1.1 under section 7 of 

Tender documents. 

24 Terms and Conditions 

 

Clause no. 7.1.9, Section-7, Service level Agreement states that, all 

preparatory work is in bidder's scope. Request ECL to consider in its own 

scope. 

As per Tender Documents. 

25 Terms and Conditions 

 

Clause no. 7.1.13, Section-7, Service level Agreement mentions that, 

Installation, shifting, extension, operation and maintenance of belt 

conveyor required inside the district/panel is in Bidder's scope. Belt 

installation, operation and maintenance require different set of skillset and 

expertise. Furthermore, in recent past the scope was for the authority. 

Request ECL to consider it in its own scope. 

As per Tender Documents. 

26 Terms and Conditions 

 

Clause no. 4.6, Quality Assurance, Section 4, Service Level Agreement 

states that the contractor is responsible to produce (-)50mm size of coal. 

The output coal size is very difficult to match and all the earlier tenders 

required (-) 100 mm size of coal. Request ECL to change the clause as- 

"Contractor is responsible to produce (-)100mm size of coal." 

As per Tender Documents. 

27 Pg:1; Clause no 1 Introduction of Standard Height Continuous Miner 

package including Battery operated MUVs and Battery operated FSVs for 

5 APPs of 0.51 MTY at Jhanjra Colliery, Jhanjra Area of ECL on Hiring 

Basis 

 

Battery operated/Diesel operated shall be left to Bidder's discretion. 

As per Tender Documents. 

28 Pg:7; 8.1 Technical Capability 

 

Eligibility for JV shall also be specified as mentioned in the financial 

capability. 

Refer Clause no. 7.2 of the NIT with 

respect to JV Eligibility Criteria. 

29 Pg:37; 34 Restriction on Procurement from a bidder of a country which 

share a land border with India and on sub-contracting to Contractors from 

such countries 

 

As the equipment is to the scope of Successful bidder, the applicability of 

this condition may be examined to delete. 

As per Tender Documents. 

30 Pg:54; 4.4.2 PERFORMANCE BANK GUARANTEE (PBG) 

 

Performance Security (first part of Security Deposit) should be 5% of 

annualized value of contract amount or contract amount, whichever is Less  

 

PBG shall be reduced to 3% on Annualized contract Amount from 5%. 

As per Tender Documents. 

31 Pg:60; 4.6 Quality Assurance 

 

As per Tender Documents. 
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Contractor is responsible to produce (-)50mm size of coal. 

 

It shall be (-) l00mm size of coal. 

32 Pg:60; 4.7.2 Measurement & Payment  

 

Measurement of coal will be in metric tonne. Net weight of coal will be 

derived from weighment readings of the belt weightometer(s) installed 

below ground, which will be provided ECL The shall belt be by 

weightometer(s) calibrated and stamped as per the schedule specified by the 

Department of weights & measures of the State in which the mine is located. 

Wherever possible, it would be cross checked by underground of survey. In 

case of panel extraction, cross checking by underground survey will be 

done, if feasible. In case of breakdown belt weightometer(s), measurement 

by underground survey of face advance will be adopted. 

 

Mutually agreed tonnage of shuttle cars by joint inspection shall be decided 

as the survey measurement may not be applicable during depillaring 

Net weight of coal will be derived from 

weighment readings of the belt 

weightometer(s) installed below 

ground/ Joint Survey measurement 

procedure, as applicable. 

33 Pg:93; 7.1.1 Lead Time for Commencement of Contract 

 

The successful bidder is required to commence coal production within 06 

months from the date of issuance of “Letter of Acceptance”. 

 

The contract work should be commenced within 12 months from the date 

of LOA. 

As per Tender Documents. 

34 Pg:93; 7.1.1 APP wise production targets 

 

APPI- APPS: 0.51 MT 

TOTAL: 2.55 MT 

 

APP targets may be reduced as follows: APPl-APPS: 0.4 MT 

TOTAL:2.0 MT 

As per Tender Documents. 

35 Pg:70; 4.14.1 Commitment Changes 

 

From <100% to 85%: @10% of price per Tonne charged on the difference 

of production from minimum guaranteed production of that production year 

From <85% to 70%: Amount calculated in above penalty (for <100% to 

85%) plus 20% of price per tonne charged on the difference of production 

from85% of minimum guaranteed production of that production year. 

 

Less than70%: Amount calculated in above penalty (for <85% to 70%) plus 

30% of price per tonne charged on the difference of production from 70% 

of minimum guaranteed production of that production year. 

 

 

Up to 90% of targeted production of APP, there shall not be any 

commitment charges. 

 

From <90% to 80%: @10% of price per Tonne charged on the difference 

of production from minimum guaranteed production of 

that production year. 

 

Less than 80%: Amount calculated in above penalty (for <90% to 80%) plus 

15% of price per tonne charged on the difference of production from 80% 

of minimum guaranteed production of that production year 

As per Tender Documents. 
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36 Pg:90; 5.16 Coal Handling Plant 

 

Dedicated coal evacuation system shall be established from Gate belt to 

surface. 

Refer Clause no. 7.1.11 under Scope of 

work of contractor of Tender 

Documents, which defines the scope of 

contractor to extract and deliver coal 

from working face (s) upto the trunk 

belt conveyor located at the outbye end 

of the district/panel. 

37 clause no. 8.1, B, “The bidder must have a legally binding agreement with 

a manufacturing organization or his authorized agent / dealer which have 

successfully manufactured continuous miner or similar equipment with 

continuous cutting technology and the …… from the said organization or 

authorized agent /dealer up to the period / tenure of the contract. “. 

 

propose a simpler document with lesser terms and conditions in 

replacement of “Annexure 3 – Equipment and services level agreement” 

which would be the legally binding agreement between the OEM and 

contractor who would be participating with the OEM’s credentials and have 

been historically used for any hiring tender for continuous miner that ECL 

has floated till date. 

Refer clause no. 8.1.B of NIT which 

states as under- “The bidder must have 

a legally binding agreement with a 

manufacturing organization or his 

authorized agent / dealer (provided that 

such authorized agent / dealer has such 

delegation of power on behalf of the 

Manufacturer to do so) which have 

successfully manufactured and 

supplied Continuous miner or Similar 

equipment with Continuous cutting 

technology and the same or similar 

equipment manufactured by the 

manufacturing organization ……, and 

the agreement must clearly confirm 

that the bidder would have all the 

supports and services from the said 

organization or his authorized agent / 

dealer up to the period / tenure of the 

contract.” 

38 Cl. 5.0- General Information : Objective-  

It is proposed to work from R-VI and RV seam seam for a period of 5 years 

at Sector A & F of Main Industrial Complex Unit of Jhanjra Project Colliery 

Mine, Jhanjra area by deploying Continuous Miner package. 

 

Clarification- Sector-F is presently not approachable. Request ECL to share 

the proposed access/approach plan in Sector-F. Moreover, ECL is requested 

to inform whether any faults, dykes or other geological disturbances are 

encountered/anticipated in Sector-A and F. 

Access to the Designated Mining Area 

at Sector A2 of R-VI and R-V seam is 

already present. Access to Sector F in 

R-VI and R-V seam will be made 

through a separate contractual 

arrangement. Faults, dykes or other 

geological disturbances in Sector-A and 

F is already demarcated in the layout 

plan enclosed with the Tender 

Documents. 

39 Cl. 5.3.1; Table : 3- Seam‐wise Borehole Density (Jhanjra Block): 
• Name of Seam : R-VI   

• Borehole Intersection (Nos.) : 58  

• Area (sq.km) : Not mentioned  

• Borehole density : Not mentioned 

Clarification- The area and borehole density corresponding to Seam R-VI 

have not been indicated in the NIT. Request ECL to provide the details. 

Refer Technical Document (Section-5): 

Table 14 of Tender Documents. 

40 Cl. 5.7 Table 13 & Cl.5.10 Table 15- Table 13 : Description of coal seams 

proposed to be worked Table‐15 : Mineable Reserves and Extractable 
Reserves: 

 

Table 13 : Description of coal seams proposed to be worked Characteristics 

of Seams : Seam RV Extractable Reserves (Mt) : 42.21 MT  

 

Table‐15 : Mineable Reserves and Extractable Reserves Extractable 
Reserve of RV is 35.12 MT 

 

Refer Technical Document (Section-5): 

Table 15 of Tender Documents for 

seam-wise extractable reserves 

corresponding to present NIT scope. 
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Clarification- There is a discrepancy in the extractable reserve of Seam R 

V between Table-13 and Table-15. ECL is requested to kindly confirm the 

correct extractable reserve of Seam R-V.  

 

Further, ECL is requested to provide seam-wise extractable reserves 

corresponding present NIT scope. 

41 Cl. 5.16- Coal Handling Plant: 

 

Existing evacuation System will be through 1200 mm panel belts followed 

by 1200 mm trunk belts through one of the 3 drifts from R-V to R-VI seam. 

It will match up with the existing Evacuation network at R-V seam. A coal 

handling plant has been envisaged near the pit head to handle entire 

production of coal from the proposed project. 

 

Clarification- Request ECL to provide APP wise coal evacuation plan. 

Refer Clause no. 7.1.11 under Scope of 

work of contractor of Tender 

Documents, which defines the scope of 

contractor to extract and deliver coal 

from working face (s) upto the trunk 

belt conveyor located at the outbye end 

of the district/panel. 

42 Plate III- Lithologs of Representative Boreholes: 

 

Clarification- Only 4 borehole lithologs has been provided. Requesting 

ECL to provide lithologs for all boreholes in Sector A & F. 

Borehole Logs in the designated 

working area are attached herewith.  

 

Drive Link- 

https://drive.google.com/file/d/ 

1fsCAtGtpPKaYS74tGqOJOZ 

erdxCak_rt/view?usp=sharing 

43 Cl. 12.b- Currencies of Bid and Payment: 

 

Escalation is only linked with the Material Escalation. Revised Specific 

Price/Te = (0.55 X Specific Price/Te) + (0.45 X Specific Price/Te X 

Average WPI on the subject quarter / Base WPI) 

 

Clarification- It is proposed to follow the same escalation formula of model 

NIT for MDO UG Projects, recently published for suggestion, by CIL as 

follows: 

 

Revised Specific Price = (0.25 X Specific Price) + (0.35 X Specific Price X 

Avg. WPI / Base WPI) + (0.30 X Specific Price X Labour Escalation – 

AICPI / Base AICPI) + (0.10 X Electricity Tariff), where WPI is proposed 

for material escalation and AICPI is proposed for labour escalation. 

As per Tender Documents. 

44 Cl. 4.4.3- Performance Security / Security Deposit: 

 

All Running on Account Bills shall be paid at 97%. The balance 3% shall 

be treated as Retention Money and will be second part of security deposit. 

 

Clarification- The Retention should be limited to 3% of the annualized 

value of contract amount. Further the amount so deducted should be 

excluding GST as GST is an indirect tax and it does not form part of the 

revenue of the Company. 

Refer Clause No. 4.4.1 of Contract 

Document, which states as under- 

“Adoption of Contract 

price/value/amount excluding GST for 

the purpose of deriving the value  

of Performance Security and retention 

money.” 

45 General- Provision of alternate site: 

 

Clarification- If the Balance Extractable reserve runs out before the 

Contract Period, ECL shall make provision for suitable alternate site within 

the Company at the same Contract rates and at the same terms & conditions. 

Refer Clause 4.5.6.1 of Tender 

Documents with respect to Change of 

site. 

46 Cl. 4.4.2- Performance Security: 

 

Performance Security (first part of Security Deposit) should be 5% of 

annualized value of contract amount or contract amount, whichever is less 

and should be submitted within 21 days of issue of LOA. 

As per Tender Documents. 
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Clarification- Request ECL to modify the clause as Performance Security 

should be 3% of annualised Contract value (excluding GST) on annual 

revolving basis. Moreover request ECL to accpet 

47 Cl. 4.10.3- Force Majeure: 

 

For the purposes hereof “Force Majeure” shall means and include Acts of 

God, War, Hostilities, Riot, Civil War, Insurrection or Civil Commotion, 

Malicious Damage, Blockades, Embargoes, Strikes and Lockouts, 

Sabotage, Explosions, Government Actions or non-actions, Earthquake, 

Flood. Fire or other natural physical disaster, Plague or other epidemic, 

extraordinary thinning of coal seam, major geological disturbance, which is 

beyond the control of the party claiming force majeure which prevent or 

hinder the carrying out of obligations under Contract. Regarding major 

geological disturbance the opinion of ECL will be the final 

 

Clarification- Request ECL to define geological disturbances. It is proposed 

that:  

a. Any dyke having > 1.0 m thickness  

b. Any major strata control issue or  

c. Unusual seepage of water-not normal to the seam  

d. Uncommon emission of gasses  

Should be defined as geological disturbances.  

 

Additionally Requesting ECL to define:  

a. Seam thickness range for defining it as Extraordinary thinning of coal 

seam. 

As per Tender Documents. 

48 Cl. 4.8.4- Suspension of work: 

 

In the event of suspension for reason other than any default on the part of 

Contractor, extension of time shall be allowed by the company equal to the 

period of such suspension. 

 

Clarification- If such suspension exceeds 30 days at a stretch, Idle Charges 

should be paid by ECL to take care of fixed cost in the form of Investment 

in equipment and manpower. (It should be equivalent to fixed cost of the 

contractor based on documentary proof). 

As per Tender Documents. 

49 Cl. 4.14.1- Commitment Charges: 

 

In case the Contractor fails to meet the agreed annual guaranteed 

production, he will pay commitment charges as indicated below: 

 

<100-85% = @10% price/tonne 

<85-70% = (10+20) % price/tonne 

<70%= (10+20+30) % price/tonne 

 

Clarification- Request ECL to modify the clause as follows: 

<100-90% = Nil 

<90-85% = @10% price/tonne 

<85-70% = (10+20) % price/tonne 

<70%= (10+20+30) % price/tonne 

 

As per Tender Documents. 

50 Cl. 7.1.25- Scope of Work: 

 

Location of nearest sump has been 

specified in Clause 7.1.10 of Section 7 

of tender document.  
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Pumping water from the active working faces to the nearest sump would be 

the responsibility of the successful bidder. 

 

Clarification- Request ECL to restrict the distance of the “nearest sump” up 

to 200 m from the working Face. 

 

51 General- AutoCAD drawings: 

 

Clarification- Request ECL to provide the AutoCAD drawings of the plates. 

AutoCAD drawings may be collected 

from Jhanjra Area. 

52 Cl. 7.1.13- Scope of work of Contractor: 

 

Installation, shifting, extension, operation and maintenance of belt 

conveyor required inside the district/panel 

 

Clarification- Request ECL to keep this clause in ECL’s scope. 

As per Tender Documents. 

53 Cl. 7.1.14- Scope of work of Contractor: 

 

Cleaning of fallen coal on the routes between Continuous Miner & feeder 

breaker for ensuring smooth transportation & loading/unloading of coal 

from coal carrying vehicles 

 

Clarification- Request ECL to keep this clause in ECL’s scope. 

As per Tender Documents. 

54 Cl. 7.1.12- Scope of work of Contractor: 

 

Crossing of Geological Disturbances, if encountered, up-to 5m throw shall 

be responsibility of successful bidder. 

 

Clarification- Request ECL to modify the clause as follows: Crossing of 

Geological Disturbances, if encountered, up-to 2m throw shall be 

responsibility of successful bidder. 

As per Tender Documents. 

55 Cl. 4.7.2- Measurement and payment: 

 

Net weight of coal will be derived from weighment readings of the belt 

weightometer(s) installed below ground, which will be provided by 

ECL……. Wherever possible, it would be cross checked by underground 

survey. In case of panel extraction, cross checking by underground survey 

will be done, if feasible.. 

 

Clarification- During depillaring operations, underground survey-based 

cross-verification is not feasible. Hence, it is requested that the established 

shuttle/BH/RM car factor determined during development operations 

should be considered to measure coal production. 

As per Tender Documents. 

56 Cl. 2 of Notice Inviting Tender-  

 

Estimated value : 262,58,03,850 (incl. of GST) 

 

Clarification- Considering the large number of equipment required, along 

with the additional scope involving installation and maintenance of the gate 

belt, the estimated cost per tonne appears to be significantly low and may 

not be viable for a short contract period of 5 APPs. Accordingly, ECL is 

requested to review and suitably revise the estimated value to ensure the 

commercial feasibility and successful execution of the project. 

As per Tender Documents. 

 



 

Bid Number: GEM/2026/B/7181248

Dated: 28-02-2026

Bid Corrigendum

GEM/2026/B/7181248-C2

Following terms and conditions supersede all existing “Buyer added Bid Specific Terms and conditions” given in

the bid document or any previous corrigendum. Prospective bidders are advised to bid as per following Terms

and Conditions:

Buyer Added Bid Specific Additional Terms and Conditions

1. Buyer uploaded ATC document Click here to view the file .

2. Bidders can also submit the EMD with Payment online through RTGS / internet banking in Beneficiary

name

Eastern Coalfields Ltd

Account No.

11214377214

IFSC Code

SBIN0000011

Bank Name

State Bank Of India

Branch address

Asansol

.

Bidder to indicate bid number and name of bidding entity in the transaction details field at the time of on-

line transfer. Bidder has to upload scanned copy / proof of the Online Payment Transfer along with bid.

Disclaimer

The additional terms and conditions have been incorporated by the Buyer after approval of the Competent

Authority in Buyer Organization, whereby Buyer organization is solely responsible for the impact of these clauses

on the bidding process, its outcome, and consequences thereof including any eccentricity / restriction arising in

the bidding process due to these ATCs and due to modification of technical specifications and / or terms and

conditions governing the bid. If any clause(s) is / are incorporated by the Buyer regarding following, the bid and

resultant contracts shall be treated as null and void and such bids may be cancelled by GeM at any stage of

bidding process without any notice:-

1. Definition of Class I and Class II suppliers in the bid not in line with the extant Order / Office Memorandum

issued by DPIIT in this regard.

2. Seeking EMD submission from bidder(s), including via Additional Terms & Conditions, in contravention to

exemption provided to such sellers under GeM GTC.

3. Publishing Custom / BOQ bids for items for which regular GeM categories are available without any

Category item bunched with it.

4. Creating BoQ bid for single item.

5. Mentioning specific Brand or Make or Model or Manufacturer or Dealer name.

6. Mandating submission of documents in physical form as a pre-requisite to qualify bidders.

7. Floating / creation of work contracts as Custom Bids in Services.

8. Seeking sample with bid or approval of samples during bid evaluation process. (However, in bids for

attached categories, trials are allowed as per approved procurement policy of the buyer nodal Ministries)

9. Mandating foreign / international certifications even in case of existence of Indian Standards without

specifying equivalent Indian Certification / standards.

1 / 2

https://fulfilment.gem.gov.in/contract/slafds?fileDownloadPath=SLA_UPLOAD_PATH/2026/Feb/GEM_2026_B_7181248/CLM0010/BuyerATC2_740a552f-4806-45fb-b3241772259638440_hodcmcservicesbuyer.pdf
https://assets-bg.gem.gov.in/resources/upload/shared_doc/list-of-categories-where-trials-are-allowed_1712126171.pdf


10. Seeking experience from specific organization / department / institute only or from foreign / export

experience.

11. Creating bid for items from irrelevant categories.

12. Incorporating any clause against the MSME policy and Preference to Make in India Policy.

13. Reference of conditions published on any external site or reference to external documents/clauses.

14. Asking for any Tender fee / Bid Participation fee / Auction fee in case of Bids / Forward Auction, as the

case may be.

15. Any ATC clause in contravention with GeM GTC Clause 4 (xiii)(h) will be invalid. In case of multiple L1

bidders against a service bid, the buyer shall place the Contract by selection of a bidder amongst the L-1

bidders through a Random Algorithm executed by GeM system.

16. Buyer added ATC Clauses which are in contravention of clauses defined by buyer in system generated bid

template as indicated above in the Bid Details section, EMD Detail, ePBG Detail and MII and MSE Purchase

Preference sections of the bid, unless otherwise allowed by GeM GTC.

17. In a category based bid, adding additional items, through buyer added additional scope of work/ additional

terms and conditions/or any other document. If buyer needs more items along with the main item, the

same must be added through bunching category based items or by bunching custom catalogs or

bunching a BoQ with the main category based item, the same must not be done through ATC or Scope of

Work.

Further, if any seller has any objection/grievance against these additional clauses or otherwise on any aspect of

this bid, they can raise their representation against the same by using the Representation window provided in

the bid details field in Seller dashboard after logging in as a seller within 4 days of bid publication on GeM. Buyer

is duty bound to reply to all such representations and would not be allowed to open bids if he fails to reply to

such representations.

*This document shall overwrite all previous versions of Bid Specific Additional Terms and Conditions.

This Bid is also governed by the General Terms and Conditions
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Bid Number: GEM/2026/B/7181248

Dated: 13-02-2026

Bid Corrigendum

GEM/2026/B/7181248-C1

Following terms and conditions supersede all existing “Buyer added Bid Specific Terms and conditions” given in

the bid document or any previous corrigendum. Prospective bidders are advised to bid as per following Terms

and Conditions:

Buyer Added Bid Specific Additional Terms and Conditions

1. Buyer uploaded ATC document Click here to view the file .

2. Bidders can also submit the EMD with Payment online through RTGS / internet banking in Beneficiary

name

Eastern Coalfields Ltd

Account No.

11214377214

IFSC Code

SBIN0000011

Bank Name

State Bank Of India

Branch address

Asansol

.

Bidder to indicate bid number and name of bidding entity in the transaction details field at the time of on-

line transfer. Bidder has to upload scanned copy / proof of the Online Payment Transfer along with bid.

Disclaimer

The additional terms and conditions have been incorporated by the Buyer after approval of the Competent

Authority in Buyer Organization, whereby Buyer organization is solely responsible for the impact of these clauses

on the bidding process, its outcome, and consequences thereof including any eccentricity / restriction arising in

the bidding process due to these ATCs and due to modification of technical specifications and / or terms and

conditions governing the bid. If any clause(s) is / are incorporated by the Buyer regarding following, the bid and

resultant contracts shall be treated as null and void and such bids may be cancelled by GeM at any stage of

bidding process without any notice:-

1. Definition of Class I and Class II suppliers in the bid not in line with the extant Order / Office Memorandum

issued by DPIIT in this regard.

2. Seeking EMD submission from bidder(s), including via Additional Terms & Conditions, in contravention to

exemption provided to such sellers under GeM GTC.

3. Publishing Custom / BOQ bids for items for which regular GeM categories are available without any

Category item bunched with it.

4. Creating BoQ bid for single item.

5. Mentioning specific Brand or Make or Model or Manufacturer or Dealer name.

6. Mandating submission of documents in physical form as a pre-requisite to qualify bidders.

7. Floating / creation of work contracts as Custom Bids in Services.

8. Seeking sample with bid or approval of samples during bid evaluation process. (However, in bids for

attached categories, trials are allowed as per approved procurement policy of the buyer nodal Ministries)

9. Mandating foreign / international certifications even in case of existence of Indian Standards without

specifying equivalent Indian Certification / standards.

1 / 2

https://fulfilment.gem.gov.in/contract/slafds?fileDownloadPath=SLA_UPLOAD_PATH/2026/Feb/GEM_2026_B_7181248/CLM0010/BuyerATC1_89b5f84c-9bcd-4826-8a8c1770966392056_hodcmcservicesbuyer.pdf
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10. Seeking experience from specific organization / department / institute only or from foreign / export

experience.

11. Creating bid for items from irrelevant categories.

12. Incorporating any clause against the MSME policy and Preference to Make in India Policy.

13. Reference of conditions published on any external site or reference to external documents/clauses.

14. Asking for any Tender fee / Bid Participation fee / Auction fee in case of Bids / Forward Auction, as the

case may be.

15. Any ATC clause in contravention with GeM GTC Clause 4 (xiii)(h) will be invalid. In case of multiple L1

bidders against a service bid, the buyer shall place the Contract by selection of a bidder amongst the L-1

bidders through a Random Algorithm executed by GeM system.

16. Buyer added ATC Clauses which are in contravention of clauses defined by buyer in system generated bid

template as indicated above in the Bid Details section, EMD Detail, ePBG Detail and MII and MSE Purchase

Preference sections of the bid, unless otherwise allowed by GeM GTC.

17. In a category based bid, adding additional items, through buyer added additional scope of work/ additional

terms and conditions/or any other document. If buyer needs more items along with the main item, the

same must be added through bunching category based items or by bunching custom catalogs or

bunching a BoQ with the main category based item, the same must not be done through ATC or Scope of

Work.

Further, if any seller has any objection/grievance against these additional clauses or otherwise on any aspect of

this bid, they can raise their representation against the same by using the Representation window provided in

the bid details field in Seller dashboard after logging in as a seller within 4 days of bid publication on GeM. Buyer

is duty bound to reply to all such representations and would not be allowed to open bids if he fails to reply to

such representations.

*This document shall overwrite all previous versions of Bid Specific Additional Terms and Conditions.

This Bid is also governed by the General Terms and Conditions

2 / 2

https://admin.gem.gov.in/apis/v1/gtc/pdfByDate/?date=20260213
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BUYER	ADDED	BID	SPECIFIC	ADDITIONAL	TERMS	&	CONDITIONS	(ATC) 
																																	(This	document	is	a	part	of	e‐Tender	Notice)	

SECTION	‐	I	 	

INSTRUCTIONS	TO	BIDDERS	

	
1. SCOPE	OF	BIDDER	

	
1.1. Eastern Coalfields Limited (referred to as Employer in these documents) invites bids for the 

work of deployment of Standard Height Continuous Miner packages (01 set) on hiring basis (as 

defined in this document and referred to as �the work�) detailed in NIT. 

1.2. The successful Bidder will be expected to complete the Work(s) by the Intended Completion 

period specified in the tender document. 

2. ELIGIBLE	BIDDERS	
	
                       Refer Clause 7 of NIT 

 

3. QUALIFICATION	OF	THE	BIDDER	
	
                     Refer Clause 8 of NIT 

 

4. ONE	BID	PER	BIDDER	
	

4.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a partner 

in a partnership firm or as a partner in a Joint Venture / Consortium or as a Company 

registered under Companies Act. A Bidder who submits or participates in more than one Bid 

(other than as a sub- contractor or in cases of alternatives that have been permitted or 

requested) will cause all the proposals with the Bidder's participation to be disqualified. 

 

4.2 �Conflict	of	interest�:	 
Participation by a bidding firm or any of its affiliates that are either involved in the consultancy 

contract to which this procurement is linked; or if they are part of more than one bid in the 

procurement; or if the bidding firm or their personnel have relationships or financial or 

business transactions with any official of procuring entity who are directly related to tender or 

execution process of contract; or improper use of information obtained by the (prospective) 

bidder from the procuring entity with an intent to gain unfair advantage in the procurement 

process or for personal gain. 

 

All such Bidders having a Conflict of Interest, shall be disqualified. 

 

Earnest Money deposited by such defaulting Bidders shall be forfeited and they shall be 

debarred from participating in future tenders in concerned Subsidiary/CIL HQ for a minimum 

period of 12(twelve) months from the date of issue of such letter. In case of 

JV/Consortium/Partnership firm, the debarment shall also be applicable to all individual 

partners of JV/Consortium/Partnership firm and in case of Company then only the Company 

shall be debarred.  

 

Note:	 ‐	 However, debarment shall be done as per Guidelines on Debarment of firms from 

Bidding.  

 

5. COST	OF	BIDDING	
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The Bidder shall bear all costs associated with the preparation and submission of his Bid, 

and the Employer will in no case be responsible or liable for those costs. 

 

6. SITE	VISIT	

6.1 The Bidder at the Bidder�s own responsibility, cost and risk shall inspect and examine the 

site of work and its surroundings, and shall satisfy themselves fully before submitting bids as 

to the form and nature of the site, underground and on the surface, the geological and strata 

conditions decisive for the success of the project, the means of access to the site, the loading 

and unloading facilities etc. In general, the Bidders shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances susceptible to influence or 

affect their bids. 

6.2 Although certain information are provided in Technical Volume of this NIT, it should be 

checked by the Bidders, any neglect or failure to obtain or confirm such information will not 

relieve the Bidders from any liability or responsibilities to carry out the works according to 

the contract. ECL will assist the Bidders in obtaining the data required but will not assume 

responsibility either for the data obtained or for their completeness. 

6.3 Bidders shall acquaint themselves on their own responsibility with laws and regulations in 

India under which the work is to be performed including those which may influence, in general 

or in detail, design, supply, transportation, erection, operation of the equipment and 

requirement of manpower. Any failure or neglect to do so will not absolve the potential 

Contractor from his contractual obligation. 

6.4 It is specially emphasized that it shall be the responsibility of the Bidders to have themselves 

familiarized with the prevailing conditions and that no claim relating thereto for additional 

payment or adjustment of a Contract price will be acceptable after the submission of their 

Bid. 

6.5 It shall be deemed that the Bidder has visited the site/area and got fully acquainted with the 

working conditions and other prevalent conditions and fluctuations thereto whether he 

actually visits the site/area or not and has taken all the factors into account while quoting 

rates. 

6.6 It shall be deemed that the Bidder has got himself acquainted with the mining conditions and 

geological details available for the proposed work site. 

 

7. CONTENT	OF	BIDDING	DOCUMENTS:	
	

The set of bidding documents comprises the documents listed in the table below and 

addenda, if any, issued in accordance with Clause 9: 

e-tender notice (Notice Inviting tender)  

Section � 1 Instructions to Bidders (ITB);  

Section � 2 ADVISORY FOR BUYER AS WELL AS SELLER FOR MINING SERVICE 

TENDER(S) / OTHER�S SERVICE TENDER (IF APPLICABLE) INVITED THROUGH GEM 

PORTAL;  

Section � 3 Qualification Information 
Section - 4 General Terms & Conditions of Contract 

Section - 5 Technical Document (Mine Profile and Geo Mining Conditions) 

Section - 6 Tender Drawings 
Section � 7 Scope of Work 

Section - 8 Various Forms of Securities, Forms of Bid and Qualification Information; 

Affidavits, Form of Article of Agreement, Pre-contract Integrity Pact, Code of Integrity 

for public procurement (CIPP) etc.  

Section - 9 Guidelines on Debarment of firms from Bidding 
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Addenda, if any, issued in accordance with Clause 9. 

 

8. CLARIFICATION	OF	BIDDING	DOCUMENTS	
	

Refer Clause 6 of NIT		
	
Pre‐bid	meeting:	Refer Clause 5 of NIT		
 

 

9. AMENDMENT	OF	BIDDING	DOCUMENTS:	

9.1 Before the deadline for submission of Bids, the Employer may modify the bidding documents 

by issuing addenda. 

9.2 Any addendum thus issued shall be a part of the bidding documents and shall be displayed in 

the website. The bidder shall upload the same during bid submission. 

 

9.3 To give prospective Bidders reasonable time in which to take an addendum into account in 

preparing their Bids, the Employer shall extend, as necessary, the deadline for submission of 

Bids, in accordance with clause 15 below. 

9.4 Bidders are requested to look into website for any addendum as specified in the NIT. 

 

10. LANGUAGE	OF	BID	
	

All documents relating to the Bid shall be in the English language. In case any certificate / 

printed literature furnished by the Bidder, is written in another language it must be accompanied 

by a translation of all its pertinent passages in the English language, duly certified to be the true 

representation of the original content, for the purposes of interpretation of the bid, such 

translation shall govern. 

11. BID	PRICES:	
	

Bidder shall quote the price ensuring minimum guaranteed production for Five (05) years as 

mentioned in NIT. The bidders shall quote the following in their price bid: 

- Specific price per tonne of coal produced in Rs./Te 
Note:	
a) Conditional Offer will be considered non-responsive. 

b) All Bidders have to quote the specific price per tonne in INR only. Payments shall be made in 

INR only. 

c) Electricity, provided by ECL to the Contractor, will be charged on actual and arrangements for 

all other consumables, diesel etc. are to be made by the Contractor at his own cost. 

The price quoted would include the cost of the following: 
- Cost of scientific study 

- Cost of hiring of all Equipment to be supplied by the bidder for cutting of coal, roof and 

side support, carrying coal till it is loaded onto Gate Belt Conveyor. 
- Cost of all spare parts and all consumables for operation of Equipment. 
- Cost of wages for manpower deployed by the bidder. 
- Cost of Electricity consumption. 
- Cost of POL consumption. 

- Cost of Temporary Ventilation Stopping and installation of Auxiliary Fan to be 

provided within the district. 

- Cost for supporting and/or blasting the roof and side, if required. Explosives, 

detonators, related materials and accessories shall be provided by ECL and blasting shall 
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be done under the supervision of ECL personnel. 

- All duties, taxes (excluding GST and GST compensation cess) and other levies payable 

by Contractor under the Contract, or for any other cause shall be included in the rates and 

total Bid Price. All incidentals, overheads, etc. as may be attendant upon execution and 

completion of works shall also be included in the rates and total Bid Price submitted by 

the Bidder. 

- Any other cost to fulfill the Bidder�s obligations under the contract. 

 

11.1The bidder shall closely study specification in detail and scope of work which govern the 

rates for which he is quoting. The Bidders shall offer for the whole Works as described in 

Sub-Clause 1.1, based on the Bill of Quantities. Based on priced bill of quantities submitted 

by the Bidder, the Employer reserves the right to allot whole or part of the work at their 

discretion and no claims, whatsoever, shall be entertained in this regard.	
11.2 The Bidder shall fill-in rates and prices for all items of the Works described in the Bill of 

Quantities. The rates and prices quoted by the Bidder shall be fixed for the duration of the 

contract and shall not be subject to variations on any account except to the extent variations 

allowed as per the conditions of the contract of the bidding document. 

11.3 The overall price in Rate per tonne quoted by the bidder/seller in GeM portal shall be 

considered for the purpose of execution of work. L-1 will be decided on overall quoted value 

(i.e. Cost to Company) 

11.4 All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if 

applicable) only) and other levies payable by the Contractor under the Contract, or for any other 

cause as applicable on the last date of submission of Bid, shall be included in the rates, prices 

and the total Bid Price submitted by the Bidder. Applicable GST, either payable by Bidder or by 

Company under reverse change mechanism shall be computed.  

All investments, operating expenses, incidentals, overheads etc. as may be attendant upon 

execution and completion of works shall also be included in the rates, prices and total bid price 

submitted by the bidder. 

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid 

and/or any increase over the rate existing on the last date of submission of Bid shall be 

reimbursed by the company on production of documentary evidence in support of payment 

actually made to the concerned authorities. 

Similarly, if there is any decrease in such duties, taxes and levies the same shall become 

recoverable from the contractor. 

The rates quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST & GST 

Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service 

availer (i.e. ECL) to bidder/contractor (if GST payable by bidder/contractor) would be made 

only on the latter submitting a Bill/invoice in accordance with the provision of relevant GST Act 

and the rules made thereunder and after online filing of valid return on GST portal. Payment of 

GST & GST Compensation Cess is responsibility of bidder/contractor. 

However, in case contractor is GST unregistered bidder/dealer or GST registered under 

composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST 

and/or GST Compensation Cess on the bill/invoice. In case of unregistered dealer/bidder, GST, if 

applicable will be deposited by ECL directly to concerned authorities in terms with GST 

provisions. 

Input tax credit is to be availed by ECL as per rule. 

If ECL fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and Capital Goods or 

the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and services 

in incorporating the tax invoice issued to ECL in its relevant returns under GST, payment of CGST 

& SGST or IGST, GST (Compensation to State) Cess shown in tax invoice to the tax authorities, 
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issue of proper tax invoice or any other reason whatsoever, the applicable taxes & cess paid 

based on such Tax invoice shall be recovered from the current bills or any other dues of the 

supplier/vendor along with interest, if any. 

 

Note: During the execution of the contract if the GST status of the bidder changes, then the 

payment of GST, if any, to the contractor will be made as per the GST status declared by the 

bidder during tender stage based on which cost to company has been ascertained or at actuals, 

whichever is lower. 

 

11.5 The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and 

shall not be subject to variations on any account except to the extent variations allowed as per 

the conditions of the contract of the bidding document. 

11.6     If a firm quotes NIL charges/ consideration, the bid shall be treated as unresponsive and 

will not be considered. 

12. CURRENCIES	OF	BID	AND	PAYMENT	
	

a. The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees. The specific 

rates for per tonne of coal produced shall be quoted by the Bidder in INR only. Payment under 

contractual obligation shall be made to the successful bidder only for coal produced. 

b. Total contract period will be of Five (05)	Years as indicated in the NIT. 

 

For payment to the successful bidder the Specific Price/Te shall be subject to variation on quarterly 

basis as follows: 

Revised	Specific	Price/	(Te)	=	(0.55	X	Specific	Price/	Te)	+	(0.45	X	Specific	Price/	Te)	X	
Average	WPI	on	the	subject	quarter	/	Base	WPI	

Average WPI on the subject quarter = Average Wholesale Price Index prevalent to the subject 

quarter.  

Base WPI - Wholesale Price Index prevalent for the month immediately preceding the month in 

which tender (Price Bid or revised Price Bid whichever is later) was submitted. 

 

13. BID	VALIDITY 

Refer clause No. 11 of NIT 

 

14. BID	SECURITY	/	EARNEST	MONEY	DEPOSIT	
 

Refer Clause 4 of NIT 

 

15. DEADLINE	FOR	SUBMISSION	OF	BIDS:	
	

15.1 Bids shall be submitted on line on the GeM portal https://gem.gov.in within the date and 

time specified therein. 

 

15.2The employer may extend the deadline for submission of bids by issuing a corrigendum in 

accordance with provisions of NIT/GeM Portal, in which case all rights and obligations of the 

employer and the bidders previously subject to the original deadline will then be subject to the new 

deadline. 

 

16. SIGNING	AND	SUBMISSION	OF	BID:	
	

16.1 In order to submit the Bid, the bidders have to get themselves registered online on the 
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GeM portal (https://gem.gov.in) . The registration should be in the name of bidder/Seller. 

 

EXAMPLE: If any bidder/seller willing to participate in the tender as an individual/partnership  

firm/Joint Venture/Consortium, the bidder should enroll/register their Company name on the  

website Government e-Marketplace (GeM Portal - i.e. https://gem.gov.in as mentioned 

hereunder: 

 

Name of the bidder as per 

Legal Status 

Type of company Enrolment should be  

in the name of 

 

ABC / ABC Enterprise Individual/Proprietorship ABC / ABC Enterprise 

ABC Construction Partnership Firm ABC Construction 

ABC-XYZ (JV)/Consortium Joint Venture/ Consortium ABC-XYZ (JV)/Consortium or  

otherwise as provided in 

clause No. 7.2 of NIT. 

 

16.2 The Bidder will submit their bid online. No off-line bid shall be accepted. 

 

16.3 The Bidders will have to accept unconditionally all the Bid Document including GeM GTC, 

Terms & Conditions which contains the acceptance of all the Terms and Conditions of NIT 

including Service Level Agreement / General and Special Terms & Conditions, Integrity Pact 

and other conditions, if any, along with online undertaking in support of the authenticity of 

the declarations regarding the facts, figures, information and documents furnished by the 

Bidder online in order to become an eligible Bidder. No conditional bid shall be 

allowed/accepted. 

 

16.4 The Bidders will have to accept unconditionally in GTE (General Technical Evaluation) of 

BSC Sheet, the Undertaking regarding Genuineness of the information furnished by him in BSC 

Sheet & authenticity of the scanned copy of documents uploaded by him on-line in support of his 

eligibility criteria, declaration w.r.t Make in India order and compliance w.r.t procurement from 

Bidder of a country which shares a land border with India etc. and Letter of Bid. All such 

undertakings requiring unconditional acceptance and where no input from Bidder is required in 

the undertaking shall be included in the GTE Template of BSC Sheet and shall be accepted by the 

Bidder during Bid submission. 

In the undertaking given by Bidder online through acceptance in GTE of BSC Sheet, there will be 

provision for penal action, if any information/declaration furnished online by the Bidder against 

eligibility criteria is found to be wrong at any stage which changes the eligibility status of the 

Bidder. 

 

16.5 The Bidder will have to make the payment of EMD as per relevant provision of NIT. 

16.6 The qualification in bid will also be subject to the receipt and acceptance of EMD (except in 

case of EMD exempted Bidder) within schedule date and time as mentioned in the NIT. 

16.7 The information will be provided by the Bidder by filling up relevant data through a form in 

an objective and structured manner. 

16.8 For online submission of tender the Bidders will have to upload the following- 

 

All the confirmatory documents as prescribed in the NIT in Cover-I and �Price-bid� in Cover-II. 

 

In case of EMD exemption, one more document in support of the claim of EMD exemption will 

have to be uploaded by the Bidder at specified folder.  
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i) Letter	of	Bid:	The Letter of Bid addressed to the Tender Inviting Authority (TIA) will be 

given in Tender document containing name of the work, Ref. No. This will be the covering 

letter of the Bidder for his submitted bid. The Bidders have to accept unconditionally the 

Letter of Bid in GTE (General Technical Evaluation) through Bid Submission Confirmation 

Sheet at the time of bid submission. This acceptance during bidding through GTE shall be 

construed as submission of LOB by bidder. 	
	
 

ii) Confirmatory	 Documents/Technical	 Clarification:	 All the confirmatory documents/ 

Technical Clarification as enlisted in the Bid Document in support of online information / 

information submitted through Bid Submission Confirmation Sheet by the Bidder are to 

be uploaded in Cover-I.	
 	

iii) Price	bid:	The overall price in terms of Single Rate per tonne quoted by the bidder/seller 

in GeM portal shall be considered for the purpose of execution of work. L-1 will be decided 

on overall quoted value (i.e. Cost to Company). The Price-bids of the tenderers will have 

no condition. The rate to be quoted will be inclusive of GST and inclusive of all other Taxes 

and duties as applicable on the last date of submission of Bid. The Price Bid which is 

incomplete and not submitted as per instruction given above will be rejected.	
	

iv) However, in case of tenders having provision for exemption of EMD, the Bidder claiming 

for exemption will have to upload the requisite document as specified in GeM Bid 

Document in support of their claim for exemption of EMD.	
 

16.9 DEADLINE FOR SUBMISSION OF BIDS: Bids shall be submitted online on GeM portal within 

the deadlines prescribed as per GeM Portal.  

 

The Employer may extend the deadline for submission of Bids by issuing a Corrigendum in 

accordance with relevant clause of NIT/GeM portal, in which case, all rights and obligations of 

the Employer and the Bidders previously subject to the original deadline will then be subject to 

the new deadline. 

 

17 MODIFICATION	AND	WITHDRAWAL	OF	BIDS	
	
Modification of the submitted bid shall be allowed on-line only before the deadline of 

submission of bid and the Bidder may modify and resubmit the bid on-line on GeM portal as 

per provisions of GeM portal. 

 

Bidders may withdraw their bids online within the end date of bid submission and 

their EMD will be refunded. For withdrawal of bid after the end date of bid submission, the 

bidder will have to make a request in writing to the Tender Inviting Authority. Withdrawal 

of bid may be allowed till issue of GeM contract on GeM portal with the following 

provision of penal action: 

 

a) If the request of withdrawal is received before online notification for opening of price 

bid, the EMD will be forfeited and bidder will be debarred for a minimum period of one 
year from participating in tenders in CIL/ECL. The Price-bid of remaining bidders will be 

opened and the tender process shall go on. 

 

b) If the request of withdrawal is received after online notification for opening of price bid, 
the EMD will be forfeited and bidder will be debarred for a minimum period of one year 

from participating in tenders in CIL/ECL. The Price-bid of all eligible bidders including 

this bidder will be opened and action will follow as under: 

i) If the bidder withdrawing his bid is other than L 1, the tender process shall go on. 
ii) If the bidder withdrawing his bid is L-1, then re-tender will be done. 
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18. OPENING	OF	BID:	As per functionalities available on GeM portal	
 

19. Evaluation	of	Bids:	
	

19.1 After opening of Technical bid (as the case may be), it will be evaluated by the constituted 

Tender Committee. 

	
19.2 Evaluation	of	Tender:	

 

A. After opening of Technical bid, the documents submitted by Bidder(s) in Technical bid as 

enlisted in the GeM Bid will be downloaded by the Evaluator and shall be put up to the 

Tender Committee. The Tender Committee will examine the uploaded documents against 

information/declarations furnished by the Bidder(s) in Bid Submission Confirmation Sheet 

(BSC). If it confirms to all of the information/ declarations furnished by the Bidder in Bid 

Submission Confirmation Sheet (BSC) and does not change the eligibility status of the Bidder 

then the Bidder will be considered eligible for opening of price bid.	

B. In case the Tender Committee finds that there is some deficiency in uploaded documents 

corresponding to the information/declaration furnished in BSC Sheet or in case 

corresponding document have not been uploaded by bidder(s) then the same will be sought 

through GeM Portal by Evaluator clearly indicating the omissions/shortcomings in the 

uploaded documents and indicating start date and end date allowing 7 days (7 x 24 hours) 

time for online re-submission by bidder(s). The bidder(s) will get this information on their 

personalized dashboard under �Technical Clarification� link. Additionally, information shall 

also be sent by system generated email and SMS, but it will be the bidder�s responsibility to 

check the updated status/information on their personalized dash board regularly after 

opening of bid. No separate communication will be required in this regard. Non- receipt of e-

mail and SMS will not be accepted as a reason of non-submission of documents within 

prescribed time. The bidder(s) will upload the scanned copy of all those specified documents 

in support of the information/ declarations furnished by them online within the specified 

period of 7 days. No further clarification shall be sought from Bidder.	

The shortfall information/ documents should be sought only in case of historical documents 

which pre-existed at the time of the tender opening and which have not undergone change 

since then. These should be called only on basis of the recommendations of the TC. So far as 

the submission of documents is concerned with regard to qualification criteria, after 

submission of the tender, only related shortfall documents should be asked for and 

considered. For example, if the bidder has submitted a work order document related to a 

particular contract without its completion/ performance certificate, the certificate can be 

asked for and considered. However, no work order for new contract should be asked for so 

as to qualify the bidder.	
	
C. It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the 

required documents as mentioned above.	

D. The tender will be evaluated on the basis of documents uploaded by bidder(s) online. The 

bidder(s) is/are not required to submit hard copy of any document through offline mode. 

Any document submitted offline will not be given any cognizance in the evaluation of tender.	

E. In case the bidder(s) submit(s) requisite documents online as per NIT, then the bidder(s) 

will be considered eligible for opening of Price Bid.	
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F. Seeking clarification shall be restricted to confirmation of submitted document/online 

information only and it should be only for one time for a period of up to 7	 days. The 

clarification shall be taken in online mode on GeM Portal only.	

G. In case bidder(s) fails to confirm the online submitted information(s)/ declaration(s) by the 

submitted documents as (B) above, their/his bid shall be rejected; however, if the 

confirmatory documents do not change eligibility status of the bidder in connection with his 

submitted online information(s) / declaration(s), then his/their bid will be accepted for 

opening of Price Bid.	

H. Technical Evaluation will be done on GeM Portal as per Portal Conditions and price bid 

shall be opened on schedule date and time as per GeM Portal Conditions. 

I. In case none of the Bidder(s) complies the technical eligibility criteria as per Bid Document, 

then Bidder(s) will be rejected online and re-tender (if required) will be done (with the same 

or different quantity, as per the instant requirement). 

	
19.3 The	following	Clauses	are	applicable:	

	
A. Procurement	 from	Micro	and	 Small	Enterprises	 (MSEs)	 shall be applicable for Service 

Tenders in accordance to the notification of Govt. of India and including its amendment(s) as 

notified by GoI from time to time- 

i) Subject to meeting terms and conditions stated in the tender document including but 

not limiting to prequalification criteria, 25% of the work will be awarded to MSE as 

defined in MSE Procurement Policy issued by Department of Micro, Small and 

Medium Enterprises (MSME) for the tendered work/item. Where the tendered work 

can be split, MSE quoting a price within a price band of L1 + 15% shall be awarded at 

least 25% of total tendered work provided they match L1 price. In case the tendered 

work cannot be split, MSE shall be awarded full work provided their quoted price is 

within a price band of L-1 + 15% and they match the L-1 price. 

 

ii) In case of more than one such MSEs are in the price band of L-1 + 15% and matches 

the L-1 price, the work may be shared proportionately if the job can be split. 

If the job cannot be split, then the opportunity to match the L-1 rate of the tender 

shall be given first to MSE who has quoted lowest rate among the MSEs and the total 

job shall be awarded to them after matching the L-1 price of the tender, in case the L-

1 is other than MSE. If MSE is a L1 Bidder, full work will be awarded to such Bidder. 

If the MSE who have quoted lowest rate among the MSEs in the price band of L-1 + 

15% do not agree to match the rate of L-1 of the tender, then the MSE with next 

higher quoted rate in the price band of L-1 + 15% shall be given chance to match the 

rate of L-1 for award of the complete job. This process to be repeated in till work 

is awarded to MSE or MSE Bidders are exhausted. 

 

iii) Out of the 25% target of annual procurement from micro and small enterprises 

3(three) percent shall be earmarked for procurement from micro and small 

enterprises owned by women. In the event of failure of such MSEs to participate in 

the tender process or meet the tender requirements and L-1 price, 3(three) percent 

sub-target so earmarked shall be met from other MSEs. 

iv) Out of the 25% target of annual procurement from micro and small enterprises 

4(four) percent shall be earmarked for procurement from micro and small 

enterprises owned by Scheduled Caste & Scheduled Tribe entrepreneurs. In the 

event of failure of such MSEs to participate in the tender process or meet the tender 

requirements and L-1 price, four percent sub-target so earmarked shall be met from 
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other MSEs. 

 

v) To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by 

District Authority must be submitted by the Bidder in addition to certificate of 

registration with anyone of the agencies mentioned in paragraph (I) above. The 

Bidder shall be responsible to furnish necessary documentary evidence for enabling 

CIL to ascertain that the MSE is owned by SC/ST. MSE owned by SC/ST is defined as: 

 

 In case of proprietary MSE, proprietor(s) shall be SC /ST 

 In case of partnership MSE, the SC/ST partners shall be holding at least 

51% shares in the enterprise 

 In case of Private Limited Companies, at least 51% share shall be held by 

SC/ST promoters. 

vi) Classification of Micro and Small Enterprise are as under: 

 

a. Micro	Enterprise	 -Enterprise where the investment in Plant and Machinery or Equipment 

does not exceed One Crore Rupees and Turnover does not exceed Five Crore Rupees. 

 

b. Small	Enterprise- Enterprise where the investment in Plant and Machinery or Equipment 

does not exceed Ten Crore Rupees and Turnover does not exceed Fifty Crore Rupees. 

 

vii) Micro and Small Enterprises (MSEs) registered under Udyam Registration are eligible to 

avail the benefits under the policy. 

viii) The MSEs are required to submit copy of documentary evidence, issued by their registering 

authority whether they are small enterprise or micro enterprise as per provisions of Public 

Procurement Policy for Micro and Small Enterprise (MSEs) Order, 2012 with latest 

guidelines/clarifications provided by MoMSME. 

 

B. Preference	to	Make	in	India	 
 

Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 

16.09.2020, issued by Govt. of India as amended from time to time shall be applicable. In terms 

of the above said policy, purchase preference shall be given to Class-I local supplier. In terms 

with the above said policy, Class-I local suppliers and Class-II local suppliers shall be eligible to 

bid. 

 

The definitions of Class-I Local Supplier, Class-II local supplier, Non-Local supplier, Local  

Content and Margin of Purchase Preference as per above mentioned Order are as follows: - 

 

A. �Class-I local supplier� means a supplier or service provider, whose goods, services or works 

offered for procurement, has local content equal to or more than 50%, as defined under said 

order. 

 

B. �Class-II local supplier� means a supplier or service provider, whose goods, services or works 

offered for procurement, has local content equal to or more than 20% but less than 50%, as 

defined under said order. 

 

C. �Non-Local supplier� means a supplier or service provider, whose goods, services or works  

offered for procurement, has local content less than 20% as defined under said order 

 

D. �Local Content� means the amount of value added in India which shall be the total value of the  

item procured (excluding net domestic indirect taxes) minus the value of imported content in 
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the item (including all customs duties) as a proportion of the total value, in percent. 

 

E. �Margin of Purchase Preference� means the maximum extent to which the price quoted by a  

Class-I local supplier may be above the L1 for the purpose of purchase preference. The margin of  

purchase preference is 20%. 

 

Preference	 to	Make	 in	 India	 (as	applicable)	vide	Order	No.	P‐45021/2/2017‐PP	 (BE‐II)	
dated	 16.09.2020,	 issued	 by	 Govt.	 of	 India	 as	 amended	 from	 time	 to	 time	 shall	 be	
applicable.	
	
In terms with the above said policy, Class-I local suppliers and Class- II local suppliers shall be 

eligible to bid. Non-local supplier is not eligible to bid. The purchase preference shall be given to  

Class-I local supplier only. 

 

In terms of the above said policy, purchase preference shall be given to Class- I local suppliers in  

the following manner: 

 

I.	In	the	procurement	of	works	which	are	divisible	in	nature,	the	following	procedure	shall	 
be	followed:	‐	 
i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local 

supplier, the contract for full quantity will be awarded to L-1 at L-1 price by the Purchaser.  

 

ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-1. 

Thereafter, the lowest bidder among the Class- I local suppliers will be invited to match the L-1 

price for the remaining 50% quantity subject to Class-I local supplier�s quoted price falling 

within the margin of purchase preference, and the contract for that quantity shall be awarded to 

such local supplier subject to his matching the L-1 price. In case such lowest eligible Class-I 

supplier fails to match the L-1 price or accept less than the offer quantity, the next higher Class-I 

local supplier within the margin of purchase preference shall be invited to match the L-1 price 

for remaining quantity and so on, and contract shall be awarded accordingly. In case some 

quantity is still left uncovered on Class-I local supplier, then such balance quantity may also be 

ordered on L-1 bidder.  

 

II.	In	the	procurement	of	works	which	are	not	divisible,	and	in	procurement	of	services	 
where	the	bid	is	evaluated	on	price	alone,	the	following	procedure	shall	be	followed:‐		
 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local  

supplier, the contract will be awarded to L-1.  

 

ii) If L-1 is not from a Class-I local supplier, the lowest bidder among the Class-I local suppliers, 

will be invited to match the L-1 price subject to Class-I local supplier's quoted price falling 

within  

the margin of purchase preference, and the contract shall be awarded to such Class-I local 

supplier subject to matching the L-1 price.  

 

iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the Class-I local 

supplier with the next higher bid within the margin of purchase preference shall be invited to 

match the L-1 price and so on and contract shall be awarded accordingly. In case none of the 

Class-I local suppliers within the margin of purchase preference matches the L-1 price, then the  

contract may be awarded to the L-1 bidder.  

 

III.	Applicability	in	tenders	where	contract	is	to	be	awarded	to	multiple	bidders	 
 

In tenders where contract is awarded to multiple bidders subject to matching of L1 rates or 

otherwise, the �Class-I local supplier� shall get purchase preference over �Class-II local supplier� as 
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well as �Non-local supplier�, as per following procedure:  

 

a) In case there is sufficient local capacity and competition for the item to be procured, as notified 

by the nodal Ministry, only Class I local suppliers shall be eligible to bid. As such, the multiple 

suppliers, who would be awarded the contract, should be all and only �Class I Local suppliers�.  

 

b) In other cases, �Class II local suppliers� and �Non-local suppliers� may also participate in the 

bidding process along with �Class I Local suppliers� as per provisions of the Order.  

 

c) If �Class I Local suppliers� qualify for award of contract for at least 50 (fifty) percent of the 

tendered quantity in any tender, the contract may be awarded to all the qualified bidders as per 

award criteria stipulated in the bid documents. However, in case �Class I Local suppliers� do not 

qualify for award of contract for at least 50 (fifty) percent of the tendered quantity, purchase 

preference should be given to the �Class I local supplier� over �Class II local suppliers�/ �Non local 

suppliers� provided that their quoted rate falls within margin of purchase preference of the L1 

bidder considered for award of contract so as to ensure that the �Class I Local suppliers� taken in 

totality are considered for award of contract for at least 50 (fifty) percent of the tendered 

quantity.  

 

d) First purchase preference has to be given to the lowest quoting �Class-I local supplier�, whose 

quoted rates fall within margin of purchase preference, subject to its meeting the prescribed 

criteria for award of contract as also the constraint of maximum quantity that can be sourced 

from any single supplier. If the lowest quoting �Class-I local supplier�, does not qualify for 

purchase preference because of aforesaid constraints or does not accept the offered quantity, an 

opportunity may be given to next higher �Class-I local supplier�, falling within margin of purchase 

preference, and so on.  

 

e) To avoid any ambiguity during bid evaluation process, the procuring entities may stipulate its 

own tender specific criteria for award of contract amongst different bidders including the 

procedure for purchase preference to �Class-I local supplier� within the broad policy guidelines  

stipulated in sub-paras above. 

 

IV.	 Requirement	 for	 specification	 in	 advance:	 The minimum local content, the margin of 

purchase preference and the procedure for preference to Make in India shall be specified in the 

notice inviting tenders or other form of procurement solicitation and shall not be varied during a 

particular procurement transaction.  

 

V.	Verification	of	local	content:		
 

a) If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the time of 

bidding shall submit self-certification indicating the percentage of local content in the offered 

items. They shall also give details of the location(s) at which the local value addition is made, if 

applicable.  

 

b) In cases of procurement for a value in excess of Rs. 10 crores, the �Class-I local supplier�/ �Class-II 

local supplier� shall be required to provide a certificate with UDIN from the statutory auditor or 

cost auditor of the company (in the case of companies) or from a practicing cost accountant or 

practicing chartered accountant (in respect of suppliers other than companies) giving the 

percentage of local content.  

 

c) Decisions on complaints relating to implementation of this Order, 2020 (amended from time to 

time) shall be taken by TAA limited to the CMD of CIL/Subsidiaries to the procuring entity 

 

d) CIL/Subsidiary may constitute committees with internal and external experts for independent 

verification of self-declarations and auditor�s/ accountant�s certificates on random basis and in the  

case of complaints.  
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e) False declarations will attract debarring of the bidder or its successors for a period up to two 

years as per Guidelines on debarment of firms from bidding along with such other action as may  

be permissible under law.  

 

f) A supplier who has been debarred by any procuring entity for violation of the Order shall not be 

eligible for preference under the Order for procurement by any other procuring entity for the 

duration of the debarment. The debarment for such other procuring entities shall take effect 

prospectively from the date on which it comes to the notice of other procurement entities, in the 

manner prescribed below.  

 

g) The Department of Expenditure shall issue suitable instructions for the effective and smooth 

operation of this process, so that:  

 

1. The fact and duration of debarment for violation of the Order by any procuring entity are 

promptly brought to the notice of the Member-Convenor of the Standing Committee and the 

Department of Expenditure through the concerned Ministry /Department or in some other 

manner;  

 

2. On a periodical basis such cases are consolidated and a centralized list or decentralized lists of 

such suppliers with the period of debarment is maintained and displayed on website(s);  

 

3. In respect of procuring entities other than the one which has carried out the debarment, the 

debarment takes effect prospectively from the date of uploading on the website(s) in the such a 

manner that ongoing procurements are not disrupted.  

 

VI.	Reciprocity	Clause		
 

1. When a Nodal Ministry/Department identifies that Indian suppliers of an item are not allowed to 

participate and/ or compete in procurement by any foreign government, due to restrictive tender 

conditions which have direct or indirect effect of barring Indian companies such as registration in 

the procuring country, execution of projects of specific value in the procuring country etc., it shall 

provide such details to all its procuring entities including CMDs/CEOs of PSEs/PSUs, State 

Governments and other procurement agencies under their administrative control and GEM for 

appropriate reciprocal action.  

 

2. Entities of countries which have been identified by the nodal ministry/departments not allowing 

Indian companies to participate in their Government procurement for any item related to that nodal 

Ministry shall not be allowed to participate in Government procurement in India (including CIL and 

its Subsidiaries) for all items related to that nodal Ministry/ Department, except for the list of items 

published by the Ministry/ Department permitting their participation.  

 

3. The stipulation in (2) above shall be part of all tenders invited by the Central Government 

procuring entities stated in (1) above. All purchases on GeM shall also necessarily have the above 

provisions for items identified by nodal Ministry/ Department.  

 

4. The term 'entity' of a country shall have the same meaning as under the FDI Policy of DPIIT as  

amended from time to time. 

 

19.4  The Tender Committee will recommend for award of work to the successful Bidder after 

evaluating their technical eligibility based on the scanned documents uploaded by Bidder in 

support of the information furnished by them in Bid Submission Confirmation (BSC) Sheet and 

after evaluation of the reasonableness of L-1 rates. The reasonableness of rates will be 

evaluated as per the provisions of Manual of CIL and other guidelines issued from time to time. 

The approval for award of work to L-1 Bidder will be accorded by the Competent Authority as 

per Delegation of Power based on the TC recommendation. 
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19.5 Contract on GeM portal will be generated, after competent approval and financial 

concurrence of TCR. 

19.6 If L-1 Bidder backs out (i.e. Techno commercially established L-1 Bidder), the EMD will be 

forfeited and the Bidder will be debarred for minimum one (1) year from participating in 

tenders in CIL/ECL. 

 

However, debarment shall be done as per Guidelines on Debarment of firms from Bidding. 

 

20. PROCESS	TO	BE	CONFIDENTIAL	
	

20.1 Information relating to the examination, clarification, evaluation and comparison of Bids 

and recommendations for the award of a contract shall not be disclosed to Bidders or any other 

persons not officially concerned with such tender.  

 

It will be the Bidder�s responsibility to check the status of their Bid online regularly, after the 

opening of bid till award of contract. Additionally, information shall also be sent by system 

generated e-mail and SMS at nodal points (Date of bid opening, Requisition for Clarification on 

Confirmatory document from the Bidder(s), award of work etc.). No separate communication 

will be required in this regard. Non-receipt of e-mail and SMS will not be accepted as a reason of 

non-submission of Confirmatory documents within prescribed time. This will be specifically 

mentioned in GeM Bid. 

20.2 Any effort by a Bidder to influence the Employer's processing of Bids or award decisions 

may result in the rejection of his Bid. 

20.3  From the time of bid opening to the time of contract award, no bidder shall contact the 

Procuring Entity on any matter related to the bid, except on request and prior written 

permission. 

 

21. CLARIFICATION	OF	BIDS	
	

Seeking clarification shall be restricted to confirmation of submitted document/online 

information only and it should be only for one time for a period of up to 7 days. The clarification 

shall be taken in online mode in the GeM portal only. 

22. EXAMINATION	OF	BIDS	AND	DETERMINATION	OF	RESPONSIVENESS	
	

22.1 A substantially responsive Bid is one which conforms to all the terms, conditions, and 

specifications of the Bidding documents without material deviation or reservation. A material 

deviation or reservation is one: 

a. which affects in any substantial way the scope, quality, or performance of the works; 

b. which limits in any substantial way, inconsistent with the Bidding documents, the 

Employer's rights or the Bidder's obligations under the Contract; or 

c. whose rectification would affect unfairly the competitive position of other Bidders 

presenting substantially responsive Bids. 

22.2 If a Bid is not substantially responsive, it may be rejected by the Employer at its sole discretion. 

 

23. EVALUATION	AND	COMPARISON	OF	BIDS	
	

1. The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Clause No. 22. 

 

2. The evaluation of Bid, by the Employer shall be done as per Clause No. 19. 
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3. The Employer reserves the right to accept or reject any Bid not conforming to the 

requirements of the Bidding documents. 

 

4. No document presented by the Bidder, after closing date and time of bid, will be taken into 

account by the evaluation committee unless otherwise called for during scrutiny / technical 

scrutiny by the tender committee as clarification or as per the functionalities available on 

GeM Portal relating to representation / challenge made by the disqualified bidders/sellers 

(If any). This however, will have no bearing with the price quoted in the price bid. If a Bidder 

offers a rebate unilaterally after the end date and time of the bid submission, it will not be 

taken into account for evaluation purpose by the tender committee. But if that Bidder 

emerges as the lowest evaluated, the rebate offer will be taken into account for determination 

of the total offer. 

 

5. Bid evaluation shall be done after taking into consideration overall quoted price by the 

Bidder and effect of Goods and Services Tax (GST), GST Compensation Cess etc. as 

applicable. L1 will be decided on the basis of Cost to Company. 

6. Deleted 

 

24. AWARD	CRITERIA 

	
Subject to Clause 23, the Employer will award the Contract to the Bidder whose Bid has 

been determined to be substantially responsive to the Bidding documents and who has 

offered the lowest evaluated acceptable bid price, provided that such Bidder has been 

determined to be: 

 
a) eligible in accordance with the provisions of Clause 2 and 
b) qualified in accordance with the provisions of Clause 3 

 

In Final evaluation, quoted price per tonne of coal produced will be considered for 

evaluation. 

25. EMPLOYER'S	RIGHT	TO	ACCEPT	ANY	BID,	NEGOTIATE	AND	TO	REJECT	ANY	OR	
ALL	BIDS 

25.1 Notwithstanding Clause 24, the Employer reserves the right to accept, negotiate or 

reject any bid, and to cancel the bidding process and reject all bids, at any time prior to 

the award of Contract, without thereby incurring any liability to the affected bidder or 

bidders or any obligation to inform the affected bidder or bidders on the grounds for the 

Employer's action. 

 

25.2 (A) Negotiations 

I) Normally, there should be no negotiation. Negotiations should be a rare exception 

rather than the rule and may be resorted to only in exceptional circumstances. If it is 

decided to hold negotiations for reduction of prices, they should be held only with the 

lowest acceptable bidder (L1), who is techno-commercially responsive and on whom 

the contract would have been placed but for the decision to negotiate. In no case, 

including where a cartel/ pool rates are suspected, should negotiations be extended to 

those who had either not tendered originally or whose tender was rejected because of 

unresponsiveness of bid, unsatisfactory credentials, inadequacy of capacity or 

unworkable rates. The circumstances where negotiations may be considered could be:	
	

A. Where the procurement is done on nomination basis;	
	

B. Procurement is from single or limited sources;	
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C. Procurements where there is suspicion of cartel formation which should be recorded; 

and	
	

D. Where the requirements are urgent and the delay in re-tendering for the entire 

requirement due to the unreasonableness of the quoted rates would jeopardise 

essential operations, maintenance and safety, negotiations with L1 bidder(s) may be 

done for bare minimum quantum of requirements. The balance bulk requirement 

should, however, be procured through a re-tender, following the normal tendering 

process.	
	

II) The decision whether to invite fresh tenders or to negotiate and with whom, should be 

made by the tender accepting authority limited to CMD of CIL/ Subsidiary based on the 

recommendations of the TC. Convincing reasons must be recorded by the authority 

recommending negotiations. The CA should exercise due diligence while accepting a 

tender or ordering negotiations or calling for a re-tender and a definite time frame 

should be indicated.	
	

III) Normally all counter offers are considered negotiations by other means and the 

principles of negotiations should apply to such counter offers. For example, a counter 

offer to L1, in order to arrive at an acceptable rate, shall amount to a negotiation. 

However, any counter offer to L2, L3, and so on (at the rates accepted by L1) in case of 

splitting of quantities shall not be deemed to be a negotiation.	
	

IV) After the CA or TC has decided to call a specific bidder for negotiation, the following 

procedure should be adopted:	
	

A. Negotiations must be carried out by the CA or TC only;	
	

B. It must be understood that, if the period of validity of the original offer expires before 

the close of negotiations, the original offer will not be available for acceptance. The 

period of validity of the original offer must, therefore, be extended, wherever 

necessary, before negotiations;	
	

C. The tenderer to be called in for negotiations should be addressed as per the format of 

letter laid down in the relevant Annexure of Bid Document, so that the rates originally 

quoted by him shall remain open for acceptance in the event of failure of the 

contemplated negotiation;	
	

D. A negotiations meeting should be started only after obtaining a signed declaration from 

the negotiating contractor as per the relevant Annexure of Bid Document; and Revised 

bids should be obtained in writing from the selected tenderers at the end of the 

negotiations in the format of letter laid down in the relevant Annexure of Bid Document 

and same shall be recorded on GeM Portal using the Tab of �Need to Negotiate with 

L1?�. The revised bids so obtained should be read out to the tenderers or their 

representatives present, immediately after completing the negotiations. If necessary, 

the negotiating party may be given some time to submit its revised offer. In case, 

however, the selected bidder prefers to send a revised bid instead of being present at 

the negotiation, the offer should be taken into account. In case a bidder does not submit 

the revised bid, its original bid shall be considered.	
	

(B) In	 case,	 negotiation	 with	 L‐1	 does	 not	 yield	 a	 reasonable	 rate,	 re‐tendering	
should	be	done	straightway.	
	
However, in case there is an emergency and the time required for re-tendering cannot 

be allowed, the case of awarding work to the L-1 Bidder at negotiated rate may be 
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considered by an authority one step higher than the otherwise Competent Authority 

after recording the reasons. 

 

Where CFDs is the approving authority, approval shall be from CFDs only. However, 

TAA shall be in accordance with current prevalent DoP of CIL/Subsidiary. 

 

26. NOTIFICATION	OF	AWARD	AND	SIGNING	OF	AGREEMENT 

	
26.1 The Bidder, whose Bid has been accepted, will be notified on GeM portal prior to 

expiration of the Bid validity period. This letter (hereinafter and in the Conditions of 

Contract called the "Letter of Acceptance") will state the sum that the Employer will pay 

the Contractor in consideration of the execution and completion of the Works by the 

Contractor as prescribed by the Contract (hereinafter and in the Contract called "the 

Contract Price"). 

The offline communication of LOA shall not be mandatory. 

26.2 The notification of LOA (Letter of Acceptance)/GeM Contract will constitute the 

formation of the Contract. 

 

26.3 The Agreement will incorporate all agreements between the Employer and the 

successful Bidder and shall be executed within 14 days of confirmation of Performance 

Security submitted by the contractor as per contract conditions. 

 

In case of failure to enter in to agreement within specified period the contract will be 

terminated in accordance to clause 4.4 of conditions of contract (GTC). No payment for 

the work shall be made before execution of this agreement. 

 

26.4 In the bidding process, the cause of rejection of bid of any Bidder shall be intimated 

to non-qualified Bidder online and the Earnest Money shall be refunded to unsuccessful 

Bidders as per relevant provision of NIT. 

 

26.5 The contractor shall enter into and execute contract agreement in the prescribed 

form on non-judicial stamp paper in accordance with the relevant law of the State/Union 

of India. The cost of the stamp papers for the contract agreement shall be borne by the 

contractor. Two sets of contract document/agreements shall be prepared and signed by 

both the parties. One of the sets shall be stamped "Original" and the other "Duplicate". 

The duplicate copy and one additional copy will be supplied to the contractor free of cost 

and the original is to be retained by the company. For any additional copy, additional 

cost is to be charged. 

All additional copies should be certified by the Engineer-in-Charge. 

 

27. PERFORMANCE	SECURITY/SECURITY	DEPOSIT	
	

Security Deposit shall consist of two parts: 

i) Performance Security to be submitted at award of work and 

ii) Retention Money to be recovered from running bills. 

 

The security deposit shall bear no interest. For details refer cl. 4.4 of Conditions of Contract 

(General terms and Conditions) 

28. EMPLOYMENT	OF	LABOUR:	
	

28.1 Contractors are to employ, to the extent possible (as per policy decision of the company valid 
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from time to time), local project affected people and pay wages not less than the wages fixed 

(notified and prevalent during execution of the work for mining activity) by the Company and 

guidelines incorporated at Clause 4.20 of GTC. 

 

Payment of Provident Fund for the workmen employed by him for the work as per the Law 

prevailing under provision of CMPF/EPF and allied scheme valid from time to time shall be 

responsibility of the contractor which shall be in accordance with the following guidelines: 

 

1. The Contractor must be mandatorily registered as employer under the CMPF Act and allied 

scheme and shall submit details of their workers with the CMPF number, wherever required. 

The contractor shall submit CMPF registration certificate before signing of agreement.  

2. If any employee of a Contractor is not a member of any Provident Fund, he shall be required to  

become a member of CMPF scheme immediately, for availing benefits therefrom.  

3. Where the employees of a Contractor are members of EPF scheme, the Contractor shall 

provide appropriate facilitation to those employees who voluntarily opt for conversion from 

EPF Schemes to CMPF Schemes. 

 

In addition to the above, the Contractor shall provide a copy of the updated passbook having entry 

made in the CMPF/EPF or Allied Scheme(s) of Provident fund as the case may by the competent 

authority annually /as and when asked. Bidder shall also submit copies of statutory returns. 

Note: However, if the basic rate of wages of labour as fixed by CIL (i.e. with respect to HPC 

wages) is revised during the contract period then the incremental difference shall be 

reimbursed on actual basis through a suitable mechanism as decided by CIL/ECL. 

 

28.2 The bidder shall also comply with statutory requirements of various acts including CL(R&A) Act. 

 

28.3 The contractor�s workmen shall be paid through Bank. 

 

28.4      Performance	Linked	Incentives	(PLI)	Scheme:	
Performance Linked Incentive (PLI) Scheme for Contractor Workers engaged in mining activities 

with following conditions for payment to eligible contractors� workers engaged in mining activities 

before Diwali festival every year. (Ref. Office Order No.  CIL/C-5B/JBCCI/HPC/Exgratia/275, Dated: 

26.10.2024)  

 

The contractor shall be bound to pay to their workers engaged in mining activities as defined under 

Section 2 (h), (j) & (k) of the Mines Act, 1952 in respect of every accounting year a minimum bonus 

(as modified from time to time in the Payment of Bonus Act or applicable statute) or 

�PerformanceLinked Incentive (PLI) for Contractor Workers� in lieu thereof which shall be 8.33 per 

cent of the salary or wage earned by the worker during the accounting year irrespective of whether 

they are covered under Payment of Bonus Act, 1965 or not� 

 

In order to become eligible for above Performance Linked Incentive (PLI), the contractors� workers 

engaged in mining activities must have worked for minimum 30 days in the relevant Accounting 

Year.  

 

A Contractor Worker engaged in mining activities shall be disqualified from receiving Performance 

Linked Incentive (PLI), if he is indulged in� 

i. fraud; or  

ii. riotous or violent behavior; or  

iii. theft, misappropriation or sabotage of any property belonging to CIL or its Subsidiaries. 

 

The above payment of Performance Linked Incentive (PLI) for contractors� workers engaged in 

mining activities would be on pro-rata of attendance. 

 

Note: The payment under above Performance Linked Incentive Scheme (PLI) shall continue to be 
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made till further orders in this regard. 

 

29. LEGAL	JURISDICTION	
Matters relating to any dispute or difference arising out of this tender and subsequent contract 

awarded based on this tender shall be subject to the jurisdiction of District Court only.	
	

30. DOWNLOADING	BID	DOCUMENT	

i) The bidders will download the Bid documents from the website. The company shall not be 

responsible for any delay/ difficulties/ inaccessibility of the downloading facility for any 

reason whatsoever. The downloading facility shall be available as soon as the bid is notified 

and up to the period of submission. 

ii) The bidders will be required to submit an undertaking (in the form of affidavit as enclosed) 

that they will accept the Bid documents as available in the website and their Bid shall be rejected if 

any tampering in the Bid documents is found to be done at any time after opening of Bid and 

during pendency of the contract 

iii) The bid document as available online on the GeM Portal shall always prevail and will be 

binding on the Bidders. Any claim on account of any deviation with respect to this online Bid 

document from the Bidder side shall not be entertained. 

31. INTEGRITY	PACT:	

Bidders are required to accept the pre-contract integrity pact as available in the Bid document 

online at GeM portal. This will be signed by the authorized signatory of the Bidder (s) with name, 

designation and seal of the Company at time of execution of formal agreement. 

31.1 Code	of	Integrity	for	Public	Procurement	(CIPP)  

Bidders are required to accept the CIPP as available in the Bid document (Annexure-X). This will be 

signed by the authorized signatory of the Bidder (s) with name, designation and seal of the 

Company at time of execution of formal agreement. In case of Partnership Firms/JV/Consortium,all 

partners shall sign at the time of agreement. 

32. CHANGE	IN	THE	CONSTITUTION	OF	CONTRACTING	AGENCY:	

Prior approval in writing of the Company shall be obtained, before any change is made in the constitution 

of the contracting agency, otherwise it will be treated as a breach of contract. 

33.	MISCELLANEOUS:	

33.1 The bidders should fill the bid document properly and carefully. They should avoid quoting absurd 

rates. 

33.2 The site for work may be made available in parts. 

33.3 Throughout the bidding documents, the terms �bid� and �tender� and their derivatives are 

synonymous. 

33.4 Provisions related to Instructions to bidder shall be a part of agreement. 

 

34. Restriction	on	Procurement	from	a	bidder	of	a	country	which	share	a	land	border	with	
India	and	on	sub‐contracting	to	Contractors	from	such	countries:	

 

As per functionality of GeM portal
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SECTION	‐2	
	

		ADVISORY	FOR	BUYER	AS	WELL	AS	SELLER	FOR	MINING	SERVICE	TENDER(S)	/	OTHER�S	
SERVICE	TENDER	(IF	APPLICABLE)	INVITED	THROUGH	GEM	PORTAL	
	

1. Formats	for	Bank	Guarantees.	
The format provided in the bid document for Bank Guarantee regarding Performance Security and 

Retention Money shall supersede the format provided by the GeM portal. Seller/bidder are 

requested to kindly submit the Bank guarantee as per format given in the bid document. 

 

2. Functionality	of	GeM	Portal	 regarding	 verification	of	MSE	 status	of	bidder	 and	 their	bid	
evaluation.	
As per advisory of GeM,	�No	online	verification	of	the	status	of	MSE	is	being	done	at	the	GEM	end	
because	of	 the	 latest	order	granting	benefits	up	 to	3	 years	after	 the	 change	of	 status.	Buyers	are	
requested	to	verify	the	status	of	the	MSE	at	their	end�.  

 

After verification of the MSE Status of the seller, buyer will upload the same on GeM portal, if 

allowed by GeM Portal for the respective seller. If buyer is not empowered to update the MSE 

status of seller on GeM Portal, the evaluation of Bid shall be done as per terms & conditions of Bid 

Document.  

 

3. ITC	enabled	Bid	evaluation	system	of	GeM	Portal:	The estimated / Base value of tender floated 

on GeM portal is inclusive of GST and the same is mentioned in the scope of work / Bid Document. 	
	
3.1	ITC	enabled	bid	evaluation	system: If seller / bidder is GST registered, he must ensure that 

GST registration details has been updated on GeM portal before participation. The GST status 

shown on the GeM portal shall be final for bid evaluation.  

	
Seller / bidder to select the GST % and GST cess (if applicable) as mentioned in the Scope of Work 

and if seller / bidder select the value other than as mentioned in the Scope of Work, the evaluation 

of the GeM shall be final. 

  

a)	For	GST	registered	bidder	under	Normal	Scheme: If the bidder registered on GeM portal 

under GST normal scheme, Bidder to enter the same percentage of GST and GST Cess (if 

applicable) as mentioned in the scope of work / Bid Document. The cost to company shall be 

calculated after excluding the value enter by seller for percentage of GST and GST Cess (if 

applicable) on GeM portal. 

 

b)	For	GST	 registered	bidder	under	Composition	 Scheme: If the bidder registered on GeM 

portal under GST composition scheme, the cost to company shall be calculated by GeM portal 

including GST and GST Cess (if applicable) as per GST Act. 

 

c)	For	GST	un‐registered	bidder: If the bidder registered on GeM portal as un-registered bidder, 

the cost to company shall be calculated by GeM portal is excluding GST. 

 

Note:	If	there	is	any	difference	in	the	GST	Status	of	bidder,	compared	to	their	status	on	GeM	
Portal,	the	GST	Status	of	bidder	shown	at	GeM	Portal	shall	be	final	for	bid	evaluation.	
	

4. Window	for	seeking	price	justification	in	case	quoted	value	of	L1	is	found	on	higher	side	by	
the	tender	committee	and	recording	of	suo‐moto	rebate	if	given	by	L1	bidder.	
At present on GeM portal, there is no provision for seeking price justification in case of quoted 

value of L1 is found on higher side. The price justification shall be sought outside the GeM Portal 

through e-mail of TIA. If L-1 seller/bidder gives suo-moto rebate then the same may be recorded 

on GeM portal using the Tab of �Need to Negotiate with L1?� till development of the functionality 

for the same by GeM. 
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5. Functionality	of	GeM	regarding	challenge	rejection	window	for	disqualified	bidders	
Any document submitted by the seller through challenge rejection window shall not be 

considered other than application uploaded as �appeal�.   

 

6. GeM	Incident	Management	Policy	
The GeM Incident Management Policy is applicable on defaulting seller and / or buyer as per GeM 

GTC.  

 

7. Period	of	Bidder�s	representation	window.	
At present, by default GeM gives only 4 days for seeking clarification through bidder�s 

representation window. Till development of the functionality regarding selection of bidder�s 

representation period as per respective manual at buyer end, if buyer want to select the period 

more than the period provided by GeM Portal, the same may be modify with the help of GeM 

Authority. 

	
8. Reply	of	queries	against	the	clarification	sought	by	bidder	through	Bidder�s	representation	

window.	
If the response of buyer is more than the character limit mentioned in the GeM portal, the 

response shall be submitted through Corrigendum till development of the functionality by GeM to 

upload document through bidder�s representation window. 

 

9. Bid	duration	period	is	upto	45	days	in	GeM	Portal	
Till development of the functionality regarding selection of bid duration period more than 45 days 

as per respective manual. The same may be implemented with the help of GeM Authority. 

 

10. Period	of	completion	of	work	shall	be	in	number	of	days	only:	
The period of work in days as mentioned in the Scope of work / Bid document shall supersed the 

period mentioned in the GeM Contract.  

 

11. GeM	functionality	regarding	Bid	Validity	Extension:	
The request for Bid Validity Extension to be sought through GeM Portal as well as through offline 

mode (outside the GeM portal, through e-mail of TIA). 

 

12. Non‐receipt	of	e‐mail	to	seller	sent	by	Tender	Inviting	Authority	(TIA):	
Non-receipt of an e-mail sent by TIA as per directive of Tender Committee to the concerned seller 

is not a buyer�s responsibility. As such providing with suitable e-mail ID for communication with 

seller in Bid Submission Confirmation (BSC) sheet is seller�s responsibility. 

	
13. Issuance	 and	 communication	 by	 TIA	 to	 seller	 /	 bidder	 through	 e‐mail	 to	 comply	 the	

provisions	of	Bid	Document	
Non-receipt of an e-mail sent by TIA as per directive of Tender Committee to the concerned seller 

is not a buyer�s responsibility. As such providing with suitable e-mail ID for communication with 

seller in BSC is seller�s responsibility. 

 

14. Invoicing	of	first	bill	shall	be	done	through	GeM	Portal	
No payment for the work shall be made before execution of this agreement as per Bid Document 

and the GeM contract shall be created on GeM portal to conclude the tending process on GeM. 

After that the invoicing of first payment bill shall be done through GeM portal and all the payment 

of work shall be done outside GeM Portal. 

 

Note:		
1. The	above	advisory/SOP	is	prepared	for	processing	of	mining	service	tenders	considering	the	present	

functionality	of	GeM	portal.	The	portal	is	dynamic	in	nature	and	changes	are	being	done	by	the	GeM	
Authority,	time	to	time.	The	procuring	Entity	can	follow	the	above	advisory/SOP	for	award	of	work,	if	
any	new	functionality	comes	into	the	notice	the	same	can	be	adopted	with	the	approval	of	concerned	
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Director	considering	the	below	provisions	and	the	same	shall	be	communicated	to	CMC	Division,	CIL	
Hq	for	communication	to	others	subsidiaries	of	CIL:	
	

2. Procurement	of	Services	through	GeM	for	Services		
i. The	 guidelines	 issued	 by	 GeM/GoI	 from	 time	 to	 time	 through	 Notification/	 Circular/	 Office	

Memorandum	will	be	followed	for	procurement	through	GeM	(only	if	mandated	by	GeM	Portal),	even	
if	the	same	are	either	not	specially	indicated	in	the	Bid	Document	or	not	in	line	with	the	provisions	of	
Chapter	�	3	&	6	of	CIL's	CMM.		
	

ii. The	 other	 provisions	 which	 are	 not	 mandated	 by	 GeM	 portal	 shall	 be	 guided	 as	 per	 respective	
Manuals/	Guidelines.	
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SECTION	�	3	
	

QUALIFICATION	INFORMATION	
(The information to be submitted by all the Bidders) 

 

 

3.0 INDIVIDUAL	 BIDDERS	 OR	 INDIVIDUAL	 MEMBERS	 OF	 JOINT	 VENTURE	 /	

CONSORTIUM	

3.1 Constitution	or	Legal	status	of	Bidder	(attach	copy)		

Place of registration����������������  

Principal place of business �������������  

Power of Attorney of signatory Bid: (attach)	

3.2 GENERAL	INFORMATION:	
	
Name of the Tenderer :  

Participating as 
(Please	tick)	

Single entity Joint Venture Consortium 

   

Details of Single Entity / JV / Consortium members : 

I	 Name (Single entity or Lead member) :  

Postal address 
Tel.No., Fax-No., e-mail, website 

 

License or registration  
Bankers name & address  

Responsibility of the member  

Turnover 
( in ................... ) 

< Year> < Year> < Year> 

   

II	 Name ( member) :  

Postal address 
Tel.No. Fax-No. e-mail, website 

 

License or registration  
Bankers name & address  

Responsibility of the member  

Turnover 
( in ................... ) 

< Year> < Year> < Year> 

   

Note : In case of more than two members in JV / Consortium, the above information shall be furnished 

on the same format separately. 

 

3.3 DETAILS	OF	PERFORMANCE	OF	CONTINUOUS	MINER	

(Please	use	separate	sheet	for	each	work/project)	
	

Brief description of the Job (Production of
 coal using Continuous Miner) 

 

Name of the Member responsible for the job  
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Contract No.  

Name of mine & Location  

Client�s Details 
Address, Tel. No. Fax-No., e-mail, website 

 

Type of Equipment deployed  

Targeted Annual production (average)  

Average Annual production achieved  

Maximum production achieved in a year Using a 
set of Continuous Miner 

 

Value of total Contract  

Date of award 
 

	
Scheduled date of completion 

 

Date of actual completion 
 

Name:  

Designation:  

 Signature with seal Date 

	
3.4 Annual	audited	Financial	reports	of	the	last	three	years:	balance	sheets,	profit	and	

loss	statement,	auditors	report	etc.	(copies to be submitted and the following format 

be filled in)	

Financial information 

in Rs. 

Actual: Previous three years 

1 2 3 

1. Total assets    

2.Current assets    

3.Total liabilities    

4.Current liabilities    

5.Profit before tax    

6.Profit after tax    

 

3.5 Evidence	of	access	to	financial	resources	to	meet	the	qualification	requirements:	

Cash in hand, liquid assets, unencumbered real assets, lines of credit and other financial 

means etc. sufficient to meet the construction cash flow (the copies to be submitted and 

the following format to be filled-up). 

Source of financing Amount in Rs. 

1.  

2.  
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3.6 Details	of	bankers:	
	

Banker Name of the banker 

 Address of the banker 

Telephone Contact name and title 

Fax Telex 

	
3.7 Information	about	litigations,	if	any,	in	which	bidder	is	involved:	

	
Year Award FOR or 

AGAINST applicant 

Name  of  the  client,  Cause  of 

Litigation and Matter of dispute 

Disputed amount 

in Rs. 

    

    

	
3.8 Details	of	the	equipment	(Continuous	Miner	Package) Proposed	to	be	deployed	for	

the	work	

Sl. 

No. 

Equipment type and capacity Make & model Number 

    

    

    

    

    

    

    

    

Note: Detailed specification of all the equipment is to be included with the Technical 

offer. Bidders are to submit dully filled Check list and Data/Information sheet furnished 

in the NIT. 

3.9 Performance	of	the	equipment	(Continuous	Miner	Package)	Proposed	to	be	used: 
	

Sl. 

No. 

Name and address of Mine / Project where the 

same type equipment package were deployed 

Year wise production of the 

package during equipment�s life 
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3.10 Permanent	Income	Tax	Account	No.	(PAN)	
3.11 Details	of	Earnest	Money/Bid	Security:	

Deposit of Earnest Money by: Net Banking/NEFT/RTGS 

 

OTHER	DETAILS	
	

(a) Details of registration/ enlistment with Government organizations/ PSUs/ 

Subsidiaries of Coal India Limited if any. 

(b) Certificate of registration as per statutory requirements under Contract Labour 

Laws etc. as may be applicable. If the certificates have not been obtained at the 

time of offer submission, the same should be submitted prior to commencement of 

work. 

(c) Certificate of registration with CMPF authorities. If the certificates have not been 

obtained at the time of offer submission, the same should be submitted prior to 

commencement of work. 

(d) List of minimum and maximum number of person grade and designation wise to be 

deployed in a shift by the bidder. 

 

 

Signature of the Tenderer 

 

 

NOTE: 1. Separate sheets may be attached to furnish details, if necessary 

2. In case of Joint Venture / Consortium, Separate information for each member should 

be submitted. 

3. Documentary evidence of qualifications of the bidder (as per qualification criteria) is 

to be submitted. 
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CHECK	LIST	TO	BE	FURNISHED	BY	THE	BIDDER	
(To be submitted in Part I) 

 

Bidders are requested to fill column 3 and 4 and submit it along with their offer. 

Sl.	
No.	

Information/data/confirmation/	
documentary	proof	furnished	

Yes	(Y)	or	
No	(N)	

Ref.	Page	no.	
of	offer	

1                                             2      3        4 

1 EMD Deposited as per NIT and submitted   

2 Proof of fulfilling the eligibility criteria as per Clause 8 of e- 
tender notice furnished. 

  

3 Proof of Financial Soundness furnished   

4 Furnished Audited/Certified Account/Financial Statement of 
last 3 years. 

  

5 Furnished P&L account and Balance sheet of last 3 years.   
6 Furnished Annual turnover of immediate preceding 3 years   
7 Furnished Average turnover in immediate preceding 3 years.   
8 Furnished status of DGMS approval of each equipment   
9 Whether site of work visited   
10 Whether attended Pre bid meeting held at ECL HQ   

11 Offer has been submitted strictly as per Clause 10 of NIT 
under heading General Instructions for Submission of Bid 

  

12 Furnished document establishing good eligibility and 
conformity to bidder documents. 

  

13 Furnished detailed specification of equipment offered   

14 Furnished documents regarding past performance of 
offered equipment 

  

15 Furnished the Financial Turnover certificate and Working 
capital certificate from CA as per clause 9 (i) 3 & 9 (i) 4 of NIT 

  

16 Letter of authorization (Power of attorney) enclosed   
17 Furnished mine/district layout and sequence of operation.   
18 Furnished detailed Network of implementation.   

19 List of manpower (grade-wise) to be provided by the bidder 
in each APP 

  

20 Requirement of air at the last split of each working district 
and at the entry of the district. 

  

21 Furnished all documents as per clause 9 of e-tender notice   

22 Bidder to indicate the qualifying criteria under which they 

intend to qualify: 

  

 i. Clause no. 8.1 (A) of NIT   

 ii. Clause no. 8.1 (B) of NIT   

 iii. Clause no. 8.1 (C) of NIT   
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Data/Information Sheet 

(To be submitted in Part I) 

The total list of equipment, termed as Continuous Miner packages, to be deployed by the 

successful bidder is as under: 

 
Sl	No	 Particulars	 Unit	 Quantity	
A	 Equipment	for	Continuous	Miner	district	
1 Standard Height Continuous Miner Nos. 1 

2 Shuttle Car/Coal Hauler (Diesel/Battery/Electrical) Nos. 2 

3 Feeder Breaker Nos. 1 

4. Roof Bolter - Twin Bolter* Nos. 2** 

5. Battery Operated Multi Utility Vehicle Nos. 2 

6. Battery Operated Free Steered Vehicle Nos. 2 

7. Power Winch (2 sets) Nos. 1 

8. Set of Electrical equipment including power center Nos. 1 

9. Dust Collector Fan Nos. 1 

B	 Additional	Face	equipment	
1 Face Pumps, Pipes & Fittings Sets 4 

2 LHD with trailing cable and electric cables and 
starter 

Sets 1 

3 Equipment for Strata Control & Monitoring LS 1 

4 Auxiliary Fan with ducting and accessories Sets 2 

5 Communication system LS 1 

*Bolter should be capable of roof and side bolting as per DGMS Stipulations  

**one of which should be of Low height capable of roof and side bolting as per DGMS Stipulations 

A.	Equipment	Data	proposed	to	be	deployed	
	

Sl.	No.	 Equipment	details/	specifications	 To	be	filled	
by	
bidder	

1 1.	Continuous	Miner	  
1.1.1 Number of Machine Offered 01 No. 
1.1.2 Make  
1.1.3 Machine model  
1.1.4 Number of such  Machine working 

elsewhere 
 

1.1.5 Status of DGMS Approval  
1.2 Operating parameters  
1.2.1 Cutting height range (mm)  
1.2.2 Ground clearance (mm)  
1.2.3 Tramming speed (m/min)  
1.2.4 Loading rate (t/min)  
1.2.5 Ground pressure (k Pa)  
1.2.6 Machine weight (t)  
1.2.7 Radio Remote Control  
1.3 Dimensions	  
1.3.1 Overall length (mm)  
1.3.2 Width (mm)  
1.3.3 Height (mm)  
1.4 Cutting	unit	  
1.4.1 Cutter drum diameter (mm)  
1.4.2 Cutter drum width (mm)  
1.4.3 Cutter drum speed (rpm)  
1.5 Electrical	  



47  

1.5.1 Machine voltage (V)  
1.5.2 Cutting head power (kW)  
1.5.3 Traction power (kW)  
1.5.4 Conveyor/ Loading power (kW) 
1.5.5 Hydraulic unit power (kW) 
1.5.6 Dust suppression unit power 

(kW) 
1.5.7 Total installed power (kW) 
1.6 1.6 Traction	unit	
1.6.1 Crawler chain width (mm) 
1.6.2 Crawler speed (m/sec) 

1.7 1.7 Loading	unit 
1.7.1 Conveyor width (mm) 
1.7.2 Conveyor speed (m/min) 
1.7.3 Loading capacity (TPH) 

	
Sl.	No.	 Equipment	details/	specifications	 To	be	filled	by	

bidder	
2 Shuttle	Car	/Coal	Hauler	         02 Nos. 
2.1.1 Number of Machine Offered  
2.1.2 Make  
2.1.3 Machine model  
2.1.4 Number of such Machine working elsewhere  
2.1.5 Status of DGMS Approval  
2.2 Operating	parameters	  
2.2.1 Payload (coal) (kg)/Cubic capacity (cu. m))  
2.2.2 Unladen weight (kg)  
2.2.3 Power (kW)  
2.2.4 Vehicle speed (kmph)  
2.2.5 Grade ability in degree  
2.2.6 Turning radius (mm)  
2.2.7 Fuel consumption (L/shift) (if Diesel operated)  
2.2.8 Operating voltage  
2.2.9 Total service life (million tonnes)  
2.2.10 Ground clearance (mm)  
2.2.11 Ground pressure (kPa)  
2.2.12 Cable reel capacity (electrically operated) (m)  
2.3 Dimensions	  
2.3.1 Overall length (mm)  
2.3.2 Width (mm)  
2.3.3 Height (mm)  
2.4 Wheel	  
2.4.1 Size  
2.4.2 Ply rating  
2.4.3 Filling  
3 Roof	Bolter	  
3.1.1 Number of Machine Offered 02 Nos. 
3.1.2 Make  
3.1.3 Machine model  
3.1.4 Number of such Machine working elsewhere  
3.1.5 Status of DGMS Approval  
3.2 Operating	parameters	  
3.2.1 Number of bolters  
3.2.2 Operating mining height (m)  
3.2.3 Drilling length (m)  
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3.2.4 Drill hole size (mm)  
3.2.5 Tram speed (m/min)  
3.2.6 Weight (t)/ Ground Pressure (MPa)  
3.2.7 Tire/ Track chain  
3.2.8 Max. Platform elevation from ground 

(m) 
3.2.9 Drilling nature 

	
	

3.2.10 Power (kW)  
3.2.11 Operating voltage (V)  
3.2.12 Bolting rate (bolts/hr.)  
3.2.13 Max. material hardness that can be drilled 

(MPa) 
 

3.3 Dimensions	  
3.3.1 Overall length (mm)  
3.3.2 Width (mm)  
3.3.3 Height (chassis) (mm)  
3.3.4 Wheel base (mm)  
3.3.5 Ground clearance (mm)  
3.4 Drilling	System	  
3.4.1 Torque (Nm)  
3.4.2 Rotation (rpm)  
3.4.3 Feed thrust  
3.4.4 Feed length (m)  
3.4.5 Feed rate (m/min)  
3.4.6 Mast height range (m)  
3.4.7 Mast tilt (deg.)  
4 Feeder	Breaker	  
4.1.1 Number of Machine Offered 01 No. 
4.1.2 Make  
4.1.3 Machine model  
4.1.4 Number of such Machine working elsewhere  
4.1.5 Status of DGMS Approval  
4.2 Operating	parameters	  
4.2.1 Capacity (TPH)  
4.2.2 Input size (mm x mm x mm)  
4.2.3 Output size (mm x mm x mm)  
4.2.4 Weight (t)  
4.2.5 Ground pressure (MPa)  
4.2.6 Tram speed (m/min)  
4.2.7 Crusher Power (kW)  
4.2.8 Dust suppression  
4.2.9 Hopper size (m3)  
4.3 Dimensions	  
4.3.1 Overall length (mm)  
4.3.2 Width over bucket type hopper (mm)  
4.3.3 Overall width (frame) (mm)  
4.3.4 Tram height (mm)  
4.3.5 Max. discharge height (mm)  
4.4 Conveyor	  
4.4.1 Conveyor width (mm)  
4.4.2 Conveyor chain (mm)  
4.4.3 Conveyor flights (mm x mm)  
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Sl.	No.	 Equipment	details/	specifications	 To	be	filled	by	

bidder	
5 Utility	Vehicle/LHD	  
5.1.1 Number of Machine Offered 01 No. 
5.1.2 Make  
5.1.3 Machine model  
5.1.4 Number of such Machine working 

elsewhere 
 

5.1.5 Status of DGMS Approval  
5.2 Operating	parameters	  
5.2.1 Bucket payload (kg)  
5.2.2 Bucket heaped capacity (m3)  
5.2.3 Weight (unladen) (t)  
5.2.4 Max. power (kW)  
5.2.5 Fuel consumption (L/hr)  
5.2.6 Tyre size  
5.2.7 Vehicle speed (kmph)  
5.2.8 Grade ability  
5.3 Dimensions	  
5.3.1 Overall length (mm)  
5.3.2 Width overall frame (mm)  

6 Set	of	electrical	equipment	 01 Set 

6.1 Particulars  

7 
7.1 

	
8 
8.1 

	
9 

9.1 

	
10 
10.1 

	
11 
11.1 

	
12 
12.1 

Auxiliary	fan	
Particulars 

	
Face	Pump																																																		04 Sets	
Particular 

	
Communication	equipment														01 Set	
Particulars 

	
Battery	Operated	Multi	Utility	Vehicle	 02 Nos.		
Detailed Specifications 

	
Battery	Operated	Free	Steered	Vehicle	 02 Nos.	
Detailed Specifications 

	
Any	Other	Equipment	
Particulars 

02 Sets 

	
	
	

Signature	of	Bidder	

	
NOTE:	 All	 the	 equipment	 including	Battery	 operated	 Multi	 Utility	 Vehicle	 and	 Battery	
operated	Free	Steered	Vehicle	must	be	able	to	work	 in	the	seam	thickness	range	of	the	
seams	as	provided	in	the	technical	document.	

	
Separate sheets may be attached to furnish details, if necessary 
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SECTION	�	4	
	

CONDITIONS	OF	CONTRACT	
	

4.1 DEFINITIONS	
	

i. �Accepting Authority� shall mean the management of the Company and includes an authorized 

representative of the Company or any other person or body of persons empowered in this behalf 

by the Company. 

 

ii. When the words �Approved�, �Subject to Approval�, �Satisfactory�, �Equal to�, �Proper�, 

�Requested�, �As directed�, �Where directed�, �When directed�, �Determined by�, �Accepted�, 

�Permitted�, or words and phrases of like import are used, the approval, judgment, direction etc. 

is understood to be a function of the Owner/Engineer/Engineer-in-charge. 

 

iii. �Bank Guarantee� shall mean the Bank Guarantee to be provided by the bidder to the Owner. 

iv. �Codes� shall mean the following, including the latest amendments, and/or replacements, if any: 

(a) Standards of Bureau of Indian Standards relevant to the works under the contract 

and their specifications. 

(b) Other internationally approved Standards and/or rules and regulations touching the 

subject matter of the contract. 
1) A.S.M.E. Test codes. 
2) A.I.E.E. Test codes. 
3) American Society of Materials Testing Codes. 
4) Indian Electricity Act and Rules and Regulations made thereunder. 
5) Indian Explosive Act and Rules and Regulations made thereunder. 
6) Indian Petroleum Act and Rules and Regulations made thereunder. 
7) Indian Mines Act and Rules and Regulations made thereunder. 

(c) Any other laws, rules, regulations and Acts applicable in the country with respect to 

labour, safety, compensation, insurance etc. 

 

v. The word �Company� or �Employer� or �Owner� or �ECL� wherever occurs in the tender 

document, means the Eastern Coalfields Limited, Sanctoria (WB), represented at head quarter of 

the company by the Director Technical or his authorized representative or any other officer 

specially deputed for the purpose. 

 

vi. The �Contract� shall mean the notice inviting tender, the tender as accepted by the company 

and the formal agreement executed between the company and the Successful bidder together 

with the documents referred to therein including conditions of contract, special conditions, if any, 

specifications, designs & drawings including those to be submitted during progress of work, 

scope of work with rates and amounts. 

vii. "Contract period" shall start from the date of commencement of contract and include Five 

production years of cumulative coal production starting within six	months from the date of 

issuance of Letter of Acceptance (LOA) and shall continue upto three months from last full and 

final payment released by ECL to the Contractor after issue of contract completion certificate by 

ECL. 

 

viii. "Contract Price" is the amount in INR equal to the product of "Specific price per tonne of 

coal" and �sum of the minimum guaranteed production of all production years in tonne". It is 

not the total amount payable to the Contractor which will be dependent of amount of coal 

produced. 

 

ix. The word �Contractor� wherever occurs means the successful Bidder / Bidders who has / 

have been given written intimation about the acceptance of tender and has / have 
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deposited the necessary performance security and shall include legal representative of such 

individual or persons composing a firm or a company or the successors and permitted assignees 

of such individual, firm or company, as the case may be. 

 

x. A �Day� shall mean a day of 24 hours from midnight to midnight. 

 
xi. �Date of commencement of Contract� shall mean the date of issuance of the �Letter of Acceptance�. 

xii. �DGMS� means Directorate General of Mines Safety, the Indian Government Regulatory 

agency for safety in mines and oil-fields. 

 

xiii. "Development" means the drivage of series of roadways parallel to each other and also at 

angles forming blocks of coal to support super-incumbent strata, in order that their network 

reach pre- determined boundary. 

xiv. "District" means independent blocks of coal connected at one end to the main arterial 

transport and ventilation networks and at the other end extending up to the boundary or barrier 

of the adjacent district with the barrier extending on the other two sides of the district. The 

district is as such an independent production unit in an underground mine. 

 

xv. �Drawings�/ �Plans� shall mean all: 

 
a) drawings furnished by the owner/consultant as a basis for proposals, 

b) drawings submitted by Contractor with his proposal provided such drawings are acceptable 

to the Owner/Consultant, 

c) drawings furnished by the Owner/Consultant to Contractor during the progress of the work, 

if any and 

d) engineering data and drawings submitted by Contractor during the progress of the work 

provided such drawings are acceptable to the Engineer. 

xvi. The word �Engineer� or �Engineer in-charge� or �Designated Officer-in-charge� wherever 

occurs, means the authorized representative or any other officer specially deputed by the 

Company for the purpose of Contract. He will be responsible for supervising and administering 

the contract, certifying payment due to Contractor, valuing variations to the contract, awarding 

extension of time and valuing compensation events. Engineer/ Engineer-in-charge/ Designated 

Officer-in-charge may further appoint his representatives i.e. another person or any other 

competent person and notify to Contractor who is directly responsible for supervising the work 

being executed at the site, on his behalf under the delegation of powers of the company. 

However, overall responsibility, as far as the contract is concerned will be that of the 

Engineer/Engineer-in-charge/Designated Officer-in-charge. 

 

xvii. �Final Acceptance� shall mean the owner�s written acceptance of the works performed 

under the contract after successful completion. 

 

xviii. �Inspector� shall mean the Owner or any person nominated by the Owner from time to 

time, to inspect the equipment, stores or Works under the contract and/or the duly authorised 

representative of the owner. 

xix. �Letter of Acceptance� of the tender shall mean the official notice issued by the company 

notifying the successful bidder that his tender has been accepted. 

xx. �Continuous	Miner� means the technology with coal production system, which is continuous 

in nature and without deploying drilling and blasting as a major means of getting coal. The 

Continuous Miner, so deployed should not have the cutting drum width less than 2.40 Mtr and 

should	be	suitable	 for	deployment	 in	 the	proposed	seams,	mentioned	 in	Table	13	of	 the	
Technical	Part	of	this	Document 
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xxi. �The mine or Site� shall mean the underground mine or site of the contract work including 

land and any building and erections thereon and any other land allotted by the company for 

Contractor�s use in the performance of the contract. 

xxii. �Month� shall mean a calendar month according to the Gregorian calendar. 

 

xxiii. Words importing �Person� shall include firms, companies, corporations, and associations 

or bodies of individuals, whether incorporated or not. 

xxiv. �Production Year� shall mean 6100 production hours spread over one calendar year 

having normally 305 working days starting from the first day of the succeeding month 

immediately following deployment of bidder�s underground equipment and the date of 

commencement of production. In case of stoppages for which Employer is responsible, working 

on weekly rest days and public holidays may be allowed to compensate such stoppages but on 

the discretion of the Engineer-In Charge. Stoppages of less than half an hour shall be 

disregarded entirely for the purpose of accumulation. �One day of additional work shall be 

allowed for every 20 hours of stoppages accumulated. The actual hours on any Sunday or a public 

holiday if worked will reduce the accumulated hours of stoppages on �hour by hour� basis. No 

additional hours will be permitted for any such stoppage on a Sunday or a public holiday. First 

Production Year therefore shall last for 305 working days from commencement plus any 

extensions as provided in this sub clause. Each of the subsequent Production Years shall 

commence on the expiry of the previous Production Year and shall last for 305 working days 

plus any extension as provided in this sub-clause. Where accumulated hours could not be 

covered by working on Sundays and holidays as mentioned above, the Production Year shall be 

extended (week-days and Sundays) to reduce the accumulated hours as quickly as practicable 

before the commencement of the next Production Year. 

 

Time required for shifting of the equipment from one panel to another panel shall be included in 

the production year. However, time period required in shifting the equipment from one seam to 

another seam and overhauling the machines shall not be included in the production year. 

 

A �Hindrance Register� shall be maintained by both the Company and the Contractor at site to 

record the various hindrances, as mentioned above, encountered during the course of Contact 

execution. 

 

xxv. "Pillar extraction" means extraction of coal blocks formed after development by any 

method; with a reasonable percentage of recovery of coal, leaving void underground. The 

method of pillar extraction should be approved in writing by DGMS. 

xxvi. "Site Investigation and Monitoring Services" means those expert services which the Bidder 

shall procure from a suitably qualified firm. The Bidder has the responsibility for engaging such 

firm, coordinating provision of services for the Contract Period, and making payment to the 

firm. 

 

xxvii. �Specification� shall mean the technical specifications forming a part of the contract and 

such other schedules and drawings as may be mutually agreed upon. 

xxviii. The term �sub-contractor�, means any person to whom execution of any part of the work 

including supply of any Equipment is sub-Contracted by the Contractor with written permission 

of ECL, and includes his legal successors or permitted assigns. 

 

xxix. The "Works" shall mean the works required to be executed in accordance with the 

contract or parts thereof as the case may be and shall include all extra or additional or any work of 

emergent nature, which in the opinion of the Engineer-in-charge, become necessary during the 

progress of the works to be obviate any risk or accident or failure or become necessary for 

security. 
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xxx. �Written Notice� shall mean a notice or communication in writing and shall be deemed to 

have been duly served if delivered in person to the individual or to a member of the firm or to 

an office of the Contractor /Company for whom it is intended, or if delivered at or sent by 

registered mail to the last business address known to him who gives the notice. 

 

xxxi. Words importing singular only shall also include the plural and vice-versa where the 

context so requires. 

 

4.2 CONTRACT	DOCUMENTS	

4.2.1 The successful bidder shall enter into a Contract Agreement with the Owner within 14 

(Fourteen) days of confirmation of performance security submitted by the contractor as per 

contract conditions or within such extended time as may be granted by the owner. If the 

successful bidder is a Joint Venture / Consortium, the contract agreement should be signed 

jointly by each member of Joint Venture / Consortium. The performance Bank Guarantee for the 

proper fulfillment of the contract shall be furnished by the successful bidder in the prescribed 

form within 21 (Twenty one) days from the date of �letter of acceptance'. However, Company 

may approve submission of Performance Security beyond 21 days by another 14 days with 

proper justification on a case to case basis.  

 

Work shall commence only after submission of Performance Security. 

4.2.2 The contract shall be considered as having come into force from the date of issue of the 

�Letter of Acceptance�. 

 

4.2.3 The following documents shall constitute the contract documents: 

 

(i) Articles of Agreements, 

(ii) Notice Inviting Tender, ITB, Addendum (if any), Offer and various clarification furnished by 

the successful bidder 

(iii) Letter of Acceptance of tender indicating deviations, if any, from the conditions of 

contract incorporated in the Bid/ Tender document issued to the bidder, 
(iv) Scope of Work 
(v) Conditions of contract/ Service Level Agreement, 
(vi) Special Terms and Condition 

(vii) Price/Rate and Price Variation 
(viii) Technical Specification of Equipment. 
(ix) Other Documents 

a. Time Schedule 
b. List of equipment to be deployed 
c. List of Manpower to be deployed 
d. Designated Mining Area 
e. Integrity Pact 
f. Code of Integrity for Public Procurement 

g. Guidelines on Debarment of firms from Bidding 
(x) Any other relevant documents. 

 

4.2.4 The agreement will be signed in 2 (two) originals and Contractor shall be provided with one 

signed original. After Letter of Acceptance Contractor shall proceed with the work, Contractor 

shall be furnished, free of charge, two copies of contract documents (certified true copies), 

excepting those drawings to be supplied during the progress of work. Contractor shall keep copy 

of these documents on the site/place of work in proper manner so that these are available for 

inspection at all reasonable times by the engineer-in-charge, his representatives or any other 

officials authorized by company for the purpose. None of these documents shall be used by 

Contractor for any purpose other than this contract and Contractor shall ensure that all persons 

employed for this contract strictly adhere to this and maintain secrecy, as required of such 
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documents. 

 

4.3 DISCREPANCIES	AND	ADJUSTMENTS	THERE	OF:	
4.3.1 The documents forming part of the contract are to be treated as mutually explanatory of 

one another. In the event of varying or conflicting provisions made in any of the document/ 

documents forming part of the contract, the 'Accepting Authority's decision/clarification shall 

hold good with regard to the intention of the document or contract, as the case may be. 

 

4.3.2 Any error in description, quantity or rate in schedule or quantities or omission there from, 

shall not vitiate the contract or release Contractor from discharging his obligations under the 

contract including execution of work according to the specifications forming part of particular 

contract document. 

 

4.3.3 Any difference detected in the tender/tenders submitted, resulting from: 

a. discrepancy between description in words and figures the rate which 

corresponds to the words quoted by the Contractor shall be taken as correct. 

 

b. discrepancy in the amount quoted by the Contractor due to calculation mistake 

of the unit rate and quantity, the unit rate shall be regarded as firm and 

amount corrected. 

 

c. discrepancy in totaling or carry forwards in the amount quoted by the 

Contractor shall be corrected. 

 

The tendered sum so corrected and altered shall be substituted for the sum originally 

tendered and considered for acceptance instead of the original sum quoted by the tenderer 

along with other tender/tenders. Rounding off to the nearest rupee should be done in the final 

summary of the amount instead of in totals of various sections of schedule of quantities 

4.4 PERFORMANCE	SECURITY/SECURITY	DEPOSIT	
	

4.4.1 Security Deposit shall consist of two parts; 

 
i) Performance Security to be submitted at award of work and 
ii) Retention Money to be recovered from running bills. 

 

The security deposit shall bear no interest. 

 

Note:	Adoption	of	Contract	price/value/amount	excluding	GST	for	the	purpose	of	deriving	the	value	
of	Performance	Security	and	retention	money. 

4.4.2 Performance Security (first part of Security Deposit) should be 5% of annualized 

value of contract amount or contract amount, whichever is less and should be submitted within 

21 days of issue of LOA, by the successful Bidder in any of the form given below: 

- A Bank Guarantee in the form given in the bid document from any Scheduled Bank. The 

BG issued by outstation bank shall be operative at its local branch��. or branch at 

Asansol 

- Govt. Securities, FDR (Scheduled Bank) or any other form of deposit Stipulated by the 

owner. 

- Demand Draft drawn in favour of Eastern	 Coalfields	 Limited on any Scheduled 

Bank payable at its Branch at Asansol. 
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However, Company may approve submission of Performance Security beyond 21 days by 

another 14 days with proper justification on a case-to-case basis. 

 

The Earnest Money/Bid Security deposited is to be returned to the Contractor within 15 

days after submission and subsequent confirmation of Performance Security. The Earnest 

Money/Bid Security deposited may be adjusted against the Security Deposit (Performance 

Security) at Bidder�s option 

 

If Performance Security is provided by the successful Bidders in the form of Bank Guarantee 

it shall be issued either � 	
	
A) at Bidder�s option by a Scheduled Bank,	

Or	
B) by a Foreign Bank located in India and acceptable to the Employer.	

	
C) The validity of the Bank Guarantee shall be for a period of �one year� or �ninety days 

beyond the period of contract/extended period of contract (if any)�, whichever is 

more. However, if the contract period is for more than 03 years, then period of 

validity of the BG should be for at least 03 years with a provision that timely action for 

extension of the BG should be undertaken at least 03 months before the end of 

validity. 	
	
The subsequent extension shall be for a period of �one year� or �ninety days beyond 

the period of contract/extended period of contract� if balance period is less than 3 

years, else the process will repeat as above. 

	
Not less than 30 (thirty) days prior to expiry of a Performance Security, the 

Contractor shall furnish an extended, renewed or replacement Performance Security 

to the Authority, failing which the Authority shall be entitled to, after giving 5 (five) 

days� notice to the Contractor, draw down the full remaining value of the Performance 

Security, and hold the amount as security for performance of the Contractor�s 

obligations under this Agreement. 

	
The BG shall be encashed at least 07 days (excluding date of intimation and bank 

holiday) prior to expiry of BG. 

	
Bank Guarantee (BG) is to be submitted in the format prescribed by the Company. 

Bank Guarantee shall be irrevocable and it shall be issued by any Indian Nationalized 

Bank/Scheduled Bank on Structured Financial Messaging System (SFMS) platform 

which is payable / enforceable at Asansol zone. 

	
The paper BG would be delivered by Issuing Bank to the Beneficiary under Speed 

Post/Registered Post (AD). Original Bank Guarantee shall be accepted from Issuing 

Bank only. However, the paper BG would be operative only on receipt of a separate 

advice through SFMS and confirmed by the Advising Bank (i.e. Beneficiary Bank). The 

confirmation of issuance of BG through SFMS from Advising Bank shall be obtained 

through electronically as well as print out of the said message from Advising Bank 

with seal and signature. 

	
The details of Beneficiary for issue of BG under SFMS platform is furnished below: 

SMS	FIELD	NO.	 DETAILS	 	
7035	 IFSC	Code	 ICIC0000291	
	
7036	

Beneficiary	Bank	 ICICI	Bank	Ltd.	
Branch	 Murgasol,	Asansol	
Address	 Ground	floor	Plot	No.793	Murgasol,	
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GT	Road,	Asansol‐713303	
Bank	account	No	 029105005131	

7037	 Cust	ID	of	Beneficiary	 ECL554567270	
7038	 Area/	Dept.	 	
7039	 NIT/Work	Order/	LOA	

No./GeM	contract	No.		
	

	
Note:	SFMS	msg‐	 �IFN760	COV�‐	New	Bank	Guarantee,	/	 	�IFN767	COV�	�	Amendment	of	Bank	
Guarantee.	

ICICI	Bank	has	informed	that	the	following	sets	of	characters	are	allowed	in	field	7038	&7039	for	
BG	advising:‐	
a	b	c	d	e	f	g	h	i	j	k	I	m	n	o	p	q	r	s	t	u	v	w	x	y	z	
A	B	C	D	E	F	G	H	I	J	K	L	M		N	O	P	Q	R	ST	U	V	VV	X	Y	Z	
0	1	2	3	4	5	6	7	8	9	
/	‐	?		:	(	)	.		,�	+	{	}	
All	SMS	fields	have	to	be	mandatory	filled	up	and	no	field	is	to	be	left	blank	
 

The above particulars are to be incorporated by the Issuing Bank properly while issuing BG 

under SFMS mode to avoid any problem in future. 

	
Original Bank Guarantee (issued by the Issuing Bank) shall be sent by the Issuing Bank to 

concerned Department by Registered Post (AD). 

	
In case the successful Bidder fails to submit the Performance Security and Additional 

Performance Security, if any, within the stipulated time then following actions shall be taken: 

		i.	Cancellation	of	award	of	work		
ii.Forfeiture	of	the	Earnest	Money/Bid	Security		
iii.Any	 due	 amount	 to	 the	 contractor	 against	 the	 work	 done	 shall	 be	 treated	 as	 a	 part	 of	 the	

damages	suffered	by	the	company	and	shall	not	be	paid	to	the	contractor.		
iv.The	 Company	 shall	 debar	 such	 defaulting	 Contractor	 from	 participating	 in	 future	 tenders	 in	
concerned	Subsidiary/CIL	HQ	 for	a	period	of	minimum	one	year	 from	 the	date	of	 issue	of	 such	
letter.	In	case	of	JV/CONSORTIUM/Partnership	firm,	the	debarment	shall	also	be	applicable	to	all	
individual	partners	of	JV/CONSORTIUM/Partnership	firm.		
	
However, debarment shall be done as per Guidelines for Debarment of firms from Bidding. 

	
Safe	Custody	and	Monitoring	of	Securities‐	
	
The BG Details after confirmation and acceptance shall be entered in SAP by Associate Finance 

and its validity expiry shall be monitored through SAP. The BG shall be sent by Associate 

Finance to Corporate Finance CIL/ Subsidiary for safe custody. Extension of bank guarantees 

and other instruments, where warranted, should be sought immediately and implemented 

within their validity period. 

	
For release of BGs, the proposal shall be forwarded by EIC with their recommendations in 

accordance with the contract conditions, for approval by the Competent Authority with the 

concurrence of the Finance Division. 

 

4.4.3 All running �On Account Bills� shall be paid at 97%. The balance 3% shall be treated as 

retention Money and will be the second part of Security Deposit. 

 

For contracts of more than one year, Retention Money may be refunded to the Contractor 

annually on submission of Bank Guarantee of equivalent amount subject to satisfactory 

performance of the Contractor during the year. 
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The	validity	of	the	Bank	Guarantee	shall	be	for	a	period	of	�01	year�	or	�240	days	beyond	the	period	
of	 contract/extended	 period	 of	 contract	 (if	 any)�,	 whichever	 is	 more.	 However,	 if	 the	 contract	
period	 is	for	more	than	03	years,	then	period	of	validity	of	the	BG	should	be	 for	at	 least	03	years	
with	a	provision	that	timely	action	for	extension	of	the	BG	should	be	undertaken	at	least	03	months	
before	the	end	of	validity.	
	
The	 subsequent	 extension	 shall	 be	 for	 a	 period	 of	 �01	 year�	 or	 �240	 days	 beyond	 the	 period	 of	
contract/extended	period	of	contract�	 if	balance	period	 is	 less	 than	3	years,	else	 the	process	will	
repeat	as	above.	
	
Not	less	than	30	(thirty)	days	prior	to	expiry	of	a	Bank	Guarantee,	the	Contractor	shall	furnish	an	
extended,	 renewed	or	 replacement	Bank	Guarantee	 to	 the	Authority,	 failing	which	 the	Authority	
shall	 be	 entitled	 to,	 after	 giving	 5	 (five)	 days�	 notice	 to	 the	 Contractor,	 draw	 down	 the	 full	
remaining	value	of	 the	Bank	Guarantee,	and	hold	 the	amount	as	security	 for	performance	of	 the	
Contractor�s	obligations	under	this	Agreement.	
	
The	BG	shall	be	encashed	at	least	07	days	(excluding	date	of	intimation	and	bank	holiday)	prior	to	
expiry	of	BG.	

4.4.4 Refund	of	Security	Deposit:	
	

The refund of Security Deposit shall be subject to Company's right to deduct/appropriate its 

dues against the Contractor under this contract or under any other contract. On completion of 

the work and certified as such by the Engineer-In-Charge, the Security Deposit remaining with 

the Company shall be refunded.  

 

Performance Security (1st part of security deposit) shall be refunded within 60 days of the 

completion of the work. (The date of completion of the work will be certified by the Engineer-In-

Charge). 

 

Retention Money (2nd part of security deposit) shall be refunded within 150 days of the 

completion of the work. (The date of completion of the work will be certified by the Engineer-In-

Charge). 

 

4.4.5 Additional	Performance	Security	(APS):	
Additional	Performance	Security	(APS)	shall	be	applicable	if	the	bid	price	(excluding	GST)	is	below	
15%	of	the	updated/justified	cost	(excluding	GST)	Finalized	by	the	Procuring	Entity	as	on	the	base	
date	 i.e.	 the	10th	day	prior	 to	 the	 last	date	on	which	 the	 tenders	were	 stipulated	 to	be	 received	
(including	the	last	date	of	submission	of	bid	as	mentioned	in	the	Bid	Document	prior	to	revision,	if	
any).	The	amount	of	 such	APS	 shall	be	 the	difference	between	85%	of	 the	updated/justified	cost	
(excluding	GST)	Finalized	by	the	Procuring	Entity	and	quoted	price	(excluding	GST).	
	
Updated/justified	cost	shall	be	based	on	prevalent	market	rate	of	material	components	and	Labour	
components,	analysed	as	per	standard	analysis	of	rate	adopted	in	the	preparation	of	SOR.	
	
Approving	Authority	of	updated/justified	cost	shall	be	the	authority	who	has	approved	the	estimate	
for	the	Tender/as	per	existing	guidelines	in	this	regard.	
	
Additional	Performance	Security	(APS)	shall	be	furnished	within	a	time	period	as	mentioned	in	the	
submission	of	performance	security	clause	of	Bid	Document.	
	
	
In	 case	 the	 successful	 Bidder	 fails	 to	 submit	 the	 Additional	 Performance	 Security	 within	 the	
stipulated	time	then	the	following	actions	shall	be	taken:	
i)	Cancellation	of	award	of	work.	
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ii)	Forfeiture	of	the	Earnest	Money/Bid	Security.	
iii)	Any	 due	 amount	 to	 the	 contractor	 against	 the	work	 done	 shall	 be	 treated	 as	 a	 part	 of	 the	
damages	suffered	by	the	company	and	shall	not	be	paid	to	the	contractor.	
iv)	The	Company	 shall	debar	 such	defaulting	Contractor	 from	participating	 in	 future	 tenders	 in	
concerned	 Subsidiary/CIL	HQ	 for	a	 period	 of	minimum	 one	 year	 from	 the	date	 of	 issue	 of	 such	
letter.	
	
Note:	However,	debarment	shall	be	done	as	per	Guidelines	on	Debarment	of	firms	from	Bidding.	
	
Additional	 Performance	 Security	 may	 be	 furnished	 in	 any	 of	 the	 forms	 as	 applicable	 for	
Performance	Security.	
	
The	validity	of	the	Bank	Guarantee	shall	be	for	a	period	of	�one	year�	or	�ninety	days	beyond	the	
period	 of	 contract/extended	 period	 of	 contract	 (if	 any)�,	 whichever	 is	 more.	 However,	 if	 the	
contract	period	is	for	more	than	03	years,	then	period	of	validity	of	the	BG	should	be	for	at	least	03	
years	with	a	provision	that	timely	action	for	extension	of	the	BG	should	be	undertaken	at	least	03	
months	before	the	end	of	validity.	
	
The	subsequent	extension	shall	be	for	a	period	of	�one	year�	or	�ninety	days	beyond	the	period	of	
contract/extended	period	of	contract�	 if	balance	period	 is	 less	 than	3	years,	else	 the	process	will	
repeat	as	above.	
	
Not	less	than	30	(thirty)	days	prior	to	expiry	of	an	Additional	Performance	Security,	the	Contractor	
shall	 furnish	 an	 extended,	 renewed	 or	 replacement	 Additional	 Performance	 Security	 to	 the	
Authority,	 failing	which	the	Authority	shall	be	entitled	to,	after	giving	5	(five)	days�	notice	to	the	
Contractor,	draw	down	the	full	remaining	value	of	the	Additional	Performance	Security,	and	hold	
the	amount	as	security	for	performance	of	the	Contractor�s	obligations	under	this	Agreement.	
	
The	BG	shall	be	encashed	at	least	07	days	(excluding	date	of	intimation	and	bank	holiday)	prior	to	
expiry	of	BG.	
	
This	 Additional	 Performance	 Security	 will	 not	 carry	 any	 interest	 and	 shall	 be	 released	 in	 the	
following	manner:	
	
I. 30%	of	Additional	Performance	 Security	will	be	 released	after	60%	of	 the	 total	work	 is	
completed.		
II. 50%	of	Additional	Performance	 Security	will	be	 released	after	80%	of	 the	 total	work	 is	
completed.	
III. 100%	of	Additional	Performance	Security	will	be	released	after	total	work	is	completed.�	
 

4.5 TIME	 FOR	 COMPLETION	 OF	 CONTRACT	 ‐	 EXTENSION	 THEREOF	 &	 DEVIATIONS/	
VARIATIONS	IN	QUANTITIES	

	
4.5.1 Immediately after the contract coming into force, the Engineer-in-charge and Contractor 

shall agree upon time and progress chart prepared on the basis of a work schedule to be 

submitted by Contractor showing the order in which the work is proposed to be carried out 

within the time specified in the contract document. 

 

4.5.2 If Contractor without reasonable cause or valid reason commits default in commencing 

the execution of the work within the aforesaid date, the company shall without prejudice to any 

other right or remedy be at liberty, by giving 15 days� notice in writing to Contractor to commence 

the work, failing which to forfeit the Performance Security Deposit and terminate the contract at 

no cost to ECL. 

However, Contractor may request the company in writing for extension of time giving full reason 

for the delay in commencing the execution of the work within the aforesaid date which the 
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company may consider on basis of merit and may allow reasonable extension of time. Such 

extension shall be communicated to Contractor in writing by the company within one month 

from the date of receipt of such request. 

 

4.5.3 Contractor shall however use his best efforts to prevent or make good the delay by putting 

his endeavors constantly as may be reasonably required of him. 

4.5.4 Time required for shifting from one panel to another shall be included in the production 

year. However, time period required in shifting the equipment from one seam to another seam 

shall be given additionally as mutually agreed. 

4.5.5 DEVIATIONS/	VARIATIONS	IN	QUANTITIES:	

4.5.6.1 The Company through its Engineer-In-Charge or his representative shall, without radically 

changing the original scope and nature of the contracted work, have power to make any 

alterations in or additions to or substitution of the original and instructions that may appear to be 

necessary or advisable during the progress of the work. The Contractor shall be bound to carry 

out the works in accordance with the instructions given to him in writing by Engineer-In-Charge 

or his representative on behalf of the Company. 

Note: Change of site within the mines of same Area because of geological disturbances, non-

shifting of houses, non-availability of FC in time, some EC restrictions etc. shall not be considered 

as radical change in the original scope and nature of the contracted work, for the purpose of 

clause 4.5.6 of GTC and shall be approved by CFD of Subsidiary Company. Such change of site shall 

require consent of the Contractor. CFD of the Subsidiary Company may approve change of site in 

other situations also, depending upon the prevailing local conditions. 

However, if change of site relates to mine outside the Area but in the same Coalfield due to 

situations as enumerated above, may be decided by the CFD of the Subsidiary, with the consent of 

the Contractor. 

Such altered or additional work, which shall form part of the original contract, shall be carried out 

by the Contractor on the same conditions in all respects on which they agree to do the main works 

and at the same rate/rates as are specified in the contract. 

In case of difficulty in handing over the site indicated in tender document or in continuing the 

work as per the agreed time and progress chart in allocated site, the Company shall have the right 

to allocate an alternative and/or supplementary site similar to the original site in terms of 

geological formations or otherwise as per available geo-mining conditions in the same mine or 

nearby mine to achieve the quantity limited to mutually agreed time and progress chart/Scope of 

Work. Once the adequate hindrance free space at original site is available, the work may be 

restored in the original site with mutual consent. In such cases no extension of contract with 

additional quantity shall be done.  

4.5.6.2 Extension of the Contract beyond the original contract period shall not be considered as a 

change in the conditions of the contract nor invalidate any of the provision thereof provided that a 

Revised Work Order for the Extension is issued. Such extensions with consent of the Contractor 

shall need appropriate approval, as below: 

	
a) In exceptional circumstances such as non-finalization of subsequent contract, court case 

etc, an extension for a time period upto 30% of original awarded contract period may be awarded 

with the approval of Competent Authority.	

4.5.6.3 The target quantity in respect of the extended period will be determined proportionately 

as the original awarded contract period and quantity.	

The validity of the Bank Guarantee, if submitted by the Contractor, in lieu of Performance Security 
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/ Security Deposit shall be extended in pursuant to the relevant clause taking into consideration 

the period of extension. 

	
4.5.6.4 In the event of any deviation being ordered which in the opinion of the Contractor changes 

radically the original scope and nature of the contract, the Contractor shall under no 

circumstances suspend the work, either original or altered or substituted, and the 

dispute/disagreement as to the nature of deviation or the rate/rates to be paid thereof shall be 

resolved separately with the Company.	
	

4.5.6.5 In all cases where the Service Provider has been levied a cumulative penalty of 5 percent 

of the total contract value, extension beyond the initial Contract period shall not be considered. 

However, this shall not be applicable for extension granted on account of hindrances.	
 

 

4.6 QUALITY	ASSURANCE	

Contractor shall carry out and complete the work in every respect in accordance with the 

contract and shall ensure that work conforms strictly to the instructions of the Engineer-in-

charge. The Engineer-in- charge may issue from time to time further detail instructions/ 

directions in writing to Contractor. Contractor shall adopt prudent industrial practices to avoid 

mixture of foreign materials like stones and metallic objects during mining of Coal and take 

measures to the satisfaction of ECL to ensure that to the extent possible no stones or foreign 

material extraneous to Coal shall be delivered. 

 

Contractor is responsible to produce (‐)50mm	size of coal. 

 

4.7 MEASUREMENT	AND	PAYMENT	
	

4.7.1 Before execution of work, the area from where coal / coal-measure-strata are to be 

extracted by Contractor shall be properly demarcated and a plan thereof shall be prepared 

maintained and kept up- to-date at weekly intervals. During course of execution, measurement 

shall be taken at weekly intervals (if necessary at closer intervals) and the measurement shall be 

plotted on the same plan. Measurement shall be taken jointly by the Engineer-in-charge or his 

authorized representative and by Contractor or his authorized representative. At the end of 

every measurement period, wherever possible the in-situ volume thus excavated and removed 

by Contractor, will be calculated. In case the quantity of coal produced is to be decided on the 

basis of survey, the specific gravity of coal shall be determined on the basis of joint sampling of 

coal. 

 

4.7.2 Measurement of coal will be in metric tonne. Net weight of coal will be derived from 

weighment readings of the belt weightometer(s) installed below ground, which will be provided 

by ECL. The belt weightometer(s) shall be calibrated and stamped as per the schedule specified 

by the Department of weights & measures of the State in which the mine is located. Wherever 

possible, it would be cross checked by underground survey. In case of panel extraction, cross 

checking by underground survey will be done, if feasible. In case of breakdown of belt 

weightometer(s), measurement by underground survey of face advance will be adopted. 

Calibration of belt weightometer(s) and measurements shall be taken jointly by the Engineer-in-

Charge or his authorized representative and by the Contractor or his authorized representative. 

Before taking up calibration of weightometer(s) or measurements of any work, the Engineer-in-

Charge or the person deputed by him for the purpose shall intimate the Contractor to attend or to 

send his representative to attend the calibration / measurement. Every calibration / 

measurement thus taken shall be signed and dated by both the parties on the site on completion 

of the calibration / measurement. In the event of failure on the part of Contractor to attend or to 

send his authorized representative to attend the calibration / measurement after receiving the 

intimation, the calibration / measurement taken by the Engineer-in-Charge or by his authorized 

representative shall be taken to be the correct measurement. 
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4.7.3 ECL and Contractor shall conduct a joint survey to determine the progress of the works at 

the end of each calendar month. This measurement shall be completed by the 5th day of the 

following month and summarized by Contractor and documented as 'Progress Certificate' to be 

delivered to ECL. 

4.7.4 Payment	on	Account	- Contractor shall submit monthly bill/bills for the work carried out 

in accordance with Contract. The engineer-in-charge shall then arrange for verification of the 

bill/bills and payment of verified amount after adjustment, if any, within 30 days of bill 

submitted by Contractor. Payment on account shall be made on the Engineer-in-charge 

certifying the sum to which Contractor is considered entitled by way of interim payment for the 

following: 

 

a) The work executed as covered by the bill/bills after deducting the amount already paid, the 

Retention Money, electricity charges and such other amounts as may be deductible or 

recoverable in terms of the contract. 

 

4.7.5 The company reserves the right to recover/ enforce recovery of any overpayments 

detected after payment as result of post-payment audit or technical examination or any other 

means, notwithstanding the fact that amount of disputed claim, if any, of the Contractor exceeds 

the amount of such overpayment and irrespective of the fact whether such disputed claims of 

Contractor are the subject matter of dispute or not. The amount of such over payment may be 

recovered from the subsequent bills under the contract, failing that from Contractor claim under 

any other contract with the company or from Contractor's security deposit or Contractor shall 

pay the amount of overpayment on demand. 

 

4.7.6 2% of the gross amount of each bill with applicable cess will be recovered on account of 

income tax which would be paid to the Income Tax Authority as per rules and ECL shall furnish 

TDS certificates to Contractor promptly for such deduction. 

4.8 TERMINATION,	SUSPENSION,	CANCELLATION	&	FORE	CLOSURE	OF	CONTRACT	
	

4.8.1 The company shall, in addition to other remedial steps to be taken as provided in the 

conditions of contract, be entitled to cancel the contract in full or in part, if Contractor 

 

a) Makes default in proceeding with works with due diligence and continues to do so even after a 

notice in writing from Engineer-in-charge, then on the expiry of the period as specified in the 

notice 
Or 

b) Commits default/ breach in complying with any of the terms and conditions of the contract 

and does not remedy it or fails to take effective steps for the remedy to the satisfaction of the 

Engineer-in-charge, then on the expiry of the period as may be specified by the Engineer-in-

charge in a notice in writing  

Or 

c) Shall offer or give or agree to give any person in the service of the company or to any other 

person on his behalf any gift or consideration of any kind as an inducement or reward for 

act/acts of favour in relation to the obtaining or execution of this or any other contract for the 

company 
Or 

d) Transfers, sublets, assign the entire work or any portion thereof without the prior approval in 

writing from the Engineer-in-charge. The Engineer-in-charge may be giving a written notice, 

cancel the whole contract or portion of it in default 
Or 

e) obtains a contract with the Company as a result of ring tendering or other non-bonafide 

method of competitive Bidding. 

4.8.2 The contract shall stand terminated under the following circumstances: 
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a. If the Contractor being an individual in the case of proprietary concern or in the case of 

a partnership firm, any of its partners is declared insolvent under the provisions of 

insolvency act for the time being in force, or makes any conveyance or assignment of 

his effects or composition or arrangement for the benefit of his creditors amounting to 

proceedings for liquidation or composition under any insolvency act. 

b. In the case of the Contractor being a Company, its affairs are under liquidation either 

by a resolution passed by the Company or by an order of Court, not being a voluntary 

liquidation proceeding for the purpose of amalgamation or reorganization, or a 

receiver or manager is appointed by the Court on the application by the debenture 

holders of the Company, if any. 

 

c. If the Contractor shall suffer an execution being levied on his/their goods, estates and 

allow it to be continued for a period of 21 days. 

d. on the death of the Contractor being a proprietary concern or of any of the partners in 

the case of a partnership concern and the Company is not satisfied that the legal 

representative of the deceased proprietor or the other surviving partners of the 

partnership concern are capable of carrying out and completing the contract. The 

decision of the Company in this respect shall be final and binding which is to be 

intimated in writing to legal representative or to the partnership concern. 

 

4.8.3 On cancellation of the contract or on termination of Contract, the Engineer-in-charge shall 

have powers to 

a. To take possession of the site and carry out balance work through any other agency. 

b. To give the Contractor or his representative of the work 7 (seven) days� notice in 

writing for taking final measurement for the works executed till the date of 

cancellation or termination of the contract. The Engineer-in-Charge shall fix the time 

for taking such final measurement and intimate the Contractor in writing. The final 

measurement shall be carried out at the said appointed time notwithstanding 

whether the Contractor is present or not. Any claim as regards measurement which 

the Contractor is to make shall be made in writing within 7 (seven) days of taking final 

measurement by Engineer-In-charge as aforesaid and if no such claim is received, 

the Contractor shall be deemed to have waived all claims regarding above 

measurements and any claim made thereafter shall not be entertained. 

c. After giving notice to the Contractor to measure up the work of the Contractor and to 

take such whole or the balance or part thereof, as shall be unexecuted out of his 

hands and to give it to another Contractor or take up departmentally, to complete 

the work. The Contractor whose contract is terminated shall not be allowed to 

participate in future bidding for period of minimum one year. 

In such an event, the Contractor shall be liable for loss/damage suffered by the employer 

because of action under this Clause and to compensate for this loss or damage, the 

employer shall be entitled to recover higher of the following: 

 

(i) Forfeiture of Security Deposit comprising of Performance Security and 

Retention Money and Additional Performance Security, if any, at disposal of the 

employer. 
Or 

(ii) 20% of value of incomplete work. The value of the incomplete work shall be 

calculated for the items and quantities remaining incomplete (as per provision 

of agreement) at the agreement rates including price variation as applicable on 
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the date, when notice in writing for termination of work was issued to the 

Contractor. 

 

It is being clarified that the above liability is over and above the penalties payable by the 

Contractor on account of shortfall in quantities as per provision of Clause 4.14.1. 

The amount to be recovered from the Contractor as determined above, shall, without prejudice 

to any other right or remedy available to the employer as per law or as per agreement, will be 

recovered from any money due to the Contractor on any account or under any other contract 

and in the event of any shortfall, the Contractor shall be liable to pay the same within 30 days. In 

case of failure to pay the same the amount shall be debt payable. 

In the event of above course being adopted by the Engineer-In-Charge, the Contractor shall have 

no claim to compensation for any loss sustained by him by reasons of his having purchased 

materials, equipment or entered into agreement or made advances on any account or with a 

view to the execution of work or performance of the contract. And in case action is taken under 

any of provision aforesaid, the Contractor shall not be entitled to recover or to be paid any sum 

for any work thereof or actually performed under this contract unless and until the Engineer-In-

Charge has certified in writing the performance of such work and value payable in respect 

thereof and he shall only be entitled to be paid the value so certified. 

 

The need for determination of the amount of recovery of any extra cost/expenditure or of any 

loss/damage suffered by the Company shall not however arise in the case of termination of the 

contract for death/demise of the Contractor as stated in 4.8.2 (d). 

 

4.8.4 Suspension	 of	work	 - The company shall have power to suspend the progress of the 

work, any part thereof and the Engineer-in-charge may direct Contractor in writing to suspend 

the work, for such period and in such manner as may be specified therein, on account of any 

default on the part of Contractor or on ground of the safety of the work or part thereof. In the 

event of suspension for reason other than any default on the part of Contractor, extension of 

time shall be allowed by the company equal to the period of such suspension. 

 

4.8.5 Foreclosure	of	contract	in	full	or	in	part	�	

If at any time after acceptance of the bid, the company decides to abandon or reduce the scope 

of the work for any reason whatsoever the company, through its Engineer-in-charge, shall give 

notice in writing to that effect to the contractor. In the event of abandonment/reduction in the 

scope of work, the company shall be liable to pay the contractor at the contract rates full amount 

for works executed and measured at site upto the date of such abandonment/reduction in the 

work. 

 

The contractor shall, if required by the Engineer-in-charge, furnish to him books of 

accounts, papers, and relevant documents as may be necessary to enable the Engineer-in-charge 

to assess the amount payable. The contractor shall not have any claim for compensation 

whatsoever either for abandonment or for reduction in the scope of work, other than those as 

specified above. 

 

4.9 LIABILITY	FOR	ACCIDENTS	AND	DAMAGES	
	

4.9.1 The Company will not be responsible for any accident during work to any workman / staff 

or anyone who is assigned job by Contractor under the contract. Company shall have no 

responsibility/ liability whatsoever for compensation payment in case of such accident. 

Contractor shall be responsible for loss or damage to their equipment etc. during entire Contract 

period. 

 

4.9.2 The contractor shall take adequate Insurance coverage (ref. Clause 4.17) for payment of 

any compensation to any workmen / staff of contractor or of ECL if the said workman / staff / 
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officers of either contractor or ECL dies or suffers an injury from any accident arising during the 

course of operation of the continuous miner.	

4.10 FORCE	MAJEURE	
	

4.10.1 Should Force Majeure prevent or hinder the execution by either party of any of its 

obligations under this Contract, then the parties so affected shall be excused performance of its 

obligations for so long as such performance is thereby prevented or delayed. Both parties shall 

make every reasonable effort to minimize the effects of Force Majeure upon the Contract as far 

as possible. 

4.10.2 The affected party shall notify the other by fax immediately but not later than 72 hrs from 

the time of occurrence of Force Majeure and confirm forthwith thereafter by registered letter 

enclosing therein reasonable evidence. Should the effect of Force Majeure last more than ninety 

(90) consecutive days, the parties to the Contract shall settle further execution of the Contract in 

an amicable way and arrive at an agreement within a reasonable time limit. 

 

4.10.3 For the purposes hereof �Force Majeure� shall means and include Acts of God, War, 

Hostilities, Riot, Civil War, Insurrection or Civil Commotion, Malicious Damage, Blockades, 

Embargoes, Strikes and Lockouts, Sabotage, Explosions, Government Actions or non-actions, 

Earthquake, Flood. Fire or other natural physical disaster, Plague or other epidemic, extra-

ordinary thinning of coal seam, major geological disturbance, which is beyond the control of the 

party claiming force majeure which prevent or hinder the carrying out of obligations under 

Contract. Regarding major geological disturbance the opinion of ECL will be the final. 

4.11.	A)	SETTLEMENT	OF	DISPUTES	
Normally, there should not be any scope for dispute between the buyer / Company and seller / 

contractor after entering a mutually agreed valid contract. However, due to various unforeseen 

reasons, problems may arise during the contract, leading to a dispute between the buyer / 

Company and the seller / contractor. Therefore, the conditions governing the contract should 

contain suitable provisions for the settlement of such disputes or differences binding on both 

parties. 

 

All disputes and differences between the parties, as to the construction or operation of the 

contract, or the respective rights and liabilities of the parties on any matter in question or any 

other account whatsoever, but excluding the Excepted Matters (detailed below); arising out of or 

in connection with the contract, within thirty (30) days from aggrieved Party notifying the other 

Party of such matters; whether before or after the completion/ termination of the contract, that 

cannot be resolved amicably between the Engineer-in- charge and the contractor within thirty 

(30) days from one party notifying the other of such matters, whether before or after the 

completion or termination of the contracts, shall be referred to as a �Dispute�. 

 

The aggrieved party shall give a �Notice of Dispute� indicating the Dispute and claims, citing relevant 

contractual clauses to the Engineer-in-charge, and requesting to invoke the dispute resolution 

mechanisms as available in the contract. 

Excepted	Matters	
Matters for which provision has been made in any clause of the contract shall be deemed as 

�excepted matters� (matters not disputable), and decisions of the Company, thereon, shall be final 

and binding on the contractor. The �excepted matters� shall stand expressly excluded from the 

purview of the Dispute Resolution Mechanism. However, where the Procuring Entity has raised 

the dispute, this sub-clause shall not apply. Unless otherwise stipulated in the contract, excepted 

matters shall include but not limited to: 
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1. Any controversies or claims brought by a third party for bodily injury, death, property damage 

or any indirect or consequential loss arising out of or in any way related to the performance 

of this Contract (�Third Party Claim�), including, but not limited to, a Party�s right to seek 

contribution or indemnity from the other Party in respect of a Third-Party Claim. 

2. Issues related to the pre-award tender process or conditions. 

3. Issues related to ambiguity in contract terms shall not be taken up after a contract has been 

signed. All such issues should be highlighted before the contractor signs the contract. 

4. Issues related to contractual action/ termination of contract etc., by the Company on account 

of fraud, corruption, debarment of contractors, criminal or wilful negligence of the contractor 

etc. 

5. Issues that are already under investigation by CBI, Vigilance, or any other investigating 

agency or government. 

6. Provisions incorporated in the contract, which are beyond the purview of the Company or are 

in pursuance of policies of Government, including but not limited to 

a. Provisions of restrictions regarding local content and Purchase Preference to Local 

suppliers in terms of the Make in India policy of the Government. 

b. Provisions regarding restrictions on Entities from Countries having land-borders with 

India in terms of the Government�s policies in this regard. 

c. Purchase preference policies regarding MSEs and Start-ups. 

	
	
4.11.B)Settlement	of	Disputes	with	the	Contractor	
It is incumbent upon the contractor to avoid litigation and disputes during the course of 

execution. However, if such disputes take place between the contractor and the department, 

effort shall be made first to settle the disputes at the Company level. 

The contractor should make request in writing to the Engineer-in-charge for settlement of such 

disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no 

disputes/ claims of the contractor shall be entertained by the Company. 

The dispute is to be resolved as per following stages: 

In	first	stage dispute shall be referred as given below: 

Scenario	 The	dispute	shall	be	referred	to:	

For works executed at Area / sub-area / project level 

where Area GM is not Engineer-in-charge (EIC) and EIC 

is under the administrative control of Area GM: 

Area GM 

For works executed at Area / sub-area / project level 

and Area GM is Engineer-in-charge: 

HOD (concerned department), 

Subsidiary HQ 

For works executed at / through HQ level where HOD 

(concerned department) is not Engineer-in- charge 

(EIC) and EIC is under the administrative control of 

HOD 

HOD (concerned department), 

Subsidiary HQ / CIL, as the case 

may be. 

For works executed at / through HQ level and HOD 

(concerned department) is Engineer-in-charge 

Serving officer not below the rank of 

HOD / E8, nominated by concerned 

Director. 

	
If dispute still persist even after 60 days (extendable by another 30 days with mutual consent) of 

receipt of representation to Engineer-in-charge, then the Dispute shall be attempted to be 

resolved, as far as feasible, before recourse to courts, in the sequence as mentioned below, and 

the next mechanism shall not be invoked unless the earlier mechanism has been invoked or has 



66  

failed to resolve it within the deadline mentioned therein: 

a) Adjudication 

b) Mediation 

	
NOTE:	 While processing a case for dispute resolution/ litigation, the Company may take legal 

advice at appropriate stages. 

Adjudication	

1. After exhausting efforts to resolve the Dispute in the first stage as mentioned above, the 

contractor shall give a �Notice of Adjudication� specifying the matters which are in question 

or subject of the dispute or difference indicating the relevant contractual clause(s), as 

also the amount of claim (item-wise) to the concerned Director, Subsidiary / CIL for invoking 

resolution of the dispute through Adjudication. 

2. Concerned Director Subsidiary / CIL can himself be the Adjudicator or can nominate an 

Adjudicator (a serving officer of Subsidiary / CIL not below the rank of HOD / E8, as the case 

may be). 

3. During his adjudication, the Adjudicator shall give the contractor an adequate opportunity to 

present his case. Within 60 days (extendable by another 30 days with mutual consent) after 

receiving the representation, the Adjudicator shall make and notify decisions in writing on all 

matters referred to him. The parties shall not initiate, during the adjudication proceedings, any 

conciliation, arbitral (if available in the existing contracts) or judicial proceedings in respect 

of a dispute that is the subject matter of the adjudication proceedings. 

 

NOTE:	 If differences still persist, the settlement of the dispute or differences relating to the 

interpretation and application of the provisions of commercial contract(s) between Central 

Public Sector Enterprise (CPSEs)/ Port Trusts inter se and also between CPSEs and Government 

Departments/ Organizations (excluding disputes relating to Railways, Income Tax, Customs & 

Excise Department), shall be taken up by either party for its resolution through Administrative 

Mechanism for Resolution of CPSEs Disputes (AMRCD) as mentioned in DPE OM No. 

05/003/2019-FTS-10937 dated 14th December 2022 and the decision of AMRCD on the said 

dispute will be binding on both the parties. 

For other contracts, if not satisfied by the decision in adjudication, or if the adjudicator fails to 

notify his decision within the above-mentioned time-frame, the contractor may proceed to 

invoke the process of Mediation as follows. 

Mediation	
(i) Any party may invoke Mediation by submitting �Notice of Mediation� to the CMD of 

concerned Subsidiary / CIL.	 A neutral third party, known as the Mediator, facilitates the 

mediation process. 

(ii) The	Mediation	Act	and	a	Mediation	Agreement:	The Mediation shall be conducted as 

per The Mediation Act 2023. 

(iii) Guidelines	for	Mediation: Department of Expenditure, Ministry of Finance has issued 

guideline on Mediation. Government departments/ entities/ agencies are encouraged to adopt 

mediation under the Mediation Act 2023 and/ or negotiate amicable settlements to resolve 

disputes. Where necessary, e.g. matters of high value, they may proceed in the manner discussed 

below: 

 

1. Company, may where they consider appropriate, e.g. in high-value matters (where 



67  

amount of dispute / claim value is more than the DoP of concerned Director), constitute a 

High-Level Committee (HLC) (minimum 03 members) for dispute resolution, which may include 

the following (this composition is purely indicative and not prescriptive): 

i. A retired judge. 

ii. A retired high-ranking officer and/ or technical expert. 

 

2. ln cases where a HLC is constituted, the Company may either 

i. negotiate directly with the other party and place a tentative proposed solution before 

the HLC or 

ii. conduct mediation through a mediator and then place the tentative mediated 

agreement before the HLC or 

iii. use the HLC itself as the mediator. 

 

3. This will enable decisions taken for resolving disputes in appropriate matters to be 

scrutinized by a high-ranking body at arms-length from the regular decision-making structure, 

thereby promoting fair and sound decisions in the public interest, with probity. 

 

4. There may be rare situations in long-duration works contracts where a renegotiation of 

the terms may best serve public interest due to unforeseen major events. In such circumstances, 

the terms of the tentative re-negotiated contract may be placed before a suitably constituted 

High-Level Committee before approval by the competent authority. 

 

5. Mediation agreements need not be routinely or automatically included in procurement 

contracts/ tenders. The absence of a mediation agreement in the contract does not preclude pre-

litigation mediation. Such a clause may be incorporated where it is consciously decided to do so.  

	
6. Disputes where the methods outlined above are unsuccessful should be adjudicated by the 

courts.	
 

(iv) Appointment	of	Mediator(s):	
1. Mediators can be of any nationality and must be registered with the Mediation Council 

of India (MCI) or empanelled by a court-annexed mediation centre or empanelled by an 

Authority constituted under the Legal Services Authorities Act, 1987 or empanelled by a 

mediation service provider (MSP) recognised by MCI. 

2. Within 30 days of receipt of the �Notice of Mediation�, the CMD of subsidiary / CIL 

after consultation with concerned Legal department shall propose names of three likely 

mediators from its panel, asking the other party to choose one as Mediator. The mutually 

accepted mediator shall then be appointed to conduct mediation. 

3. If parties do not agree on the mediator, they can approach a mediation service provider 

("MSP", recognised by MCI), who shall appoint a mediator based on the suitability and 

preferences of the parties within 7 days. 

4. In contracts having an Integrity Pact, Independent External Monitors (IEMs) can be 

appointed as mediators, as per the Standard Operating Procedure (SOP) issued by the Central 

Vigilance Commission (CVC). 

5. After a mediator is appointed, they must disclose any conflict of interest. Either party 

can seek a replacement of the Mediator after such disclosure. 

 

(v) Venue:	Mediation must be conducted within the territorial jurisdiction of the Court, which 

has jurisdiction to decide the dispute unless both parties agree to do it online or at the HQ of the 
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subsidiary / CIL where the contract has been executed. 

Online	Mediation: The Act allows parties to opt for online/ virtual Mediation, which shall be 

deemed to occur within the jurisdiction of a competent court. The Act also requires online 

mediation communication mechanisms to ensure confidentiality. 

 

(vi) The	Process:	
1. The Mediator independently and impartially encourages open communication and 

cooperation between disputing parties to reach an amicable settlement, but he does not have the 

authority to impose a settlement upon the parties to the dispute. The parties shall be informed 

expressly by the mediator that he only facilitates in arriving at a resolution of the dispute and 

that he shall not impose any settlement nor give any assurance that the mediation may result in 

a settlement. 

2. Unlike court proceedings, Mediation is informal and flexible and allows for creative 

problem-solving and exploration of various solutions. The Code of Civil Procedure or the 

Indian Evidence Act, 1872 shall not be binding on the mediator. 

3. Confidentiality: Subject to the other provisions of the Mediation Act 2023, the 

mediator, mediation service provider, the parties and participants in the mediation shall keep 

confidential all the following matters relating to the mediation proceedings, namely:� 

i. acknowledgements, opinions, suggestions, promises, proposals, apologies and 

admissions made during the mediation; 

ii. acceptance of, or willingness to, accept proposals made or exchanged in the mediation; 

iii. documents prepared solely for the conduct of mediation or in relation thereto; 

iv. any other mediation communication. 

v. No audio or video recording of the mediation proceedings shall be made or maintained 

by the parties or the participants, including the mediator and mediation service provider, 

whether conducted in person or online, to ensure the confidentiality of the mediation 

proceedings. 

 

4. The mediator initially meets the parties separately and communicates the view of each 

party to the other to the extent agreed upon by them. He assists them in identifying issues, 

advancing better understanding, clarifying priorities, and exploring areas of the parties� 

responsibility, identifying common interests, and encouraging compromise. He then meets them 

jointly to encourage a mutually acceptable resolution. At any stage of the mediation proceedings, 

at the parties� request, the mediator may suggest a dispute settlement in writing. 

 

(vii) Termination	of	Mediation: The process must be completed within 120 days, though 

parties can extend it by another 60 days through mutual consent. If Mediation is not completed 

within this timeline (120+60 days), the Mediator shall prepare a non- settlement report without 

disclosing the cause of non-settlement or any other matter or thing referring to their conduct 

during mediation for the parties or the MSP. Mediation shall also stand terminated on a 

declaration of the mediator, after consultation with the parties or otherwise, that further efforts 

at mediation are no longer justified or on communication by party(ies) in writing, addressed to 

the mediator and the other parties that they wish to opt out of mediation. 

 

(viii) Mediated	Settlement	Agreement	(MSA):	
As per Section 49 of Mediation Act, Notwithstanding anything contained in this Act, no dispute 

including a commercial dispute, wherein the Central Government or State Government or any of 

its agencies, public bodies, corporations and local bodies including entities controlled or owned 

by them is a party, the settlement agreement arrived at shall be signed only after obtaining the 



69  

prior written consent of the competent authority of such Government or any of its entity or 

agencies, public bodies, corporations and local bodies, as the case may be. 

If the parties resolve the dispute and execute a mediated settlement agreement (�MSA�), then the 

Mediation is successful. An MSA is a written agreement settling some or all disputes and may 

extend beyond the disputes referred to mediation. It must be valid under the Indian Contract 

Act, signed by both parties and duly authenticated by the Mediator for the parties or the MSP. The 

Act provides options for MSA registration. During the pendency of proceedings, parties can also 

execute other agreements, settling some of the subject- matter disputes. 

1. Challenge	 to	MSA: MSA can be challenged within 90 days on limited grounds of (a) 

fraud, (b) corruption, (c) impersonation, and (d) subject matter being unfit for Mediation. 

2. Execution	of	MSA: If there is no challenge or a challenge is unsuccessful, the Act ensures 

that the MSA is binding and enforceable, akin to a judgment or decree. This means that if one 

party fails to comply with the MSA, the non-defaulting party has a right to enforce it through the 

Court. 

3. Costs: The parties shall equally bear all costs of mediation, including the fees of the 

mediator and the charges of the mediation service provider. 

4. No	 claim	 of	 Interest	 during	 Mediation	 proceedings: Parties shall not claim any 

interest on claims/counter-claims from the date of notice invoking Mediation till the execution of 

the settlement agreement if so arrived. If parties cannot resolve the dispute, either party shall 

claim no interest from the date of notice invoking Mediation until the date of Termination of 

Mediation Proceedings. 

5. The parties shall not initiate, during the mediation proceedings, any arbitral or judicial 

proceedings in respect of a dispute that is the subject matter of the mediation proceedings. 

	
 

4.12 SUB‐CONTRACTING	
	

No	Sub‐Contracting	Without	Permission	

The Contractor must not sub-contract its obligations under this Agreement without the prior 

written approval of ECL. Any approval to sub-contract given by ECL in accordance with this 

Clause shall not discharge the Contractor from any liability under the Agreement and Contractor 

remains subject to all of its obligations under the Agreement. The Contractor must ensure any 

sub-Contractor so approved by ECL observes all the provisions of the Agreement as if the sub-

Contractor is also a party to this Agreement. 

 

4.13 CERTIFICATE	 NOT	 TO	 AFFECT	 RIGHT	 OF	 OWNER	 AND	 LIABILITY	 OF	
CONTRACTOR	

No interim payment certificate of the engineer, nor any sum paid on account, by the owner, nor 

any extension of time for execution of the works granted by the engineer shall affect or prejudice 

the rights of the owner against Contractor or relieve Contractor of his obligations for the due 

performance of the contract, or be interpreted as approval of the works done or of the equipment 

furnished and no certificate shall create liability for the owner to pay for alterations, 

amendments, variations or additional works not ordered, in writing, by the engineer or 

discharge the liability of Contractor for the payment of damages whether due, ascertained, or 

certified or not, or any sum against the payment of which he is bound to indemnify the owner, 

nor shall any such certificate nor the acceptance by him of any sum paid on account or otherwise 

affect of or prejudice the rights of Contractor against the owner. 

 

4.14 COMMITMENT	TOWARDS	MINIMUM	GUARANTEED	PRODUCTION	
	

Contractor would guarantee to produce the minimum guaranteed production of coal from the 
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mining districts and delivery the same on the Gate belt. 

 

4.14.1 Commitment	Charges:	
In case, the Contractor fails to meet the agreed annual guaranteed production, he will pay 

commitment charges as indicated below: 

 

 

 

 

 

4.14.2 Payment of coal production during commercial production period will be made monthly. 

The rate applicable for the production achieved prior to commencement of 1st APP, if any, shall 

be the rate applicable for 1st APP. The interim adjustment for penalty	will be done quarterly 

and the final adjustment will be made on the basis of coal production in that particular 

production year. 

Production	 achieved	 (if	 any)	 before	 start	 of	 the	 1st	 APP,	 shall	 not	 be	 accounted	 for	
minimum	guaranteed	production	of	the	whole	contract	or	Individual	APP	Targets. 

 

4.15 DGMS	APPROVAL	
	

4.15.1 All equipment/goods requiring permission under the law and to be supplied under the 

Contract must be approved by the Director General of Mines Safety (DGMS), Dhanbad, India for 

use in gassy coal mines. Approval has to be obtained by Contractor at his own expense. 

4.15.2 DGMS approval for deployment of Continuous Miner Package (approved by DGMS) in the 

Underground mine for development & depillaring would be obtained by ECL with the help of 

Contractor. ECL would put up application and Contractor will provide all necessary assistance to 

ECL for obtaining DGMS approval. 

 

4.15.3 Deployment of the equipment shall be made by Contractor, only after obtaining the 

approval of concerned equipment and Technology from DGMS. 

 

4.16 APPLICABLE	LAWS	

4.16.1 The contract shall be governed by the laws of India being in force for the time being. The 

Contractor shall be governed by any applicable National, Municipal, Local or other law and any 

requirement or regulations of any Indian Governmental Authority or Agency in connection with 

the performance of the work. 

Actual	 Production	 in	 %	 of	 Annual	
Minimum	Guaranteed	production	 Penalty	to	be	Deducted	

From <100% to 85% @10% of price per tonne charged on 

the difference of production from 

minimum guaranteed production of 

that production year. 

From < 85% to 70% Amount calculated in above penalty
(for <100% to 85%) plus 20% of price
per tonne charged on the difference of
production from 85% of minimum
guaranteed production of that
production year 

Less than 70% Amount calculated in above penalty
(for <85% to 70%) plus 30% of price per
tonne charged on the difference of
production from  70%  of  minimum
guaranteed production of that
production year 
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4.16.2 The Contractor shall observe all the safety rules and regulations as required under the 

statutory Acts of the Government of India including specially, Mine Safety Regulations of India. 

The Contractor shall be well acquainted with all such laws applicable in connection with the 

performance of the contract and diligently observe and comply with all such laws. 

 

4.16.3 ECL shall have the right to object to an unsafe practice followed by the Contractor and 

direct that the work be carried out in a safe manner. 

 
4.17 INSURANCE	

	
4.17.1 The Contractor shall carry and keep current during the Term of this Agreement adequate 

insurance coverage for the Contractor�s employees, the coal mining, handling & transportation 

facilities, the contracted facilities and equipment, Third Party Liability policies and Motor 

vehicle insurance covering own damage, Third Party Property damage and Third Party Personal 

Injury insurance to the satisfaction of ECL. The Contractor shall upon request of ECL, furnish 

ECL with particulars of the insurance policies procured by the Contractor for the purpose of the 

Works. 

 

4.17.2 The Contractor shall indemnify ECL against any losses as above that may result due to 

lack of required insurance cover. 

 

The contractor shall take full responsibility to take all precautions to prevent loss or damage to 

the works or part thereof for any reasons whatsoever (except for reasons which are beyond 

control of the contractor or act of God, e.g. flood, riots, war, earthquake, etc.) and shall at his own 

cost repair and make good the loss/damage to the work so that on completion, the work shall be 

in good order and condition and in conformity with the requirements of the contract and 

instructions of the Engineer-in- charge, if any : 

 

a. The contractor shall at all times during the pendency of the contract indemnify the company 

against all claims, damages or compensation under the provisions of the Workmen's 

Compensation Act and shall take insurance policy covering all risk, claims, damages or 

compensation payable under the Workmen's Compensation Act or under any other law relating 

thereto.	
 

b. The contractor shall pay directly the ex-gratia amount of Rs. 25 Lakhs to the same dependent 

as per the terms of contract or through insurance company by availing Group personal accident 

insurance policy for all its workers before commencement of the contract which shall be 

renewed periodically to cover the entire duration of the contract. No reimbursement shall be 

made on this account by CIL/subsidiaries. 

In order to comply with the above provisions, contractor shall immediately on receipt of letter 

of acceptance/work order shall obtain group personal accident insurance in respect of the 

workmen engaged in mining activities to assure such payment of Rs. 25.00 Lakhs in case of death 

in mine accident within 30 days. A proof to such effect shall be produced to the satisfaction of 

the management before commencement of the work. However, the responsibility of payment of 

special relief/ex gratia amount shall lie exclusively with the contractor. 

 

If the contractor fails to disburse the special relief /Ex-gratia within the due date, the subsidiary 

concerned may make the payment to the eligible dependent as mentioned herein above. 

However, such amount shall be recovered from the contractor from his dues either in the same 

and/or other subsidiaries/CIL. 

 

c. The contractor shall ensure that the insurance policy/policies are kept alive till full expiry of 

the contract by timely payment of premiums and shall not be cancelled without the approval of 

the company and a provision is made to this effect in all the policies, and similar insurance 

policies are also taken by his sub-contractors if any. The cost of premiums shall be borne by the 
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contractor and it shall be deemed to have been included in the quoted rate.	
d. In the event of contractor's failure to effect or to keep in force the insurance referred to above 

or any other insurance which the contractor is required to effect under the terms of the 

contract, the company may effect and keep in force any such insurance and pay such 

premium/premiums as may be necessary for that purpose from time to time and recover the 

amount thus paid from any moneys due by the contractor.	
 

e. The contractor shall whenever required produce before Engineer-in-charge the policy or 

policies of insurance and receipt of payment of the current premium. 

 

4.18 ACCESS	TO	SITE	AND	WORKS	ON	SITE	
	

4.18.1 Suitable access to and possession of the site shall be accorded to Contractor by the owner 

in reasonable time. 

 

4.18.2 In the execution of the works, no persons other than Contractor or his duly appointed 

representative and workmen, shall be allowed to do work on the site, except by the special 

permission, in writing of the engineer or his representative. 

 

4.18.3 Contractor shall establish a site office at the site and keep posted an authorised 

representative for the purpose of the contract. Any written order or instruction of the engineer 

or his duly authorised representative shall be communicated to the said authorised resident 

representing Contractor and the same shall be deemed to have been communicated to 

Contractor at his legal address. 

 

4.19 COMPLETION	CERTIFICATE	
	

On completion of the contract period and notifying the same by Contractor to the Engineer-in- 

Charge, the Contract Completion Certificate shall be issued by the Engineer-in-charge. Payment 

of final bill shall be made thereafter and refund of security deposit shall, however, be made as 

per relevant clause of the contract. 

4.20 SPECIAL	TERMS	AND	CONDITIONS	/	OBLIGATIONS	OF	CONTRACTOR	
	

4.20.1 Contractor, before starting the work, shall furnish to the Engineer in charge the list of 

equipment, proposed to be deployed for the work. No equipment shall be deployed for the work 

without the approval of the Company. 

4.20.2 The Company shall have the right to inspect or arrange inspection of the equipment 

deployed by Contractor for the work at any time and declare any equipment unsafe and ask for 

its immediate withdrawal from the site/ operation. Contractor shall ensure prompt/ immediate 

compliance of the same. 

 

4.20.3 Contractor shall at his own cost, arrange for regular checking/ maintenance/ repair of 

the equipment and keep them in good and safe condition at all times. Proper records of such 

checking/ maintenance/ repair shall be maintained in a Log Book kept for the purpose, which 

shall be readily available for inspection whenever required. 

4.20.4 Only experienced, skilled and disciplined worker of sound health, good behaviour and 

antecedents having experience shall be deployed by Contractor to operate the equipment 

deployed for the work. 

4.20.5 Contractor	 shall	 bring/take	 back	 and	 arrange	 for	 the	 transportation	 of	 the	
equipments	/	men	(both	contractor	and	ECL)	and material required for the work at his own 

cost. However, the existing facilities available in the mine may be used by Contractor with the 

permission of the Engineer. 



73  

 

4.20.6 The work may be executed round the clock on all the days of week, if required or as 

directed by the Engineer in charge and Contractor shall be obliged to comply with the same. 

4.20.7 Contractor shall at his own cost arrange for all materials, stores, spares, tools, tackles etc. 

and maintenance/repairs of the equipment required/ deployed for the work. The company shall 

have no liability whatsoever on this account. 

 

4.20.8 Contractor shall maintain proper records in English/ Hindi of the equipment/persons 

etc. deployed for the work, work done, daily attendance of the employee, payment to the 

employees etc. and the Company shall have the right of access to and inspection of these records 

or to call for any or all these records or ask Contractor to submit such reports as it considers 

necessary and Contractor shall be bound to comply with such instructions. 

4.20.9 The Company shall have no responsibility/ liability whatsoever for compensation 

payment in case of accident / damage to Contractor's equipment in the transit or while engaged 

in the work. 

 

4.20.10 Contractor shall familiarize himself and fully comply with the provisions of all the Acts/ 

Rules/ Regulations/ Bye-laws and orders of the Local authority/ Municipality/ State Govt./ 

Central Govt. applicable to the worker, Mines Act, Payment of Wages Act, Workmen's 

Compensation Act, etc. and shall be fully responsible and liable for due observance of the same. 

The company shall have no responsibility / liability whatsoever on these account and Contractor 

shall fully indemnify the Company against any claim/ dispute / reference Award, etc. arising out 

of the same. 

 

4.20.11 Contractor shall post adequate number of competent, experienced, skilled and 

disciplined persons having good antecedents for satisfactory execution of the work. A list of all 

such persons shall be kept in the office of Contractor and a copy of the same shall be furnished 

to the Engineer in charge as and when required. All these persons shall be in the direct 

employment and under direct administrative control of Contractor and the management shall 

have no responsibility / liability whatsoever in this regard. 

 

4.20.12 Contractor shall issue an identity card/ employment card to each employee with 

photograph duly attested by him which the employee shall always carry with him, while on 

work and produce for inspection whenever required. 

 

4.20.13 Contractor shall not engage any person less than 18 years of age or female as required 

by relevant law. 

 

4.20.14 The Contractor will be responsible for observing applicable law including all the rules 

regulations and statutes under Indian Law. Further, all safety requirements contained in 

applicable law including in notifications and circulars issued by DGMS from time to time shall be 

followed. Further the Contractor shall ensure that the appointment / employment of all the 

persons shall be in strict compliance with the Mines Act and all rules and regulations made 

under it. 

 

Contractors are to employ, to the extent possible (as per policy decision of the company valid 

from time to time), local project affected people and pay wages not less than the wages fixed 

(notified and prevalent during execution of the work for mining activity) by the Company. 

In addition, the contractors are to provide benefits of Provident Fund for the workmen employed 

by him for the work as per the Laws prevailing under provision of CMPF / EPF and allied scheme 

valid from time to time and also submit statutory returns. 

 

The contractor shall utilize their regular employees throughout the period of contract. The bidder 

shall also comply with statutory requirements of various acts including CL(R&A) Act. 
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The contractor�s workmen shall be paid through Bank. 

4.20.15 Contractor shall make payment to his employees at the place (s) and manner specified 

by the Engineer in charge and in the presence of Company's authorized representative who shall 

duly witness all payments by Contractor to his employees. For this purpose Contractor shall notify to 

the Engineer in charge the wage period (s) day/ date and time of payment. 

 

4.20.16 Contractor shall prepare the wage sheet for his employees in duplicate, a copy of which 

shall be regularly submitted to the Engineer in charge. 

4.20.17 Contractor shall make timely payment of all salary / wages / dues to his employees and 

shall also provide all benefits to his employees as per various Acts/ Rules, Regulations, Orders 

applicable to the work e.g. bonus under Coal Mines Bonus Scheme and Payment of Bonus Act. 

Sunday Wages, Overtime, Holiday Wages, Leave Wages, Sick Leave etc. 

 

4.20.18 Contractor shall also comply with the provisions of the Coal Mines Provident Fund 

Scheme and regularly deposit the contributions in accordance with the same. The company shall 

have no liability whatsoever in this regard. 

 

4.20.19 The responsibility of Contractor in respect of all-payments to his employees will be 

complete and absolute. The company shall have no liability whatsoever in this regard and shall 

be fully indemnified by Contractor against any claim arising out of any non-pay payment/ short-

payment/ dispute/ award. 

 

4.20.20 Contractor shall arrange for the training of his employees in accordance with the Mines 

Vocational Training Rules, 1966 as amended from time to time, at his own cost. However, ECL 

shall provide their existing vocational training centre for undergoing the said training free of 

cost. 

4.20.21 Contractor shall provide footwear, helmets and other protective equipment, to his 

employees as provided in law at his own cost. 

 

4.20.22 Initial Medical Examination (IME)	of all contractual mining workers is mandatory and 

an amount as per prevailing rate shall be charged towards conducting IME for each worker, 

which shall be recovered from the bills of Contractor. 

4.20.23 Payment to Contractor will be done through Electronic mode. For this the desired 

information are to be furnished by the bidder after becoming successful. 

4.20.24 The Contractor shall keep Company indemnified against all damages caused to any 

employee and / or property of company due to negligence of the Contractor and / or its men 

and agents. 

4.20.25 Bonus is to be paid to the contract workers engaged by the contractors as per the 

provisions of payment of Bonus Act, 1965. 

In addition, within a period of 30 days from the date of issuance of LOA, the contractor will 

register in the Contract Labour Payment Management Portal (CLPMP) of CIL and will enter & 

periodically update the following details in the portal: 

a) The contractor�s registration details 

b) LOA/Work Order details 

The contractor will enter and update contractor workers details and wages payment details in 

respect of each work order. 

4.20.26  
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E‐way	Bill:	The e-way bill required in connection with supply of goods or services, if any, shall 

be arranged by the supplier/vendor. However, the e-way bill will be arranged by CIL/Subsidiary 

if the supplier/vendor is unregistered one or if provisions of the relevant Act and the rules made 

there under specifically states that the e-way bill is required to be issued by recipient of goods. 

4.20.27  
In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other charges 

(Except EMD) from the supplier/vendor, the same will be recovered along with the applicable 

GST and the amount shall be adjusted with the payment to be made to the supplier/vendor 

against their bill/invoice or any other dues. 
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SECTION	‐	5	
	

TECHNICAL	DOCUMENT	
JHANJRA	CONTINOUS	MINER	(	1	Set	)	

 

5.0	GENERAL	INFORMATION		
NAME	OF	THE	MINE	 	 	 																														:JHANJRA	UG	MINE	
NAME	OF	THE	AREA	 	 	 																														:JHANJRA	
NAME	OF	THE	COALFIELD		 	 	 														:RANIGANJ	
NAME	OF	THE	COMPANY	 	 	 														:EASTERN	COALFIELDS	LTD.	 	
AREA		OF		THE		MINE			 	 	 														:Jhanjra	UG	Mine	having		area	1568Ha	.		
	
PREAMBLE 

Eastern Coalfields Limited (ECL), a Subsidiary of Coal India Limited (CIL) produced about 52.035 

Million tonnes of coal during 2024- 25. About 8.475 Million tonnes is produced from 

Underground (UG) mines and balance from Opencast (OC) mines. ECL has planned to enhance 

its underground production to the tune of 20 Million tonnes by the end of (2025-26). To increase 

UG production, ECL proposes to introduce mass production technology in underground mines 

by adoption of Continuous Miner Technology. 

 

OBJECTIVE	
The objective is to achieve an average annual production of 0.51	Million	Tonne	of	coal	from	
one	set	of	Continuous	Miner	Package	from	development	and	Depillaring	in	Bord	&	Pillar	
method	of	Working, following stipulated safety standards as per provisions under The Mines 

Act 1952 and The Mines Rules, 1955 , Regulations (CMR 2017)/guidelines made there-under 

and subsequently its adoption and absorption. 

It is proposed to work from R-VI and RV seam seam for a period of 5 years at Sector A & F of 

Main Industrial Complex Unit of Jhanjra Project Colliery Mine, Jhanjra area by deploying 

Continuous Miner package. 

 

Details of production target are given in the Table given below: 

 

Table‐1	

 

 

 

 

 

 

 

 

 

Seam	 Extractable	
Reserves	in	MT*	

Y1	 Y	2	 Y	3	 Y	4		 Y	5	

R-V 2.55 MT for CM 

B&P working (R‐6	
and	 R5	
Extractable	
Reserve	 of	 3.08	
MTe)	 out	 of	
which	2.55	MT	 is	
considered	 in	
this	proposal 

0.51 0.51 0.51 0.51 0.51 

Total	 2.55	MT	 0.51 0.51 0.51 0.51 0.51 
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Present	Mine	status:	

	

Mine	Entries:	

Details of the existing entries are as follows in Table no.2: 

Table	no:	2	

	
 

Proposed	Mine	Entries:	Table	3	

 

Details	of	entries	proposed	to	be	used	in	this	report	are	as	follows	:	

Jhanjra UG mine consists of two units i.e. Main Industrial Complex unit and 3&4 Incline unit. 

Present report envisages deployment of 4 (Four) nos. of Standard Height Continuous Miner in 

MIC Unit of Jhanjra UG mine. Proposed entries for the project are as follows in Table no.3: 

Table	4	

S. 

N. 

Mine Entry ( Incline/ 

shaft no./ name) 

Purpose & mode of 

transport / ventilation 

1 Incline 1 Intake, coal transport 

2 Incline 2 Intake, Man & Material 

Transport 

3 Incline 3 Intake, Man & Material 

Transport 

4 Shaft A Ventilation Down cast 

5 Shaft D Ventilation  Down cast 

6 Shaft B and C Ventilation Up cast 

7 3 nos. of Drifts from 2 Intake and 1 Return 
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Proposed	Method	of	Mining:	

Bord and Pillar method of mining with 1 no of Continuous Miner in the seams considered for 5 

APPs of operation, to work at R-VI & R-V Seam in Sector A and Sector F. 

 

Status	of	Mining	
	
Jhanjra Project colliery consists of two units i.e. MIC unit and 3 & 4 Incline Unit.	

 

(a) 3	&	4	Incline	Unit		:	

 RVII and RVIIA is being liquidated from 3&4 Incline Unit. A total of 23 Longwall Panels has been 

extracted. The remaining portion of R-VII and R-VIIA seam has been developed with B & P 

system of mining and depillared with caving in this unit. Sector D & E is virgin in which the 

project to be liquidated by 2 nos. of LHCM. Small area is standing on pillars and at present and 

waterlogged. R-VIII seam will be worked from this unit and is virgin. Sector D & E of R-VIII seam 

is extractable the rest of the portion is unviable. A contract agreement is signed with M/s 

Gainwell Commosales Pvt. Ltd. (Erstwhile Tractors India Pvt. Ltd.) for Introduction of 2 nos. of 

LHCM at Sector A and F of R-VII and R-VII A seam. The same is under liquidation for 9 

Production years of 6.06 MT. At present more than 0.72 MT is being achieved from the unit. 

Another LOA has been issued to M/s JMS Mining Pvt. Ltd. for liquidation of Sector D and E with 

additional 2 nos. of Low Height CM for 8 (Eight) Production years with Total of 4.51 MTe.  

 

(b) Main	Industrial	Complex	Unit	:	

	

        In this unit, R-VI and R-V seam is being worked upon. Longwall Package is deployed at 

Sector A of the Jhanjra Block. 2 nos. of Standard Height Continuous Miners are operational at 

Sector C and D of R-VI seam. We are in contract on Operation and Maintenance Basis with M/s 

JMS Mining Pvt. Ltd. and M/s Resurgent-Gainwell JV for Supervision, Operation, Maintenance 

and Supply of Spares for Package 1 and Package 2 respectively. Another 02 nos Standard Height 

CM package in hiring basis deployed by M./s Gainwell Commosales Pvt. Ltd is in operation at RV 

seam of MIC Unit. Major area of this seam has been depillared with caving. At present, R-V seam 

is being extracted through this unit. Present production from this unit is around 3.2 MT. After 

exhaustion of R-VI seam, CM1 will be shifted to R-V seam. Eventually Longwall Technology is 

also proposed in Sector A of R-V seam 

 

		5.1	LOCATION	
	

5.1.1							LOCATION	

Jhanjra Block is located in the north eastern side of Raniganj Coalfield. It lies between Latitude 

23⁰38�22� to 23⁰41�41�N and Longitude 87⁰16�42� to 87⁰20�55�E. Shyamsundarpur Tilaboni and 

Kumardih UG collieries are located fairly close to the western boundary while Samla-

Mandarboni UG and Nakrakonda collieries are located towards north. Rangamati A block lies to 

the east of the block. 

 

5.1.2 Area	of	the	Project	in	sq.km 

R-VI to R-V seam 
1 Material Transport, 1 

Coal Transport 
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Area of the project is 1568.07 Ha after recent boundary adjustment of 30 Ha. Area of the Mine is 

1428.47 Ha. 

	

5.1.3 Limiting	boundaries	of	the	mine	

Mine	Boundary	

North   : - Sountern boundary of Manderboni and Rangamati A Blocks 

South   : - Northern boundary of Tilaboni Blocks 

East    :- The Western boundary of Jagannathpur �A and Kunur Blocks 

West   : - Eastern boundary of NarkakondaPurushottampurKumardih	

	

ACCESIBILITY:	

The block is connected by a metalled (PWD) road passing through the middle of the block and 

connects the Grand Trunk Road with Ukhra and Madhaiganj . G.T. Road (NH-2) is about 15km to 

the south of the block. The project is about 30km north-west of Durgapur Industrial Complex 

and 50km from Asansol. It is about 5 km from Ukhra Railway station on Andal- Sainthia line of 

the Eastern Railway 

	
5.2	TOPOGRAPHY	AND	DRAINAGE	
	

The area is a plain country with gently undulating topography. The elevation from the Mean sea 

level varies from about 75m to about 103m. The higher grounds are generally occupied by 

laterite while the lower grounds are covered by soil or alluvium. A number of ponds (tanks) are 

scattered over the area. The Tumni Nala (stream) is the main drainage channel of the area and 

flows from west to east at a distance of about one kilometre from northern boundary of the 

block. A number of the small nallas discharge into Tumni nallas. These rivulets and Tumni nallas 

remain dry during summer months. Damodar and Ajoy are major rivers to south and north 

respectively. 

 

Climate:	
	
The Area is situated on the Tropic of Cancer and has tropical monsoon climate. The hottest 

months are April, May & June when the temperature reaches 46⁰C with daily average of about 

37⁰C. The coldest months are December and January when average daily temperature falls to 

8⁰C. The average annual precipitation (vide various sources) is 1500mm. The monsoon period 

lasts from June to October. 

 

5.3	GEOLOGY	
	
Raniganj coalfield is the easternmost member of the Damodar Valley Coalfields which occupies 

an area of 1900 sq. km.  Major part of the coalfield falls in the districts of Burdwan and a small 

part in Birbhum, Bankura and Purulia districts in West Bengal, Dhanbad and Santhal Pargana 

districts in Jharkhand. It is bounded in the northwest and south by the Achaeans. Its extension 

towards east is covered by soil, alluvium and laterites. There is unconformity between Tertiary 

and Raniganj formation. The entire Gondwana sediment in the Raniganj basin is gradually 

thinning towards east. The stratigraphic sequence of Raniganj Coalfield is reproduced below:	

	

5.3.1	Drilling	details.	
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Density of boreholes in the Jhanjra block has been calculated are shown in below table. 

 

Table‐5:	Seam‐wise	Borehole	Density	(Jhanjra	Block)	

	

Name	of	Seam	 Borehole	
Intersection	
(Nos.)	

Area		

(sq.km)	

Borehole	density	

R-IX(T) 13 

Geological assessment not done R-IX(B) 18 

R-VIII(T) 37 

R-VIII(B) 37 2.44 15.16 

R-VIII(Comb.) 40 1.64 24.39 

R-VII(T) 34   

R-VII(B) 37 2.61 14.17 

R-VII(Comb.) 62 3.38 18.34 

R-VIIA 85 6.86 12.39 

R-VIIB 58 0.50 12.39 

R-VIIA/B (Comb.) 5 0.24 20.83 

R-VIIC 61 Geological assessment not done 

R-VI 58   

R-V 32 7.37 4.34 

R-IV 31 7.16 4.33 

R-III 26 7.07 3.67 

R-II 24 6.95 3.45 

R-III/II(Comb.) 1 0.37 2.70 

 

5.3.2	Geology	of	the	Mining	Block:	

 

The area in and around the Jhanjra block is topped by monotonous alluvium/soil followed by 

coal bearing Raniganj formation the maximum thickness of which is over 454.71m. Talchir rocks 

have not been encountered in any of the boreholes. However, the geological sequence of the area 

established mainly from the surface and sub-surface data based on the regional trend is as 

follows: 
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TABLE‐6:	Stratigraphic	Sequence	in	the	Block	

	

5.3.3	Dip	&	Strike:	

	

The featureless rolling topography and a moderately thick cover of soil, alluvium and laterite in 

and around the reported block have completely masked the surface manifestation of the 

structural elements. The entire structural set-up of the area, therefore, has been worked out on 

sub-surface data obtained through drill holes and underground mine workings of younger 

seams. As seen from the mine plans, the coal seams have a rolling floor. The structural 

interpretation, therefore, arrived at while drawing the stratum contours of each seam may differ 

from each other in broad details. Structurally the area is having 14 faults of varying magnitude 

which have been interpreted through borehole data and underground mine workings.The block 

exhibits a rolling strike throughout the area. The strata including coal seams show a broad NE-

SW trend.The strata in general show a south-easterly dip. The general dip of the strata varies 

from 2O-4O in southern, central & north-western part. The dip of the strata varies from 4o-6o in 

north-eastern part. 

Five composite coal seams R8, R7, R7AB, R54& R32 were splitted. 

	

5.3.4	Coal	seams:	

	

The generalized sequence and thickness of existing coal seams and intervening partings in descending 

order are shown in the table below: 

  Table‐07,08	&		09	
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5.3.5	Geo‐Mining	Parameters	
	

The existence of 9 composite coal seams of Raniganj Formation namely seam R9T, R9B, R8, 

R7, R7AB, R7-C, R6, R54 & R32, in descending order have been proved in the Jhanjra block of 

Raniganj Coalfield, which are subsequently splitted into 14 seams namely R9T, R9B, R8T, R8B, 

R7T, R7B, R7-A, R7-B, R7-C, R6, R5, R4, R3 & R2 in the south and south western part of the block. 

All seams except R7T have been found to attain workable thickness in the block. All the coal 

seams are thick seams but attain workable thickness. The seams R9T, R9B, R8, R7, R7-A, R7-B, 

R7-C in crop within the block under documentation. 

The coal seams are mainly composed of coal and shaly coal with thin bands of 

carbonaceous shale bands at places. The coal is generally dull in appearance, high in moisture, 

low in sulphur (< 1.00%) and low in rank i.e. non-coking type 

 

     	
5.4	 Coal	Quality 

Table‐10:		Coal	Gade	and	their	Seam	�	Wise	Quantity	
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5.5	 Block	boundary	of	geological	Block	under	consideration	
	

North   : - Sountern boundary of Manderboni and Rangamati A Blocks 

South   : - Northern boundary of Tilaboni Blocks 

East    :- The Western boundary of Jagannathpur �A and Kunur Blocks 

West   : - Eastern boundary of NarkakondaPurushottampurKumardih	

 

5.6	 Faults		 

The block has been affected by 14 Nos. of faults of varying magnitude and direction. The faults 

generally have NW-SE trend. Few have NE-SW trends. 

                                                                            Table‐	11: 
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Apart from the fourteen faults described above, possibility of additional minor faults, 

particularly in the vicinity of major faults cannot be ruled out. 

	
5.7	Description	of	individual	coal	seams	of	the	Area	

SEAM	R9T	

A total of 4.372 mt of net proved reserves have been estimated for the seam in an area of 1.67 

sq.km, which contribute about 1% of the total reserves of the block. 

SEAM	R9B	

Seam R9B has a net proved reserve of 2.807 mt in an area of 1.29 sq.km, which makes about 

0.6% of total reserves of the block.  

SEAM	R8	

Seam R8 contributes 12.913 mt net proved reserves in an area of 3.82 sq.km, which makes about 

3% of the total reserves of the block.  

SEAM	R8T	

Seam R8T contributes 2.91 mt net proved reserves in an area of 1.96 sq.km, which makes about 

0.7% of the total reserves of the block.  

SEAM	R8B 

Seam R8B contributes 5.545 mt net proved reserves in an area of 2.5 sq.km, which makes about 

1.3% of the total reserves of the block.  

SEAM	R7 

Seam R7 contributes 13.62 mt balance net proved reserve in an area of 6.25 sq.km, which makes 

about 3.1% of the total reserves of the block.  

SEAM	R7B 

Seam R7B contributes 11.052 mt balance net proved reserves in an area of 4.41 sq.km, which 

makes about 2.5% of the total reserves of the block.  

SEAM	R7AB	

Seam R7AB contributes 1.422 mt balance net proved reserves in an area of 0.48 sq.km, which 

makes about 0.3% of the total reserves of the block.  

SEAM	R7‐A	

Seam R7-A contributes 26.206 mt balance net proved reserves in an area of 11.91 sq.km, which 

makes about 6% of the total reserves of the block.  

SEAM	R7‐B 

Seam R7-B contributes 2.202 mt net proved reserves in an area of 1.11 sq.km, which makes 

about 0.5% of the total reserves of the block.  

SEAM	R7‐C	
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Seam R7-C contributes 9.717 mt net proved reserves in an area of 5.45 sq.km, which makes 

about 2.2% of the total reserves of the block.  

SEAM	R6 

Seam R6 contributes 63.735 mt balance net proved reserves in the entire area of 13.1 sq.km, 

which makes about 14.7% of the total reserves of the block.  

SEAM	R54 

Seam R54 contributes 47.737 mt net proved reserves in an area of 2.52 sq.km, which makes 

about 11% of the total reserves of the block.  

SEAM	R5	

Seam R5 contributes 63.766 mt net proved reserves in an area of 10.58 sq.km, which makes 

about 14.7% of the total reserves of the block.  

SEAM	R4	

Seam R4 contributes 80.468 mt net proved reserves in an area of 10.58 sq.km, which makes 

about 18.6% of the total reserves of the block.  

SEAM	R32 

Seam R32 contributes 37.617 mt net proved reserves in an area of 5.78 sq.km, which makes 

about 8.7% of the total reserves of the block. 

SEAM	R3 

Seam R3 contributes 30.852 mt net proved reserves in an area of 7.32 sq.km, which makes about 

7.1% of the total reserves of the block. 

SEAM	R2	

Seam R2 contributes 16.724 mt net proved reserves in an area of 7.32 sq.km, which makes about 

3.9% of the total reserves of the block.  

 

	

Immediate	roof	and	floor	of	coal	seams:	

Seam wise details of roof and floor characteristics are presented in table 12. 

Table‐	12	

Seam	 Roof	characteristics	 Floor	characteristics	

R-VIII(B) i)  Dark grey shale i)  Shale and its variates 

ii) 3m column fine to medium 

grained sandstone 

ii)  1m column: Shale and its variates 

R-

VIII(Comb) 

i)  Immediate : Dark grey shale i) Immediate : Shale and its variates 

ii) 3m column :  Fine to medium 

grained sandstone 

ii) 1m column : Shale and its variates 

 R-VII(B) i)  Immediates: Shale and its 

variates 

i)  Immediate : Sandy shale and shaly 

sandstone 

ii) 3m column :Shaly sandstone and ii) 1m column : Fine grained sandstone 
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shale and sandstone intercalations and sandy shale 

R-

VII(Comb) 

i) Immediate : Shale and its variates i) Immediate : Sandy shale and shaly 

sandstone 

ii) 3m column :Shaly sand stone and 

shale and sandstone intercalations 

ii) 1m column : Fine grained sandstone 

and sandy shale 

R-VIIA i)  Immediates: Shale and its 

variates 

i)  Immediates: Shale and its variates 

ii) 3m column :  Fine to medium 

grained sandstone 

ii)  1m column: Shaly sandstone and sandy 

shale 

R-VIIB i)  Immediate : Fine grained 

sandstone 

i) Immediate : Fine grained sandstone 

R-VIIA/B i)  Immediates: Shale and its 

variates 

i)  Immediate : Sandstone and its variates 

ii) 3m column : Medium grained 

sandstone 

ii) 1m column : Medium grained sandstone 

R-VI i) Immediate : Shale and its variates i) Immediate :Shaly sandstone and grey 

shale 

ii) 3m column : Fine to medium 

grained sandstone 

ii) 1m column :Shaly sandstone and fine 

grained sandstone 

R-V  i) Immediate : Shale and its variates i) Immediate :Shaly sandstone and grey 

shale 

 ii) 3m column : Fine to medium 

grained sandstone 

ii) 1m column :Shaly sandstone and fine 

grained sandstone 

R-IV i) Immediate : Shale and its variates i) Immediate :Shaly sandstone and grey 

shale 

 ii) 3m column : Fine to medium 

grained sandstone 

ii) 1m column :Shaly sandstone and fine 

grained sandstone 

	
Description	of	coal	seams	proposed	to	be	worked:	

	 	 	 	 	
	 	 	 	 	
Table:	13	
	

Particulars	 Characteristics	of	Seams	
Seam	R‐V	

Area (sq.km.) 

Block Area 10.58  

Mining Area 6.3 

No. of Borehole intersections 

Block Area 60 

Mining Area 26 

Seam Thickness range (m) 

Block Area 3.5 � 6.0 m 

Mining Area 3.5 � 6.0 m 

Workable Thickness range 

(m) 

3.5 � 6.0 m 
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Particulars	 Characteristics	of	Seams	
Seam	R‐V	

Av. mining Thickness (m) 4.8 m 

Seam Gradient 1 in 16 

Depth of cover range (m) 

Block Area 47.32 m � 345.70 m 

Mining Area 130  -  240 m 

Range of Parting with 

surface or Upper seam 

7.99 � 46.40 m 

(with R-VI seam) 

Grade of Coal (range) 

Block Area G6-G7 

Gassiness Deg - I 

Immediate Roof 
Medium to coarse grained sandstone, Intercalations, 

shale and sandy shale 

Immediate Floor Shale, Fine and Medium Grained Sandstone, Sandy Shale 

Geological Reserves (Mt) R-V seam 

Proved 87.635 

Indicated - 

Mineable Reserves 

(Proved) (Mt) 
81.75 

Extractable Reserves (Mt) 42.21 

Status of mining Virgin in the proposed area 

Details of Roof RMR & 

Rock load 

(i)Value of RMR:45.9 

(ii) Category of Roof: Fair ( class-III) 

(iii) Rockload( immediate roof):3.9 te/sq m 

 

Particulars	of	RVI	seam:	
	
Table‐	14	
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5.8	 Degree	of	Gassiness		

Presently, in the lease hold area of Jhanjra UG mine, seams R-7, R-7A, R-6 and R-5 are being 

worked. These seams are classified as Degree-I gassiness. However study should be conducted 

for other virgin seams as and when they are approached for mining to ascertain the actual 

gassiness of the seam and degree of gassiness of the mine. For planning purpose, the mine has 

been considered as degree-I mine. 

	

5.9								Incubation	Period	

 

The incubation period of the R-VI and RV seams has been estimated as 9 months as determined 

for working seams in Jhanjra colliery. However study should be conducted for R-IV seam, as and 

when it is approached for mining to ascertain the actual incubation period. 

 

 

5.10							Mineable	Reserves	and	Extractable	Reserves	
 

Seam wise extractable reserves under present report are as follows: 

Table‐15 

 

 

 

5.11 Hydrogeology	

 

Within the boundaries of the Raniganj coalfield the main aquiferous complex is represented by 

individual layers attached to partings in coal bearing strata. 

Water bearing rocks are represented mostly by sandstones. The thickness of some aquiferous 

layers varies from 10 to 12 m up to 25 to 40 m. The presence of tectonic faults seems to create 

conditions for circulation of underground water in full thickness of coal bearing strata. The 

depth of water table from the earth surface varies depending on the terrain, from a few meters 

to 30 m. Water abundance in the complex is not great. 

The information about filtration properties has been obtained as the result of testing with the 

help of experimental pumping of the coal bearing strata of R-VIII B to R-VIIC seams till the depth 

of 190 m. The filtration factor has been of the order of 0.02 m/day.  

Horizons are fed mostly due to infiltration of atmospheric precipitation. Sharp fluctuation of 

water levels has been recorded in boreholes. 
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5.12	Land	acquisition	status	

	

Area of the project is 1568 Ha after recent boundary adjustment. Present report has been 

prepared for 1568 Ha.  Mine is having land of 1428.47 Ha. There is 168.3 Ha of forest land in the 

mine. Non �forest land includes Tenancy Land under CBA Act is 1180.98 Ha and LA Act is 0.65 

Ha. Government/Vested Land is 78.54 Ha. 

 

5.12.1	Existing	land	details:	
	

Present Land Use 

                                                                               Table‐16:	
Sl.	No.	 Land	Use	 Land	Area	(Ha)	
A	 Within	Mine	Boundary	
1. Surface Area damaged due to caving 276.54 

2. Area where caving is yet to be done 168.42 

3. Residential Area 104.32 

4. Service Building Infrastructure 11.26 

5. Village 158.60 

6. Road 8.20 

7 Ponds 72.15 

8. Railway Siding, etc. Nil 

9. Others 628.98 

	 Sub‐Total	 1428.47	
B.	 Outside	Mine	Area	
1. Residential Area Nil 

2. Service Building Infrastructure Nil 

3. Village Nil 

4. Road 1.67 Ha 

5. Ponds 2.84  

5. Railway Siding 59.09 

6. Others 76.00 

	 Sub‐Total	 139.60	
 Total	 1568.07	

	
	
	

5.13	 Mine	Ventilation	
	

The existing ventilation system of 3 & 4 incline is to cater the ventilation requirement of two 

LHCM and one RH district. But the expansion PR envisages two additional LHCM district for 

faster liquidation of the R8, R7 & R7A seam in the area annexed to sector-D, E of the block 

through incline 3 & 4 . The existing ventilation system of incline 3 & 4 may not be sufficient to 

cater the ventilation requirement of four LHCM districts in future. Hence, a modified ventilation 

system has been proposed for the workings of 3 & 4 incline considering the existing and future 

workings of the seams.  

 

Proposed	Ventilation	System	 

Existing two incline (incline 3 & 4 having x-section 4.0m x 2.6m) along with additional incline 5 

(having X-section 5.5m x 3.0m) up to R-7A seam and existing air shaft (4.0m diameter) up to R-7 

seam will act as intake airway and shaft-B up to R-4 seam will act as return airway for all four 
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LHCMs operating district of R8, R7 & R7A seam, which is presently used for R7 seam only. 

Expansion Project Report of Jhanjra Underground. 

 

Ventilation across the mine is provided through five shafts (A�E), main and parallel inclines, and 

an air shaft. Of these, Shafts A and D serve as intakes, while Shaft B acts as a return for Longwall 

and LHCM-2 districts, Shaft C as return for SHCM-2, 3, and 4, and Shaft E caters for Longwall and 

SHCM-1 district. The air shaft serves as return for LHCM-1 district. A new fan has been installed 

and in operation of 10,000 cu.m capacity at E shaft. C shaft new fan installation of capacity 

10,000cu.m. has also been completed, but yet to start. B shaft Fan installation of capacity 

10,000cu.m. work is in progress. 

 

The expansion PR envisages mining of R6 seam and its underlying seams through MIC by long 

wall and standard height continuous miners within the revised leasehold of Jhanjra coal block 

except the area lying below the infrastructure of Jhanjra UGP. The ventilation system of MIC 

have been proposed considering the future workings of underlying seams up to R2 seam within 

the mining area , keeping the provision for future mining of seams below existing infrastructure 

of Jhanjra project also. To establish the proposed ventilation system as well as solve the existing 

difficulties of coal evacuation and future requirement of coal evacuation capacity for higher 

capacity, one additional incline adjacent to incline 2 of MIC unit and one additional shaft-F have 

been proposed and is under tendering stage. For the proposed ventilation system, three incline 

of MIC (two existing incline & one proposed incline) along with three shafts (Shaft-A, B & D) will 

be used as intake and shaft �E at the rise side and proposed shaft�F at dip side have been 

proposed as return airway. The proposed ventilation system envisages separate ventilation 

circuit for the panels in the east of trunk headings and west of the trunk headings in R-6 and its 

underlying seams. The proposed ventilation system will reduce the air travel distance, 

requirement of construction of ventilation stoppings and air crossing. Finally it will help in 

improving the ventilation of the mine and meeting the standard of ventilation as per statute. 

 

5.14	Power	supply	and	distribution:	

	
At present Jhanjra Project is receiving power at 33 KV from 132/33 KV Ukhra sub-station of 

M/s. WBSEB. Two 10 MVA, 33/6.6 kV transformers have been installed near MIC incline.  

Necessary power supply arrangement will be done upto the districts as per requirement of the 

bidders. 

	
5.15 		Workshop	and	store	facility	
	
Main	workshop:	
	
 Area workshop has been constructed at the mine to deal with the requirements of day to day 

maintenance and incidental minor repairs of plant and machinery. 

	

Material	Store	

A unit store will be provided at mine to the requirement. 

5.16 	Coal	Handling	Plant:	

	

Existing evacuation System will be through 1200 mm panel belts followed by 1200 mm trunk 

belts through one of the 3 drifts from R-V to R-VI seam. It will match up with the existing 

Evacuation network at R-V seam. A coal handling plant has been envisaged near the pit head to 

handle entire production of coal from the proposed project. Main incline conveyor will transport 
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coal from underground through incline No. 5 and discharge on conveyor C1 for further loading 

into overhead hoppers. CHP will have facilities like storage of coal into overhead hoppers, 

loading of coal into trucks by means of sector gate fitted below hoppers, weighment of coal with 

the help of electronic road weighbridge. Loaded trucks will carry coal to POCP railway siding for 

further loading into railway wagons. Till CHP is under construction existing 1400 mm and 1200 

mm Incline Belt Conveyors will be used for in New Main Incline will be used for Coal Evacuation.  

	
5.17 	Civil	amenities	for	mining:	

	

As per the requirement of the project, Manager Office, cap lamp room, and other statutory and 

service building have been constructed at mine. 

	
5.18 Sequence	of	Operation:		Table‐	17	

 

 

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	

From To

Periods
Remarks SeamActivaty 

Development of CM Panel 29 Oct-26 Jan-27 RVI Qty. available 1,65,250 te

Development of CM Panel 29A by  

upcoming CM package 
Jul-26 Sep-26 RVI Qty. available 1,32,000 te

Depillaring of CM Panel 29 May-28 Sep-28 RVI Qty. available 2,28,000 te

Development of CM Panel 28 Feb-27 Jul-27 RVI Qty. available 2,44,570 te

Depillaring of CM Panel 28 Aug-27 Apr-28 RVI Qty. available 4,04,700 te

NOW THIS CM PACKAGE WILL MOVE FROM SECTOR 'A2' TO SECTOR 'F'. MEAN WHILE DEVELOPMENT OF TRUNK 

ROADS T5,T5 A & T6 BY ROAD HEADER WILL BE COMPLETED IN R-VI SEAM BY DECEMBER 2027

SEQUENCE FOR LIQUIDATION OF PROPERTY IN SECTOR SECTOR 'F'

Activaty 
Periods

Seam Remarks 
From To

PROPERTY IN SECTOR 'A2' IS ALREADY EXAUSTED IN OVERLYING R-VII & R-VII A SEAMS                           

DEPILLARING IN SECTOR 'F' IN R-VI SEAM WILL START BY JANUARY 2029 & PROPERTY IN OVERLYING SECTOR 'F' 

WILL BE LIQUIDATE BY MARCH 2028, MUCH EARLIER THAN DEPILLARING STARTS IN R-VI SEAM 

Development & Depillaring of CM Panel 32 Aug-29 Dec-29 RVI Qty. available 2,17,000 te

Development & Depillaring of CM Panel 30 Oct-28 Mar-29 RVI Qty. available 2,77,700 te

Development & Depillaring of CM Panel 31 Apr-29 Jul-29 RVI Qty. available 2,05,000 te

Jan-30 Apr-30 R-V Qty. available 1,90,000 te

Development of Trunk Road T7 May-30 Nov-30 R-V Qty. available 3,18,000 te

 Qty. in R-V = 12,07,000 Te (Sector 'F')

 Total Qty. in R-VI & R-V = 30,81,220Te (Sector 'A2' & 'F')

Qty. available 2,77,000 te

SEQUENCE FOR LIQUIDATION OF PROPERTY IN SECTOR 'A2' 

 Qty. in R-VI = 11,74,520 Te (Sector 'A2')

 Qty. in R-VI = 6,99,700 Te (Sector 'F')

 Total Qty. in R-VI = 18,74,220Te (Sector 'A2' & 'F')

NOW THE CM PACKAGE WILL MOVE TO R-V SEAM MEAN WHILE THE TRUNK ROAD DEVELOPMENT BY ROAD 

HEADER OF TRUNK ROAD T4A WILL BE COMPLETED BY APRIL 2029. 

Development & Depillaring of CM Panel 16 Jun-31 Oct-31 R-V Qty. available 2,05,000te

Development & Depillaring of CM Panel 17 Dec-30 May-31 R-V Qty. available 2,17,000 te

Development & Depillaring of CM Panel 15 Nov-31 Mar-32 R-V

Development & Depillaring of CM Panel 14



92  

	
	

SECTION	�	6	
	

	
6.0 LIST OF DRAWINGS: 

 

1. Location Plan: ���������������������������...[Plate-01]  

2. Surface Plan: ����������������������������. [Plate-02]  

3. Lithologs of Representative Boreholes: ��������������[Plate-03]  

4. Designated Mining Area: ����������������������[Plate-04]  

5. Geological Plan: ��������������������������....[Plate-05]  

6. Layout Plan of R-VI Seam:����������������������.[Plate-06]  

7. Layout Plan of R-V Seam: ���������������������..[Plate-07] 

 

 

 

 

Drive	Link		for	the	List	of	Drawings:    
 

https://drive.google.com/file/d/1CfoEK_oHLFU-NtvIljd1Ur-d9cb8wX99/view?usp=sharing 
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SECTION‐7	
	

	
7. SCOPE	OF	WORK	AND	TIME	SCHEDULE	
 

7.1 Scope	of	work	of	Contractor:	
	
Winning coal without blasting from the districts in R-VI seam and R-V seam (Sector A & F) of Jhanjra 

Project Colliery Underground Mine, Jhanjra Area of ECL by deploying One set of Standard Height 

Continuous Miner Package on hiring basis inclusive of:  

	
a) Scientific study for obtaining DGMS permission for the Introduction of Continuous Miner packages in 

the above mine and strata monitoring as required by DGMS.  

 

b) To support the roof suitable in accordance with approved SCAMP under Coal Mines Regulation 2017.  

 

The scope of work shall include all the obligations covered in the various parts of the Tender document 

such as NIT, Instruction to Bidders, and Conditions of contract. The scope of work for the Contractor shall 

mean and also include the followings, during Contract Period: 

 

7.1.1 The successful bidder is to deploy, operate and maintain the the required set of Continuous Miner 

Package and ancillary equipment at R-VI seam and R-V seam (Sector A & F) of Jhanjra Project Colliery 

Underground Mine, Jhanjra Area of ECL for 05 APPs to produce the minimum guaranteed production of 

coal as given below against each production year/APP & transport coal from from working face(s) up to 

trunk belt located at the outbye end of the district/panel.  

All DGMS Approved Equipment package to be supplied by the Bidder under the Contract, as per list of 

equipment, mentioned in the total list of equipment (Continuous Miner packages) under section-03 of 

Tender documents. 

 

The successful bidder is required to commence coal production within 06 months from the date of 

issuance of �Letter of Acceptance�. 

 

1st Production Year/APP: 0.51 MTY  

2nd Production Year/APP: 0.51 MTY 

3rd Production Year/APP: 0.51 MTY 

4th Production Year/APP: 0.51 MTY 

5th Production Year/APP: 0.51 MTY 

Total = 2.55	MT 

 

7.1.2  The successful bidder shall get conducted scientific studies required for obtaining Directorate 

General of Mines Safety (�DGMS�) permission for the Introduction of Continuous Miner Packages by a 

reputed agency who have the expertise and experience for design/planning and acceptable to the 

Authority and DGMS. The scientific studies shall include but not limited to pillar stability, parting stability, 

unsupported span stability, study for effect of dead load of overburden dumps over the panels and 

subsidence prediction. Supply, Installation and monitoring of Strata Control Instruments as per DGMS 

Guidelines shall be the Scope of successful bidder 

 

7.1.3  The successful bidder shall design, engineer, finance, procure, install, operate and maintain the 

entire Continuous miner package to ensure extraction of coal of pre-determined quality for the specified 

duration for ECL. 

 

7.1.4  The successful bidder shall deploy only DGMS Approved equipment package.	The successful bidder 

shall procure all kinds of spares and consumables required to operate the continuous miner package 

during the contract period and also materials required for supporting the roof. 

 

7.1.5  Detailed designing, mine construction and winning of coal without blasting from the [CMP 29A, 28, 
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29] in [R-VI] at [SECTOR A], [CMP 30, 31, 32] in [R-VI] at [SECTOR F], [CMP 14, T7, 17, 16, 15 ] in [R-V] at 

[SECTOR F]  of [Jhanjra Project Colliery] of [Eastern Coalfields Ltd.] by deploying [ 1 (one) set of Standard 

Height Continuous Miner Packages (SHCM) and on hiring basis to ensure extraction of coal of pre-

determined quantity & quality for the Authority; 

 

7.1.6  Any other activities required for commencement of coal production through Continuous Miner 

Packages not specifically mentioned in the Bid Document; 

 

7.1.7 Approval	of	equipment: For equipment and machinery and goods to be supplied under the contract 

which require permission and/or approval by Director General of Mines Safety (DGMS), Dhanbad, India 

for use in coal mines, such required permission and approvals shall be obtained by the successful bidder 

at his own cost. Any addition /alteration suggested by DGMS while approving the equipment, to be 

undertaken by the successful bidder and cost of such addition / alteration on the equipment shall be 

borne by him. 

 

7.1.8  The successful bidder should ensure for the maximum recovery of coal without violating any 

provisions of Coal Mine related Acts and Laws and safety. 

 

7.1.9  The successful bidder shall plan, design and develop the panel and face. The successful bidder shall 

prepare Annual operation Plan incorporating month-wise coal production. Implementation of the above 

operational plan shall be implemented only after approval of ECL. Any change in Annual Operational Plan, 

during course of implementation, shall be effected only with competent approval of ECL. 

 

7.1.10  The successful bidder shall procure, install and maintain all the facilities required within the 

district. It includes but not limited to face communication, support, lighting, white-washing, pumping, by 

supply and installation of water pipelines, to the sump (location: 10L at R-VI seam and 23D at R-V seam) 

or any other main sump which discharges water directly to the surface, loading and transport of coal up 

to Trunk belt conveyor located at the outbye end of the district/panel, power supply, water, support 

material, ventilation at the district including ventilation stoppings within the district) and environment 

monitoring in the district as per applicable law; 

 

7.1.11 Extraction, delivery of coal from working face (s) up to the trunk belt conveyor located at the 

outbye end of the district/panel with due regard to safety and in accordance with the provisions of this 

Bid document; 

 

7.1.12 Crossing of Geological Disturbances, if encountered, up-to 5m throw shall be responsibility of 

successful bidder. Explosives, if required, for crossing of geological disturbance shall be provided by 

ECL. 

 

7.1.13 Installation, shifting, extension, operation and maintenance of belt conveyor required inside the 

district/panel; 

 

7.1.14 Cleaning of fallen coal on the routes between Continuous Miner & feeder breaker for ensuring 

smooth transportation & loading/unloading of coal from coal carrying vehicles; 

 

7.1.15 Operation and maintenance of the district(s)/panels in accordance with the provisions of this Bid 

document and the Applicable Laws; 

 

7.1.16 Recruitment and payment of wages as per high power committee recommendation and other 

benefits to workmen and manpower as per the statutes/Applicable Laws 

 

7.1.17 Performance and fulfillment of all other obligations of the successful Bidder in accordance with 

the provisions of this Bid document and matters incidental thereto; 

 

7.1.18 To depute adequate qualified and competent personnel/engineers to supervise the entire 

assembly, erection and commissioning of equipment/ package, test run and maintenance. It shall be the 
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responsibility of the Contractor to arrange for installation commissioning and provide all consumables 

required to meet the Scope of the Project; 

 

7.1.19 All preparatory activities like initial preparation of site, dewatering and cleaning of slush/slurry 

and other activities within the district also in underground shall be the responsibility of the successful 

bidder. 

 

7.1.20 All manpower and allied electricals for marching of equipment from surface to UG and UG to UG to 

be provided by the contractor. 

 

7.1.21 The Company shall have no responsibility/liability whatsoever for compensation payment in case 

of accident/damage to Contractor's equipment in transit or while engaged in the work. 

 

7.1.22 The Contractor will be responsible for observing applicable law including all the rules, regulations 

and statutes under Indian Law. Further, all safety requirements contained in applicable law including 

notifications and circulars issued by DGMS from time to time shall be followed. Further the Contractor 

shall ensure that the appointment/employment of all persons shall be in strict compliance with the 

Mines Act and all rules and regulations made under it. 

 

7.1.23 To provide all necessary equipment, spares, consumables, materials plant and machinery as 

required for each Continuous Miner Package. All equipment spares, consumables, materials, plant and 

machinery intended to be used by the Contractor for the purpose of the Contract should be in good 

working condition and shall conform to the Contract; 

 

7.1.24 Marching of Continuous Miner Package as required for its operation for extraction of coal; 

 

7.1.25 Pumping water from the active working faces to the nearest sump as per the technical document, 

would be the responsibility of the Successful bidder.  

	
7.1.26 To undertake ventilation inside the district(s). It includes Auxiliary ventilation at the working 

faces as per Coal Mines regulation (CMR) 2017 and construction and maintenance of ventilation 

stoppings within the district upto the last ventilation connection; 

 

7.1.27 To undertake illumination as required under law inside the district(s) including the lighting of the 

area/face of mining operation by Continuous Miner Packages; 

 

7.1.28 All activities related to production within the district shall be the responsibility of the successful 

bidder. 

 

7.1.29 The successful bidder shall support the roof suitable in applicable as per provisions under Coal 

Mines Regulation 2017. 

 

7.1.30 The successful bidder shall arrange 100% financing of proposed work.		
 

7.2 Scope	of	work	of	ECL:	
	
During the Contract period, ECL would provide the following facilities: 

	
7.2.1 ECL shall make the Mine Site available to the Successful bidder and shall carry out the Management 

of the mine as per all statutes and laws, including but not limited to Coal Mines Act, Regulations, 

Rules, and other statutes and laws applicable to coal mines in India. In particular the responsibility 

for environmental matters of any nature whatsoever is with ECL and ECL will indemnify the 

Successful bidder and will hold the Successful bidder harmless with regard to all costs, damages 

and liabilities arising in connection with environmental pollution & subsidence. 

 

7.2.2 ECL will undertake transport of Coal from Trunk belt to surface Coal handling plant/Dump. Out bye 
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coal clearance shall be ensured at an average rate of 800 tonnes per hour (Main Incline 800 TPH + 

Gate belt 500 TPH). Transport of Coal from Feeder Breaker to Trunk Belt shall be responsibility of 

bidder. 

 

7.2.3 ECL will provide electrical power on chargeable basis at a single point at 6.6 KV at the entry of the 

district/ starting point of operation through separate meter. Distribution of power there-after and 

supply of required Transwitch unit, switchgears, cables, cable couplers etc. shall be the Contractor�s 

responsibility. A schematic layout diagram for power supply, including likely power consumption 

and proposed earthing system equipment wise shall be furnished by the Contractor. ECL shall also 

provide power at 440V/220V on surface as per requirement on chargeable basis. The cost of 

electricity on actual as per prevailing rate shall be deducted from the monthly running bill of the 

Contractor. The present rate of electricity is Rs. 5.79 per KWH (Energy Cost) and Rs. 384.00 per 

KVA (Demand Charge). 

 

7.2.4 ECL shall provide water of required quality, quantity and pressure near Continuous Miner package 

at the entry of the district/ starting point of operation. Conveying of the water to the machines and 

pumping out water from the face to the nearest sump (location: 10L at R-VI seam and 23D at R-V 

seam) or any other main sump which discharges water directly to the surface shall be 

responsibility of Contractor. Pumping out of the water from the nearest/ main sump to surface shall 

be the responsibility of ECL. 

 

7.2.5 Contractor shall make appropriate arrangement for proper storage of consumables, spares and 

assemblies etc. ECL shall provide suitable space to Contractor for construction of the store during 

the contract period on chargeable basis only. 

 

7.2.6 Contractor will provide Ventilation, communication system and lighting up to the district entry 

point. Pumping out of the water from the mine sump to surface shall be the responsibility of ECL. 

ECL will be responsible for construction of isolation stoppings. 

 

7.2.7 ECL will provide the existing available workshop facilities for carrying out repair & maintenance of 

Contractor's equipment. Provision of any additional workshop machinery specifically required for 

repair and maintenance of Contractor's equipment shall be the sole responsibility of Contractor. 

 

7.2.8 ECL shall provide suitable accommodation on chargeable basis, if available, for use by Contractor. 

Otherwise ECL shall provide sufficient land for construction (at the cost of Contractor) of 

temporary accommodations for Contractor's personnel. Any land made available by ECL for 

construction of Office/ Store/Accommodation etc. will have to be cleared and returned after the 

contract period. If land is not cleared, then Contractor will have no claim over the construction, if 

any, after the contract period. 

 

7.2.9 ECL shall provide local medical facility on chargeable basis as per the prevailing standard norms of 

ECL for personnel of non-entitled class. 

 

ECL	shall	provide	manpower	for	statutory	supervision	of	various	faces	operations	and	
monitoring	of			support	being	carried	out	by	the	Contractor.	
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ANNEXURE	�	I	(PRE‐CONTRACT	INTEGRITY	PACT)	
 

(To	be	signed	on	Plain	Paper)	
 

General	
	

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made 

on�����.day of the month of ����.20�, between, on one hand, Coal India 

Limited/Subsidiary Cos. acting through Shri ��������.., Designation of the officer, 

(hereinafter called the �BUYER / Principal�, which expression shall mean and include, 

unless the context otherwise requires, his successors in office and assigns) of the First 

Part and M/s. ����������..represented by Shri������, Chief Executive Officer 

/ Authorized Representative (hereinafter called the �BIDDER/Seller/Contractor� which 

expression shall mean and include, unless the context otherwise requires, his 

successors and permitted assigns) of the Second Part. 

	
WHEREAS the BUYER proposes to execute �����������(Name of the work) and 

the BIDDER/Seller is willing to offer/has offered the Services and 

	
WHEREAS the BIDDER is a private Company / public Company / Government 

undertaking/ partnership/ proprietorship/ Joint Venture/Consortium constituted in 

accordance with the relevant law in the matter and the BUYER is a Ministry/ 

Department of the Govt. of India/ PSU performing its functions on behalf of the 

President of India. 

	
NOW,	THEREFORE,	

To avoid all forms of corruption by following a system that is fair, transparent and free 

from any influence/prejudiced dealings prior to, during and subsequent to the 

currency of the contract to be entered into with a view to: - 

 

Enabling the BUYER to complete the desired work at a competitive price in conformity 

with the defined specifications by avoiding the high cost and the distortionary impact 

of corruption on public procurement and Enabling BIDDERs to abstain from bribing or 

indulging in any corrupt practice in order to secure the contract by providing 

assurance to them that their competitors will also abstain from bribing and other 

corrupt practices and the BUYER will commit to prevent corruption, in any form, by its 

officials by following transparent procedures. 

 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

 

Section	1	�	Commitments	of	the	Principal	
1) The Principal commits itself to take all measures necessary to prevent corruption and 

to observe the following principles: -	
	

a. No employee of the Principal, personally or through family members, will in 

connection with the tender for, or the execution of a contract, demand, take a 

promise for or accept, for self or third person, any material or immaterial 

benefit which the person is not legally entitled to.	
	

b. The Principal will, during the tender process treat all Bidder(s) with equity and 

reason. The Principal will in particular, before and during the tender process, 

provide to all Bidder(s) the same information and will not provide to any 

Bidder(s) confidential / additional information through which the Bidder(s) 

could obtain an advantage in relation to the tender process or the contract 

execution.	
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c. Principal will exclude from the process all known prejudiced persons.	

	
2) If the Principal obtains information on the conduct of any of its employees which is a 

criminal offence under the IPC/ PC Act, or if there be a substantive suspicion in this 

regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate 

disciplinary actions.	
	

Section	2	‐	Commitments	of	the	Bidder(s)/	Contractor(s)	
1) The Bidder(s) / Contractor(s) commit themselves to take all measures necessary to 

prevent corruption. The Bidder(s) / Contractor(s) commit themselves to observe the 

following principles during participation in the tender process and during the contract 

execution. 

 

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or 

firm, offer, promise or give to any of the Principal's employees involved in the 

tender process or the execution of the contract or to any third person, any 

material or other benefit which he/ she is not legally entitled to, in order to 

obtain in exchange any advantage of any kind whatsoever during the tender 

process or during the execution of the contract. 

 

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any 

undisclosed agreement or understanding, whether formal or informal. This 

applies in particular to prices, specifications, certifications, Subsidiary 

contracts, submission or non-submission of bids or any other actions to restrict 

competitiveness or to introduce cartelisation in the bidding process. 

 

c. The Bidder(s)/ Contractor(s) will not commit any offence under the relevant 

IPC/ PC Act; further the Bidder(s) / Contractor(s) will not use improperly, for 

purposes of competition or personal gain, or pass on to others, any information 

or document provided by the Principal as part of the business relationship, 

regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 

 

d. The Bidder(s) / Contractors(s) of foreign origin shall disclose the name and 

address of the Agents/ representatives in India, if any. Similarly, the Bidder(s) 

/Contractors(s) of Indian Nationality shall furnish the name and address of the 

foreign principals, if any. Further details as mentioned in the "Guidelines on 

Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) / 

Contractor(s). Further, as mentioned in the Guidelines all the payments made to 

the Indian agent/ representative have to be in Indian Rupees only. Copy of the 

"Guidelines on Indian Agents of Foreign Suppliers" shall be as per the 

provisions at Annexure-A1. 

 

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and 

all payments made, is committed to or intends to make to agents, brokers or 

any other intermediaries in connection with the award of the contract. 

 

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach 

the Courts while representing the matter to IEMs and shall wait for their 

decision in the matter. 

 

2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

 

Section	3	‐	Disqualification	from	tender	process	and	exclusion	from	future	contracts	



100  

If the Bidder, before contract award, has committed a transgression through a violation of 

Section 2 or in any other form such as to put his reliability or credibility as Bidder into 

question, the Principal is entitled to disqualify the Bidder from the tender process or to 

terminate the contract, if already signed, for such reason. 

 

1) If the Bidder / Contractor / Supplier has committed a transgression through a violation 

of Section 2 such as to put his reliability or credibility into question, the Principal is also 

entitled to exclude the Bidder / Contractor / Supplier from future contract award 

processes.  The imposition and duration of the exclusion will be determined by the 

severity of the transgression.  The severity will be determined by the circumstances of 

the case, in particular the number of transgressions, the position of the transgressors 

within the Company, hierarchy of the Bidder and the amount of the damage. The 

exclusion will be imposed for a minimum of 1 (One) Year and maximum of 2 (two) 

years. 

 

2) A transgression is considered to have occurred if the Principal, after due consideration 

of available facts and evidences within his / her knowledge concludes that there is a 

reasonable ground to suspect violation of any commitment listed under Section 2 i.e 

�Commitments of Bidder(s) / Contractor(s)�. 

 

3) The Bidder accepts and undertakes to respect and uphold the Principal�s absolute right 

to resort to and impose such exclusion and further accepts and undertakes not to 

challenge or question such exclusion on any ground, including the lack of any hearing 

before the decision to resort to such exclusion is taken. This undertaking is given freely 

and after obtaining independent legal advice. 

 

4) If the Bidder / Contractor / Supplier can prove that he has restored / recouped the 

damage caused by him and has installed a suitable corruption prevention system, the 

Principal may revoke the exclusion prematurely. 

 

Section	4	‐	Compensation	for	Damages	
1) If the Principal has disqualified the Bidder(s) from the tender process prior to the 

award according to Section 3, the Principal is entitled to demand and recover the 

damages equivalent to Earnest Money Deposit/ Bid Security. 

 

2) If the Principal has terminated the contract according to Section 3, or if the Principal is 

entitled to terminate the contract according to Section 3, the Principal shall be entitled 

to demand and recover from the Contractor liquidated damages of the Contract value 

or the amount equivalent to Performance Bank Guarantee. 

 

Section	5	‐	Previous	transgression	
1) The Bidder declares that no previous transgressions occurred in the last three years 

with any other Company in any country conforming to the anti-corruption approach or 

with any Public Sector Enterprise in India that could justify his exclusion from the 

tender process. 

 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

tender process or action can be taken as per the procedure mentioned in "Guidelines 

on Debarment of firms from Bidding". 

 

Section	6	‐	Equal	treatment	of	all	Bidders	/	Contractors	/	Sub‐Contractors	
1) In case of Sub-contracting, the Principal Contractor shall take the responsibility of the 

adoption of Integrity Pact by the Sub-Contractor. 

 

2) The Principal will enter into agreements with identical conditions as this one with all 

Bidders and Contractors. 
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3) The Principal will disqualify from the tender process all bidders who do not sign this 

Pact or violate its provisions. 

 

Section7	 �	 Criminal	 charges	 against	 violating	 Bidder(s)/Contractor(s)/																																	
Sub‐Contractor(s)	

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Sub-

Contractor, or of an employee or a representative or an associate of a Bidder, 

Contractor or Sub-Contractor which constitutes corruption, or if the Principal has 

substantive suspicion in this regard, the Principal will inform the same to the Chief 

Vigilance Officer. 

	
Section	8	‐	Independent	External	Monitor	

1) The Principal appoints competent and credible Independent External Monitor for this 

Pact after approval by Central Vigilance Commission. The task of the Monitor is to 

review independently and objectively, whether and to what extent the parties comply 

with the obligations under this agreement. 

 

2) The Monitor is not subject to instructions by the representatives of the parties and 

performs his/ her functions neutrally and independently. The Monitor would have 

access to all Contract documents, whenever required. It will be obligatory for him / her 

to treat the information and documents of the Bidders/Contractors as confidential. He/ 

she reports to the Chairman, Coal India Limited / CMD, Subsidiary Companies. 

 

3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without 

restriction to all Project documentation of the Principal including that provided by the 

Contractor. The Contractor will also grant the Monitor, upon his/ her request and 

demonstration of a valid interest, unrestricted and unconditional access to their project 

documentation. The same is applicable to Sub-Contractors. 

 

4) The Monitor is under contractual obligation to treat the information and documents of 

the Bidder(s) / Contractor(s) / Sub-Contractor(s) with confidentiality. The Monitor has 

also signed declarations on 'Non-Disclosure of Confidential Information ' and of 

'Absence of Conflict of Interest'. In case of any conflict of interest arising at a later date, 

the IEM shall inform Chairman, Coal India Limited / CMD, Subsidiary Companies and 

recuse himself / herself from that case. 

 

5) The Principal will provide to the Monitor sufficient information about all meetings 

among the parties related to the Project provided such meetings could have an impact 

on the contractual relations between the Principal and the Contractor. The parties offer 

to the Monitor the option to participate in such meetings. 

 

6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he/ 

she will so inform the Management of the Principal and request the Management to 

discontinue or take corrective action, or to take other relevant action. The Monitor can 

in this regard submit non-binding recommendations. Beyond this, the Monitor has no 

right to demand from the parties that they act in a specific manner, refrain from action 

or tolerate action. 

 

7) The Monitor will submit a written report to the Chairman, Coal India Limited / CMD, 

Subsidiary Companies within 8 to 10 weeks from the date of reference or intimation to 

him by the Principal and, should the occasion arise, submit proposals for correcting 

problematic situations. 

 

8) If the Monitor has reported to the Chairman, Coal India Limited / CMD, Subsidiary 

Companies, a substantiated suspicion of an offence under relevant IPC/ PC Act, and the 
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Chairman, Coal India Limited / CMD, Subsidiary Companies has not, within the 

reasonable time taken visible action to proceed against such offence or reported it to 

the Chief Vigilance Officer, the Monitor may also transmit this information directly to 

the Central Vigilance Commissioner. 

 

9) The word 'Monitor' would include both singular and plural. 

 

Section	9	‐	Pact	Duration	
This Pact begins when both parties have legally signed it. It expires for the Contractor 

12 months after the last payment under the contract, and for all other Bidders 6 

months after the contract has been awarded. Any violation of the same would entail 

disqualification of the bidders and exclusion from future business dealings. 

 

If any claim is made / lodged during this time, the same shall be binding and continue 

to be valid despite the lapse of this pact as specified above, unless it is discharged / 

determined by Chairman Coal India Limited / CMD, Subsidiary Companies. 

 

Section	10	‐	Other	provisions	
1) Changes and supplements as well as termination notices need to be made in writing. 

Side agreements have not been made. 

 

2) If the Contractor is a partnership or Joint Venture (JV)/Consortium, this agreement 

must be signed by all partners or JV/Consortium members. 

 

3) Should one or several provisions of this Agreement turn out to be invalid, the 

remainder of this Agreement remains valid. In this case, the parties will strive to come 

to an Agreement to their original intentions. 

 

4) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 

 

5) In the event of any contradiction between the Integrity Pact and its Annexure, the 

Clause in the Integrity Pact will prevail. 

 

Section	11‐	Facilitation	of	Investigation	
In case of any allegation of violation of any provisions of this Pact or payment of    

commission, the BUYER or its agencies shall be entitled to examine all the documents 

including the Books of Accounts of the BIDDER and the BIDDER shall provide necessary 

information and documents in English and shall extend all possible help for the 

purpose of such examination. 

 

Section	12‐	Law	and	Place	of	Jurisdiction		
This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat 

of the BUYER. 

	
Section	13‐	Other	Legal	Actions.		

The actions stipulated in this Integrity Pact are without prejudice to any other legal 

action that may follow in accordance with the provisions of the extant law in force 

relating to any civil or criminal proceedings. 

 

 

 

 

(For & On behalf the Principal) (For & On behalf of Bidder/ 

Contractor) 

(Office Seal) (Office Seal) 

Place ___________ 
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Date ____________ 

 

 

Witness 1: 

(Name & Address) 

 
 

Witness 1: 

(Name & Address) 

 
 

Witness 2: 

(Name & Address)  

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Witness 2: 

(Name & Address)  
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ANNEXURE	�	I	(PRE‐CONTRACT	INTEGRITY	PACT)	

ANNEXURE‐A1	
Guidelines	for	Indian	Agents	for	Foreign	supplier	(Part	of	Integrity	Pact)	
	
1. Authorized Indian Agent of a foreign manufacturer or indigenous manufacturer is also 

eligible to quote on behalf of its principal against the tender, in case manufacturer as a matter of 

corporate policy does not quote directly. However, in such case, authorized Indian Agent shall have 

to upload scanned copy of tender specific Manufacturer�s Authorization-signed and stamped by the 

manufacturer to quote against the CIL Tender, indicating the Tender Reference No. and date along 

with the offer. The authorized Indian Agent is to upload scanned copies of details in respect of its 

organization along with the copies of document like certificate of incorporation / registration etc. 

alongwith the offer. The firm (Indian Agent) should be in existence for 3 years on the date of tender 

opening, irrespective of date of appointment as Indian Agent.  

 

In case an Indian Agent is participating in a tender on behalf of one manufacturer, it is not allowed 

to participate / quote on behalf of another manufacturer in this tender or in a parallel tender for the 

same item. Further, in a tender, either manufacturer can quote or its authorized Indian Agent can 

quote but both are not allowed to participate/ quote in the same tender. Also, one manufacturer 

can authorise only one agent to quote in the same tender. All the bids, not quoted as per the above 

guidelines, will be rejected. 

2. The Foreign manufacturer must indicate the name & address of its agent in India. It should 

also indicate the commission payable to them and the specific services rendered by them. The 

Indian Agency commission will be payable only on FOB prices of goods and it should be quoted as a 

percentage of the FOB price. In case, the foreign manufacturer does not have any Indian Agent, it 

should be clearly mentioned in the bid. In terms of Integrity Pact, the Bidder has also to disclose all 

payments to agents, brokers or any other intermediaries. 

The amount of agency commission payable to Indian Agent should not exceed 5% or what is 

specified in agency agreement, whichever is lower. 

3. In addition to above A certificate that no commission is payable by the principal supplier to 

any agent, broker or any other intermediary against this contract other than percentage as 

indicated in BOQ (not exciding 5% of FOB) of FOB value of the contract to Indian Agent. This 

certificate forms a part of letter of credit. 

 

4. The payment of Indian Agency Commission, if any, involved, may be considered in case of 

necessity, subject to compliance of the Government of India guidelines issued from time to time. The 

name of the Indian Agent with their full address and the quantum of Agency commission if any, 

payable shall have to be mentioned in the offer by the foreign manufacturer. 

 

The following documents shall be submitted by the Bidder in case of contract with foreign 

principals involving Indian agents: 

 

a. Foreign principal�s pro-forma invoice or any other authentic document indicating the 

commission payable to the Indian agent, nature of after sales service to be rendered by the Indian 

Agent and the precise relationship between the Principal and the Agent and their mutual interest 

b. Copy of the agency agreement if any with the foreign principal stating the precise 

relationship between them and their mutual interest in the business. 

However, if all the details given in Para - (i) are complied with, the requirement of submission of 

document mentioned at Para - (ii) may be waived. 

5. Agency commission, if any, shall be paid in equivalent Indian Rupees. 
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Annexure	‐II	
	

PROFORMA	OF	JOINT	VENTURE	/	CONSORTIUM	AGREEMENT	
	

(On Non-Judicial Stamp paper of appropriate value as per provision of the Stamp Act applicable 

in the concerned state) 

This Joint Venture / Consortium agreement is made on this.............................................. day 

of�������������.. 

AMONGST/BETWEEN 

M/s���������������, having its registered Office at 

���������...Represented by Shri�����������.(Name and Designation) of 

M/s������...Who has power of Attorney to enter into Joint Venture / Consortium / 

with�������������...and Sign all documents/agreements on behalf of M/s������ 

(hereinafter referred to as�� ............................................................ �) 

 

AND 

 
M/s���������������, having its registered Office at 

���������...Represented by Shri�����������.(Name and Designation) of 

M/s������...who has power of Attorney to enter into Joint Venture / Consortium 

with�������������...and Sign all documents/agreements on behalf of M/s������ 

(hereinafter referred to as�� ............................................................ �). 

AND 

 
M/s���������������, having its registered Office at 

���������...Represented by Shri�����������.(Name and Designation) of 

M/s������...Who has power of Attorney to enter into Joint Venture / Consortium / 

with�������������...and Sign all documents/agreements on behalf of M/s������ 

(hereinafter referred to as�� ............................................................ �) 

The expressions M/s �������..and M/s ........................................ Shall, wherever the context admits, 

mean and include their respective legal representatives, successors-in-interest and assigns and 

shall collectively be referred to as �Joint Venture / Consortium /Parties� and individually as 

�Joint Venture / Consortium Partner/Party�. 

 

WHEREAS M/s������., M/s������ and M/s������agreed to form a Joint Venture / 

Consortium in order to join their forces to obtain best results from the combinations of their 

individual resources of technical and management skill, finance and equipment for the benefit 

of the project and in order to submit the Bid for the work of ���������������..	
(hereinafter referred to as �Project�) under Eastern Coalfields Limited. (hereinafter referred to 

as �the principle Employer�). 

 

The Parties hereby enter into this Joint Venture / Consortium Agreement (hereinafter referred 

to as �Joint Venture / Consortium Agreement�) to jointly prepare and submit the Bid for the 

Project and in the event of securing the Project from the Employer, to execute the Project in 

accordance with the Contract terms and conditions, to the satisfaction of the Principal 

Employer. 

 

NOW THEREFORE, the parties, in consideration of the mutual premises contained herein, agree 

as follows: 
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1) FORMATION	AND	TERMINATION	OF	THE	JOINT	VENTURE	/	CONSORTIUM	
	

The parties under this Agreement have decided to form a Joint Venture / Consortium to 

submit the Bid for the above Project and execute the Contract with the Principal Employer 

for the Project, if qualified and awarded. 

 
a) The name and style of the Joint Venture / Consortium shall be �� .................................................... � 

(hereinafter called the �Joint Venture / Consortium�) 

 

b) The Head Office of the Joint Venture / Consortium shall be located at���������. 

and the site office will be located at the site of the Project. All communication regarding 

the project will be made to�������� Telephone Nos����������.. 

 

c) None of the parties of the Joint Venture / Consortium shall be allowed to assign, pledge, 

sell or otherwise dispose all or part of its respective interests in the Joint Venture / 

Consortium to any party including the existing partner of the Joint Venture / 

Consortium. 

d) The term of the Joint Venture / Consortium shall begin as on the date first set forth 

above and shall terminate on the earliest of the following dates. 

i) The Joint Venture / Consortium fails to obtain qualification from the Employer. 
ii) The Contract for the Project is not awarded to the Joint Venture / Consortium. 
iii) The Employer cancels the Project 

iv) Either Party commits material breach of this Agreement and fails to cure such breach 

within the period designated by the non-defaulting Party 
v) Both parties agree to terminate this Agreement in writing. 

vi) The Project is completed including defects liability period to the satisfaction of the 

Employer and all the parties complete any and all duties, liabilities and 

responsibilities under or in connection with the Contract and the Joint Venture / 

Consortium Agreement. 

 

2) LEAD	PARTNER.	
	

M/s ................................................... shall be the Lead Partner of the Joint Venture / Consortium and is 
responsible for performing a key function in contract management. M/s ............................ shall be 

attorney of the parties duly authorized to incur liabilities and receive instructions for and on 

behalf of any and all partners in the Joint Venture / Consortium and also all the partners of the 

Joint Venture 

/ Consortium shall be jointly and severally liable during the bidding process and for the 

execution of the contract as per contract terms with the employer in accordance with the 

power of attorney annexed. All Joint Venture / Consortium partners M/s�������.., 

M/s�������.. & M/s����������.. nominate and authorize Shri������. (name 

and designation) of M/s������������ to sign all letters, correspondence, papers & 

certificates and to submit the Pre-qualification Application / Bid documents for and on 

behalf of the Joint Venture / Consortium. 

3) REPRESENTATIVE	OF	THE	PARTNERS	OF	THE	JOINT	VENTURE	/	CONSORTIUM	
	

Each constituent party of the Joint Venture / Consortium appoints the following personnel 

as the representative of the relevant party with full power of attorney from the Board of 

Directors of the concerned company. 

 

JV / Consortium Partner Name Position in the respective Company 

 

M/s����� �������. ��������������.. 
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M/s����.. �������.. 

��������������.. 

 

4) PARTICIPATION	SHARE	&	WORK	RESPONSIBILITIES. 

 

4.1 The parties agree that their respective participation share (hereinafter called 

�Participation Share�) in the Joint Venture / Consortium shall be as follows: 

 
M/s�������������.. : ��..�..% ( ........................................... per cent) 
M/s�������������.. : ��..�..% ( ........................................... per cent) and 

M/s�������������.. : ��..�..% ( ........................................... per cent) 

4.2 The Parties shall share the rights and obligations, risk, cost and expenses, working 

capitals, profits or losses or others arising out of or in relation to execution of the Project 

individually or collectively. 

 

4.3 The parties shall jointly execute the works under the Project as an integrated entity and 

allocate responsibilities as regards division of work between themselves by organizing the 

adequate resources for successful completion of the Project. However all parties shall 

remain jointly and severally responsible for the satisfactory execution of the Project in 

accordance with the Contract terms and conditions. 

 

5) JOINT	AND	SEVERAL	LIABILITIES	
	

All partners of Joint Venture / Consortium shall be liable jointly and severally during the 

Pre- qualification and Bidding process; and in the event the contract is awarded, during the 

execution of the Contract, in accordance with Contract terms. 

 

6) WORKING	CAPITAL	
	

During the execution of work/ service, the requirement of Working Capital shall be met 

individually or collectively by the JV/Consortium partners. 

The requirement of Working Capital under this clause shall be met as per following proportion: 

 

a) The lead member shall have to possess at least 50% share in the required Working 

Capital in order to qualify in this tender. 

b) All other members shall have to possess at least 25% share in the required Working 

Capital, in order to qualify in this tender. 

 
7) BID	SECURITY:	

Bid Security, Performance Security and other securities shall be made/paid by the Joint 

Venture / Consortium except as otherwise agreed. 

8) PERSONNEL	&	EQUIPMENT	
Team of Managers / Engineers of all the partners of the Joint Venture / Consortium will 

form part of the core management structure and assist in execution of the project. The list of 

Personnel and equipment proposed to be engaged for the project by each Party will be 

decided by the management committee. 

 

9) NON	PERFORMANCE	OF	RESPONSIBILITY	BY	ANY	PARTY	OF	JOINT	VENTURE	/	
CONSORTIUM	

a) As between themselves, each Party shall be fully responsible for the fulfillment of 

all obligations arising out of its scope of the work for the Project to be clarified 

subject to the 



108  

Agreement between the Parties and shall hold harmless and indemnified against any 

damage arising from its default or non-fulfillment of such obligations. 

 

b) If any Party fails to perform its obligations described in this Agreement during the 

execution of the Project and to cure such breach within the period designated by the 

non-defaulting party, then the other party shall have the right to take up work, the 

interest and responsibilities of the defaulting party at the cost of the defaulting party. 

 

c) Stepping into the shoes of the existing partner of Joint Venture / Consortium with all the 

liabilities of the existing partner from the beginning of the contract with the prior 

approval of company. 

d) Notwithstanding demarcation or allotment of work of between/amongst Joint Venture / 

Consortium partners, Joint Venture / Consortium shall be liable for non-performance of 

the whole contract irrespective of their demarcation or share of work. 

 

e) In case bid being accepted by Company, the payments under the contract shall only be 

made to the Joint Venture / Consortium and not to the individual partners. 

 

10) BANK	A/C.	
	

Separate Bank A/c. shall be opened in the name of the Joint Venture / Consortium in a 

scheduled or Nationalized Bank in India as per mutual Agreement and all payments due to 

the Joint Venture 

/ Consortium shall be received only in that account, which shall be operated jointly by the 

representative of the Parties hereto. The financial obligations of the Joint Venture / 

Consortium shall be discharged through the said Joint Venture / Consortium Bank Account 

only and also all the payments received or paid by company to the Joint Venture / 

Consortium shall be through that account alone. 

11) LIMIT	OF	JOINT	VENTURE	/	CONSORTIUM	ACTIVITIES	
	

The Joint Venture / Consortium activities are limited to the bidding and in case of award, to 

the performance of the Contract for the Project according to the conditions of the Contract 

with the Employer. 

 

12) TAXES	
	

Each Party shall be responsible for its own taxes, duties and other levies to be imposed on 

each party in connection with the Project. The taxes, duties and other levies imposed on the 

Joint Venture 

/ Consortium in connection with the Project shall be paid from the account of the Joint 

Venture / Consortium. 

 

13) EXCLUSIVITY	

The Parties hereto agree and undertake that they shall not directly or indirectly either 

individually or with other party or parties take part in the Bid for the said Project. Each 

Party further guarantee to the other party hereto that this undertaking shall also apply to its 

subsidiaries and companies under its direct or indirect control. 

 

14) MISCELLANEOUS: 

 

a. Neither party of the Joint Venture / Consortium shall assign, pledge, sell or otherwise 

dispose all or part of its respective interests in the Joint Venture / Consortium to a third 

party without the Agreement of the other parties in writing and also without the permission 
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of the Employer. 

b. Subject to the above clause, the terms and conditions of this agreement shall be binding 

upon the parties, the Directors, Officers, Employees, Successors, Assigns and 

Representatives. 

 

 

 

15) APPLICABLE	 LAW	

This agreement shall be interpreted under laws and regulations of India.	
	

IN WITNESS Whereof the Parties hereto have hereunder set their respective hands and seals the 

day, month, year first above written. 

 

For ��������������..	 For ��������������..	
Signature ������������ Signature ������������ 

(Name & Address) 

(Official Seal) 

(Name & Address) 

(Official Seal) 

Place �������������.. Place �������������.. 

Date �������������... Date �������������... 

 

Witness 

Signature �����������... 

 

Witness 

Signature �����������... 

(Name & Address) (Name & Address) 
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ANNEXURE‐III	
	
PROFORMA	OF	BANK	GUARANTEE	FOR	PERFORMANCE	SECURITY	OF	THE	CONTRACT.	

	
To 

.���������.. 

 

Re: Bank Guarantee in respect of Contract No����Dated��� Between����(Name of the Company) 

and�����(Name of the Contractor) 

 

WHEREAS 

����.. (Name and address of the Contractor) (herein after called �the Contractor�) has entered into a contract 

made as per letter of acceptance������. dated.��. (herein after called the said contract) with ���� (name of 

the Company) (hereinafter called �the Company�) to execute ����. (name of the contract and brief description of 

work) on the terms and conditions contained in the said Contract. 

 

It has been agreed that the Contractor shall furnish a Performance Security in the shape of Bank Guarantee from a 

Scheduled Bank for a sum of Rs����. as security for due compliance and performance of the terms and 

conditions of the said Contract. 

 

We��� (name of the Bank) having its Branch/Office at��. �.. have, at the request of the Contractor, agreed to 

furnish this Bank Guarantee by way of Performance Security. 

 

NOW, THEREFORE, we the������ Bank (herein after called The Bank) hereby, unconditionally and irrevocably, 

guarantee and affirm as follows: 

 

The Bank do hereby irrevocably guarantee and unconditionally agree with the Company that if the Contractor shall 

in any way fail to observe or perform the terms and conditions of the said Contract or shall commit any breach of 

its obligation thereunder, the Bank shall on its mere first written demand, and without any objection, demur and 

without any reference to the Contractor, pay to the Company the said sum of ����� or such portion as shall then 

remain due with interest without requiring the Company to have recourse to any legal remedy that may be 

available to it to compel the Bank to pay the sum, or failing on the Company to compel such payment by the 

Contractor. 

 

Any such demand shall be conclusive as regards the liability of the Contractor to the Company and as regards the 

amount payable by the Bank under this Guarantee. The Bank shall not be entitled to withhold payment on the 

ground that the Contractor has disputed its liability to pay or has disputed the quantum of the amount or legal 

proceeding is pending between the Company and the Contractor regarding the claim. 

 

The Bank further agree that the Guarantee shall come into force from the date hereof and shall remain in force and 

effect till the period that will be taken for the performance of the said Contract which is likely to be ����. day of 

����.. but if the period of Contract is extended either pursuant to the provisions in the said Contract or by 

mutual agreement between the Contractor and the Company, the Bank shall renew the period of the Bank 

Guarantee failing which it shall pay to the Company the said sum of ����.�. or such lesser amount of the said 

sum of ����� as may be due to the Company and as the Company may demand. 

 

This Guarantee shall remain in force until the dues of the Company in respect of the said sum of ������.and 

interest are fully satisfied and the Company certifies that the Contract has been fully carried out by the Contractor 

and discharged the guarantee. 

 

The Bank further agrees with the Company that the Company shall have the fullest liberty without consent of the 

Bank and without affecting in any way the obligations hereunder to vary any of the terms and conditions of the 

said contract or to extend time for performance of the said contract from time to time or to postpone for any time 

or from time to time any of the powers exercisable by the Company against the Contractor and to forebear to 

enforce any of the terms and conditions relating to the said Contract and the Bank shall not be relieved from its 
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liability by reason of such failure or extension being granted to the Contractor or to any forbearance, act or 

omissions on the part of the Company or any indulgence by the Company to the Contractor or any other matter or 

thing whatsoever which under the law relating to sureties would but for this provision have the effect or relieving 

or discharging the Guarantor. 

 

The Bank further agrees that in case this Guarantee is required for a longer period and it is not extended by the 

Bank beyond the period specified above, the Bank shall pay to the Company the said sum of ���. �.. or such 

lesser sum as may then be deemed to the Company and as the Company may require. 

 

This Bank Guarantee shall also be operative at our ������. Branch located at .........................(detailed address), 

from whom, confirmation regarding issue of this guarantee or extension/renewal thereof shall be made available 

on demand. 

 

Any notice by way of request, demand or otherwise hereunder may be sent by post/e-mail/Fax addressed to the 

bank branch / operative branch, which shall be deemed to be a sufficient demand notice. Bank shall effect payment 

thereof forthwith. 

 

The details of outstation Bank issuing the Bank Guarantee are as below. 

i) Complete Postal Address with PIN Code- 

ii) Branch Code- 

iii) IFSC Code � 

iv) SWIFT � 

v) Telephone No. � 

vi) Fax No. � 

vii) Email ID � 

 

The details of Local Operating Branch of the Bank issued the Bank Guarantee are as below. 

i) Complete Postal Address with PIN Code- 

ii) Branch Code- 

iii) IFSC Code � 

iv) SWIFT � 

v) Telephone No. � 

vi) Fax No. � 

vii) Email ID � 

 

Whenever there is change in postal address and/or other details of this branch issued the guarantee and/or the 

operative branch, we ......................(the issuing bank) will ensure to intimate respective Area, being the beneficiary, of 

such changed address, telephone number, fax number and e-mail ID. 

 

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is restricted to 

Rs���.��. The guarantee shall remain in force till the day ��*��. of ��*.��. and unless the guarantee is 

renewed or claim is preferred against the Bank on or before the said date all rights of the Company under this 

guarantee shall cease and the Bank shall be relieved and discharged from all liabilities hereunder except as 

provided in the preceding Clause. 

 

*	The	validity	of	the	Bank	Guarantee	shall	be	for	a	period	of	�one	year�	or	�ninety	days	beyond	the	period	of	
contract/extended	period	of	contract	(if	any)�,	whichever	is	more.	However,	if	the	contract	period	is	for	more	than	03	
years,	then	period	of	validity	of	the	BG	should	be	for	at	least	03	years	with	a	provision	that	timely	action	for	extension	
of	the	BG	should	be	undertaken	at	least	03	months	before	the	end	of	validity.	
 

The	subsequent	extension	shall	be	for	a	period	of	�one	year�	or	�ninety	days	beyond	the	period	of	contract/extended	
period	of	contract�	if	balance	period	is	less	than	3	years,	else	the	process	will	repeat	as	above.	
	
Not	less	than	30	(thirty)	days	prior	to	expiry	of	a	Performance	Security,	the	Contractor	shall	furnish	an	extended,	
renewed	or	replacement	Performance	Security	to	the	Authority,	failing	which	the	Authority	shall	be	entitled	to,	after	
giving	5	(five)	days�	notice	to	the	Contractor,	draw	down	the	full	remaining	value	of	the	Performance	Security,	and	
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hold	the	amount	as	security	for	performance	of	the	Contractor�s	obligations	under	this	Agreement.	
	
The	BG	shall	be	encashed	at	least	07	days	(excluding	date	of	intimation	and	bank	holiday)	prior	to	expiry	of	BG.	
	
This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor. 

	
The Bank has under its constitution power to give this Guarantee and Sri��������. who has signed it on behalf 

of the Bank has authority to do so.	
Signed and sealed this���. day of�����.at���� 

SIGNED, SEALED AND DELIVERED 

For and on behalf of the Bank by: (Signature) 

(Name) 

(Designation) 

(Code) 

(Address) 

 

�The Bank Guarantee as referred above shall be operative at our branch at��. payable at Asansol (Bid Document 

shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the branch with address of 

the specified town/city) 

 

NOTE: - The department shall ensure extension of guarantee period in case of extension of time. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

ANNEXURE	�	IV	(PROFORMA	OF	BANK	GUARANTEE	FOR	RELEASE	OF	RETENTION	MONEY	
DEDUCTED	FROM	RUNNING	ON	ACCOUNT	BILLS)	
To 

���������������.. 

 

Re: Bank guarantee in respect of contract No��������������..��� 

Dated���������� between �������. (Name of the �����.) 

And ���������������������.. (Name of the Contractor) 

 

WHEREAS 

����.. (Name and address of the Contractor) (herein after called �the Contractor�) has entered 

into a contract dated���.(herein after called the said contract) with ���� (name of the 

Company) (hereinafter called �the Company�) to execute ����. (name of the contract and brief 

description of work) on the terms and conditions contained in the said contract. 

 

It has been agreed that the Contractor shall furnish a Bank Guarantee from a Scheduled Bank for 

a sum of Rs����.. as security for release of equivalent amount of Retention Money/Bid 

Security as per Terms and Conditions of the said Contract. 

 

We��� (name of the Bank) having its branch/Office at��..�.. have, at the request of the 

Contractor, agreed to furnish this bank Guarantee by way of Bid Security. 

 

NOW, THEREFORE, we the������ Bank (herein after called The Bank) hereby, 

unconditionally and irrevocably, guarantee and affirm as follows: 

 

The Bank do hereby irrevocably guarantee and unconditionally agree with the Company that if 

the Contractor shall in any way fail to observe or perform the Terms and Conditions of the said 

Contract or shall commit any breach of its obligation thereunder, the Bank shall on its mere first 

written demand, and without any objection, demur and without any reference to the Contractor, 

pay to the Company the said sum of ����� or such portion as shall then remain due with 

interest without requiring the Company to have recourse to any legal remedy that may be 

available to it to compel the Bank to pay the sum, or failing on the Company to compel such 

payment by the Contractor. 

 

Any such demand shall be conclusive as regards the liability of the Contractor to the Company 

and as regards the amount payable by the Bank under this guarantee. The Bank shall not be 

entitled to withhold payment on the ground that the Contractor has disputed its liability to pay 

or has disputed the quantum of the amount or legal proceeding is pending between the 

Company and the Contractor regarding the claim. 

 

The Bank further agree that the Guarantee shall come into force from the date hereof and shall 

remain in force and effect till the period that will be taken for the performance of the said 

Contract which is likely to be ���� day of ����. but if the period of Contract is extended 

either pursuant to the provisions in the said Contract or by mutual agreement between the 

Contractor and the Company, the Bank shall renew the period of the Bank Guarantee failing 

which it shall pay to the Company the said sum of Rs����.. or such lesser amount of the said 

sum of Rs������. as may be due to the Company and as the Company may demand. 

 

This Guarantee shall remain in force until the dues of the Company in respect of the said sum of 

Rs���.. and interest are fully satisfied and the Company certifies that the Contract has been 

fully carried out by the Contractor and he has discharged the guarantee. 

 

The Bank further agrees with the Company that the Company shall have the fullest liberty 

without consent of the Bank and without affecting in any way the obligations hereunder to vary 
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any of the Terms and Conditions of the said Contract or to extend time for performance of the 

said Contract from time to time or to postpone for any time or from time to time any of the 

powers exercisable by the Company against the Contractor and to forebear to enforce any of the 

terms & conditions relating to the said Contract and the Bank shall not be relieved from its 

liability by reason of such failure or extension being granted to the Contractor or to any 

forbearance, act or omissions on the part of the Company or any indulgence by the Company to 

the Contractor or any other matter or thing whatsoever which under the law relating to sureties 

would but for this provision have the effect or relieving or discharging the Guarantor. 

 

The Bank further agrees that in case this Guarantee is required for a longer period and it is not 

extended by the Bank beyond the period specified above the Bank shall pay to the Company the 

said sum of Rs����.. or such lesser sum as may then be deemed to the Company and as the 

Company may require.  

 

This Bank Guarantee shall also be operative at our ����� Branch located at 

.........................(detailed address), from whom, confirmation regarding issue of this guarantee or 

extension/renewal thereof shall be made available on demand. 

 

Any notice by way of request, demand or otherwise hereunder may be sent by post/e-mail/Fax 

addressed to the bank branch / operative branch, which shall be deemed to be a sufficient 

demand notice. Bank shall effect payment thereof forthwith. 

 

The details of outstation Bank issuing the Bank Guarantee are as below. 

i) Complete Postal Address with PIN Code- 

ii) Branch Code- 

iii) IFSC Code - 

iv) SWIFT - 

v) Telephone No. - 

vi) Fax No. - 

vii) Email ID � 

 

The details of Local Operating Branch of the Bank issued the Bank Guarantee are as below. 

i) Complete Postal Address with PIN Code- 

ii) Branch Code -  

iii) IFSC Code - 

iv) SWIFT - 

v) Telephone No. - 

vi) Fax No. -  

vii) Email ID � 

 

Whenever there is change in postal address and/or other details of this branch issued the 

guarantee and/or the operative branch, we ......................(the issuing bank) will ensure to intimate 

respective Area, being the beneficiary, of such changed address, telephone number, fax number 

and e-mail ID. 

 

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is 

restricted to Rs���.. The Guarantee shall remain in force till the day  ���*����.. of 

��*��.. and unless the Guarantee is renewed or claim is preferred against the Bank on or 

before the said date all rights of the Company under this Guarantee shall cease and the Bank 

shall be relieved and discharged from all liabilities hereunder except as provided in the 

preceding Clause. 

 

*	The	validity	of	the	Bank	Guarantee	shall	be	for	a	period	of	�01	year�	or	�240	days	beyond	the	
period	of	contract/extended	period	of	contract	(if	any)�,	whichever	is	more.	However,	if	the	
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contract	period	is	for	more	than	03	years,	then	period	of	validity	of	the	BG	should	be	for	at	least	03	
years	with	a	provision	that	timely	action	for	extension	of	the	BG	should	be	undertaken	at	least	03	
months	before	the	end	of	validity.	
 

The	subsequent	extension	shall	be	for	a	period	of	�01	year�	or	�240	days	beyond	the	period	of	
contract/extended	period	of	contract�	if	balance	period	is	less	than	3	years,	else	the	process	will	
repeat	as	above.	
	
Not	less	than	30	(thirty)	days	prior	to	expiry	of	a	Bank	Guarantee,	the	Contractor	shall	furnish	an	
extended,	renewed	or	replacement	Bank	Guarantee	to	the	Authority,	failing	which	the	Authority	
shall	be	entitled	to,	after	giving	5	(five)	days�	notice	to	the	Contractor,	draw	down	the	full	
remaining	value	of	the	Bank	Guarantee,	and	hold	the	amount	as	security	for	performance	of	the	
Contractor�s	obligations	under	this	Agreement.	
	
The	BG	shall	be	encashed	at	least	07	days	(excluding	date	of	intimation	and	bank	holiday)	prior	to	
expiry	of	BG.	
	
Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-mail/Fax 

addressed to the bank branch/operative branch, which shall be deemed to be a sufficient 

demand notice. Bank shall effect payment thereof forthwith. 

	
This Guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor. 

	
The Bank has under it is constitution power to give this guarantee and Shri ������ who has 

signed it on behalf of the Bank has authority to do so. 

 

Signed and sealed this���..day of�����..at���� 

 

 

SIGNED, SEALED AND DELIVERED 

For and on behalf of the Bank by: (Signature) 

(Name) 

(Designation) 

(Code) 

(Address) 

 

�The Bank Guarantee as referred above shall be operative at our branch at��. payable at 

Asansol (Bid Document shall specify town/city of the operative Branch. Bank Guarantee shall 

specify name of the branch with address of the specified town/city) 

 

NOTE: - The department shall ensure extension of guarantee period in case of extension of time. 
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Instructions	to	Bidders	for	both	the	above	BGs	
	
NOTES	TO	BANK	GUARANTEES	
	
While issuing the Bank Guarantee, the issuing bank may please note the following. 

 

i) The bank guarantees issued by the issuing bank on behalf of Contractor, supplier, customer in favour of 

����Coalfields Limited shall be in paper form as well as Structured Financial Messaging System (SFMS).	
	

ii) ���..(Company name) has chosen �.(Bank name) and �.(Bank name) to act advising/beneficiary bank of 

�...(Company name). The bank issuing the guarantee can choose either of these banks to send confirmation 

through SFMS.	
	

iii) The details of beneficiary for issue of bank guarantee in SFMS platform is as furnished as below.	
	

	
 

1. Name and details of the 

Beneficiary 

i. Name  

ii. Area  

iii. Name of Bank  

iv. Bank Account No. *** 

v. Department ** 

 

2. 

 

Beneficiary�s Advising 

Bank, Branch and Address 

for Confirmation of BGs 

through SFMS 

i. Name of Bank  

ii. Bank Branch Name *** 

iii. Branch Code *** 

iii. Beneficiary Bank Branch IFSC *** 

iv. Beneficiary Bank Address *** 

* Name of the Area/HQ, to which the Bid Document is concerned, is to be mentioned. 

** Name of Department of the Area/ HQ, to which the Bid Document is concerned, is to be 

mentioned. 

*** Details of Bank Account, IFSC Code, Bank Address of the Area/HQ to which the Bid 

Document is concerned, is to be mentioned. 

	
i) The Supplier / Contractor/ Customers are required to take note of it that above particulars are to be 

incorporated by the issuing bank properly while issuing the Bank Guarantee under SFMS mode to avoid any 

future problem in accepting the BGs.	
	

ii) The Guarantor (BG issuing bank) shall send information about issuance of this Guarantee through SFMS 

gateway to the �.(Bank name) (IFSC-_____) or �.(Bank name) (IFSC-_______), as the case may be, to aid in the 

process of confirmation of Bank Guarantee.	
	

iii) The Guarantor (BG issuing bank) shall also send information about issuance of this Guarantee to its local 

operating branch at	 _______to aid in the process of confirmation as well as claim for encashment of Bank 

Guarantee.	
	

iv) The Original Bank Guarantee issued by the outstation bank shall be sent by the Issuing Bank to the Concerned 

Department of Head Quarters or Area of ��� Coalfields Limited at ���� (as the case may be) by Speed Post 

/Registered Post (AD).	
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ANNEXURE‐V	
	

MANDATE	FORM	FOR	ELECTRONIC	FUND	TRANSFER	/	INTERNET	BANKING	PAYMENT	
	

1. Name of Bidder: ________________________________________________ 

2. Address of the Bidder: ___________________________________________ 

City: ________________________________ PIN Code: ______________ 

E-mail Id: _____________________________________________________ 

Permanent Account Number: _____________________________________ 

3. Particulars of Bank 

Bank Name  Branch 

Name 

 

Branch Place  Branch City  

PIN Code  Branch Code  

MICR No.    

(9 Digits code number appearing on the MICR Band of the cheque supplied by the 

Bank. Please attach Xerox copy of a cheque of your bank for ensuring accuracy of 

the bank name, branch name and code number) 

RTGS CODE 

Account Type Saving Current Cash Credit 

Account 

Number (as 

appearing in 

the Cheque 

Book) 

4. Date	from	which	the	mandate	should	be	effective. 
I hereby declare that the particulars given above are correct and complete. If any 

transaction is delayed or not effected for reasons of incomplete or incorrect 

information. I shall not hold Company responsible. I also undertake to advise any 

change in the particulars of my account to facilitate updation of records for 

purpose of credit of amount through SBI Net / RTGS transfer. I agree to discharge 

responsibility expected of me as a participant under the scheme. Any bank charges 

levied by the bank for such e-transfer shall be borne by us. 

Place: 

Date: 

Signature of the Party / Authorized Signatory 

---------------------------------------------------------------------------------------------------------- 

Certified that particulars furnished above are correct as per our records. 

Banker�s Stamp 

Date 

(Signature of the Authorized official from the Bank) 
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ANNEXURE‐VI	
	

PROFORMA	FOR	LETTER	OF	BID		
THIS IS TO BE ACCEPTED UNCONDITIONALLY BY BIDDER DURING SUBMISSION OF BID:  

(TO BE ACCEPTED THROUGH GTE OF BSC) 

To, 

The Tender Committee  

Eastern Coalfields Limited 

 

Sub. : Letter of Bid for the work �Introduction of Standard Height Continuous Miner 

package (01 set) including Battery Operated Multi Utility Vehicles (MUVs) and 

Battery Operated Free Steered vehicles (FSVs) for 5 APPs of 0.51 MTY at Jhanjra 

Project Colliery, Jhanjra Area of ECL on Hiring Basis� 

Ref. NIT No.: ECL / HQ / CMC /SHCM 5 Jhanjra/2026/ 1483; Date: 02.02.2026 

 

Dear Sir, 

This has reference to above referred bid. I/we have read and examined the conditions of contract, 

Scope of Work, technical specifications, BOQ and other documents carefully. 

 

I /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept 

the bid conditions and bid documents as available in the GeM Portal, in its entirety for the above 

work and agree to abide by and fulfill all terms and conditions and specifications as contained in 

the bid document. 

 

I/we here by submit all the documents as required to meet the eligibility criteria as per 

provision of the bid notice/document. 

 

I/We hereby confirm that this bid complies with the Bid validity, Bid Security and other 

documents as required by the Bidding documents. 

If any information furnished by me/us towards eligibility criteria of this bid is found to be 

incorrect at any time, penal action as deemed fit may be taken against me/us for which I/We 

shall have no claim against CIL/Subsidiary. 

 

Until a formal agreement is prepared and executed, this bid and your subsequent Letter of 

Acceptance/Work Order shall constitute a binding contract between us and EASTERN 

COALFIELDS LIMITED 

Should this bid be accepted, we agree to furnish Performance Security within stipulated date 

and commence the work within stipulated date. In case of our failure to abide by the said 

provision Eastern Coalfields Ltd. shall, without prejudice to any other right or remedy, be at 

liberty to� cancel the letter of acceptance/ award and to forfeit the Earnest Money and also 

debar us from participating in future tenders for a minimum period 12 months� OR to act as 

specified in the NIT/ Bid Document. 
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ANNEXURE‐VII	
	

PROFORMA	FOR	UNDERTAKING	TO	BE	ACCEPTED	UNCONDITIONALLY	BY	BIDDER/S		
(THIS TO BE ACCEPTED UNCONDITIONALLY BY BIDDER/S FOR GENUINENESS OF THE 

INFORMATION FURNISHED IN BSC AND AUTHENTICITY OF THE DOCUMENTS UPLOADED 

ONLINE IN SUPPORT OF HIS ELIGIBILITY :(TO BE ACCEPTED THROUGH GTE OF BSC)): 

	

We solemnly declare that: 

 

1. I/We am/are submitting Bid for the work �Introduction of Standard Height Continuous 

Miner package (01 set) including Battery Operated Multi Utility Vehicles (MUVs) and Battery 

Operated Free Steered vehicles (FSVs) for 5 APPs of 0.51 MTY at Jhanjra Project Colliery, 

Jhanjra Area of ECL on Hiring Basis� against NIT Ref. No. �ECL / HQ / CMC /SHCM 5 

Jhanjra/2026/ 1483; Date: 02.02.2026� and I/we offer to execute the work in accordance with 

all the terms, conditions and provisions of the bid. 

 

2. All information furnished by us in respect of fulfilment of eligibility criteria and qualification 

information of this Bid is complete, correct and true. 

3. All copy of documents, credentials and documents submitted along with this Bid are genuine, 

authentic, true and valid. 

4. I/ We hereby authorize department to seek references / clarifications from our Bankers. 

 

5. We hereby undertake that we shall register and obtain license from the Competent Authority 

under the contract labour (Regulation & Abolition Act) as relevant, if applicable. 

6. I/We have not been debarred by any procuring entity for violation of Preference to Make in 

India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by 

Govt. of India as amended from time to time. 

 

7. Certificate	 regarding	 compliance	 to	 order	 no.F.No.6/18/2019‐PPD	 dt	 23/7/2020	 as	
amended	 from	 time	 to	 time	 of	 Ministry	 of	 Finance,	 Dept	 of	 Expenditure,	 Public	
Procurement	Division	with	respect	to	restrictions	on	procurement	of	goods,	services	
or	works	 from	a	Bidder	of	 a	 country	which	shares	a	 land	border	with	 India	and	on	
sub‐contracting	to	Contractors	from	such	countries	- I/we have read the Clause regarding 

restrictions on procurement from a Bidder of a country which shares a land border with 

India and on sub-contracting to Contractors from such countries; I/we certify that I am/ we 

are not from such a country or, if from such a country, has/have been registered with the 

Competent Authority and will not sub-contract any work to a Contractor from such countries 

unless such Contractor is registered with the Competent Authority. I hereby certify that I/we 

fulfil all requirements in this regard and I am/ we are eligible to be considered. (Where 

applicable, evidence of Competent Authority shall be attached.) 

 

8. We hereby confirm that we shall deploy matching Equipment of required capacity and 

quantity per Bid Document either owned or through hiring. 

 

If any information and document submitted is found to be false/ incorrect at any time, 

department may cancel my/our Bid and action as deemed fit may be taken against me/us, 

including termination of the contract, forfeiture of all dues and banning of our firm and all 

partners of the firm etc as per the tender document. 
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ANNEXURE‐VIII	
	

PROFORMA	FOR	UNDERTAKING	TO	BE	UPLOADED	BY	BIDDER/S	REGARDING	RELATIVES	
AS	EMPLOYEES	OF	COMPANY,	LOCAL	SUPPLIER	STATUS	OF	THE	BIDDER	ETC.:	

	
(ON	THEIR	LETTER	HEAD)	

	
	

I/We,� ...................................................................................................................................................... ,Proprietor/Partner 

/Legal Attorney/Director/     Accredited....................  Representative of 

M/s .............................................................................................................. , solemnly declare that: 

 
1. Myself/Our Partners/Directors don�t has/have any relative as employee of Coal India Limited. 

OR 

The details of relatives of Myself/Our Partners/Directors working as employee of Coal India 

Limited is as follows: 
a) Name of the employee 
b) Place of posting 
c) Department 
d) Designation 

e) Type of relation - Wife/Husband/ Father/ Step-Father/Mother / Step-Mother/ 

Son/Step- son/ Son's wife / Daughter / Daughter's Husband / Brother/ Step- 

Brother/ Sister / Step- Sister. 

 

2. *I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall 

make necessary payments as required under law. 
Or 

*I/We hereby undertake that we shall take appropriate steps for registration as relevant under CMPF 
/ EPF authorities, if applicable. We shall make necessary payments as required under law. 

 

*	Delete	whichever	is	not	applicable.	
 

3.  ** I/We have not been debarred or banned or delisted by any Govt., or Quasi Govt. Agencies 

or PSUs. 

 Or 

**I / We ������..have been debarred or banned by the organization named �__________� for a 

period of�� year/s, effective from ��. to��� 

**	Delete	whichever	is	not	applicable.	
	

4. i) 

Note:	‐	If the estimated value of procurement is upto 10 Crore:	
We certify that the works/services offered by us against the tender for the work 

������������ (Name of work)� against Ref. No. ......................... Dated������, meet the 

minimum local content requirement and has local content: 

	
* Equal to or more than 50% (Select this, in case of Class-I Local Suppliers) i.e���%       

(indicating the percentage of local content). 

	
* More than 20% but less than 50% (Select this, in case of Class-II Local Suppliers) i.e.���%       

(indicating the percentage of local content). 

 

The details of the location(s) at which the local value addition is made, is / are as under: 

1. 

2. 

ii) Note: If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall 

submit a certificate (with UDIN) from the statutory auditor or cost auditor of the company (in 
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case of companies) or from a practicing cost accountant or practicing chartered account (in 

respect of suppliers other than companies) giving the percentage of local content as per format 

provided at Annexure � IX	�	A. 

	
5. I / We,�����������������Proprietor/ Partner / Legal Attorney /Director/ 

Accredited Representative of M/s�����������������..,solemnly declare that 

Myself/Our Partners/Directors don�t has/have any work in washing of Coal as washery 

operator  and/or  Transportation  of  coal  to  washery  in ..................................................... Area 
of Eastern Coalfields Limited. 

 

6. **I/We have not been debarred by any procuring entity for violation of Preference to Make 

in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, 

issued by Govt. of India as amended from time to time.	
OR	

**I / We �..have been debarred by��(name of procuring entity) for violation of Preference 

to Make in India  vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by 

Govt. of India as amended from time to time for a period of��year/s, effective from ���. 

to�..	
**Delete	whichever	is	not	applicable.	
	
Note: A bidder who has been debarred by any procuring entity for violation of Preference to 

Make in India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. 

of India as amended from time to time shall not be eligible for preference under this Order for 

procurement by any other procuring entity for the duration of debarment. 

7. I/we abide the Code of Integrity for Public Procurement (CIPP) as given in the tender document. 

8. *I/we do not have any previous transgression of CIPP in last three years with any entity in any country. 

Or 

*I / We have been debarred by������(name of procuring entity) for violation of Code of Integrity for 

Public Procurement (CIPP), for a period of������� year/s, effective from ������. 

to��������..�.. 

*Delete	whichever	is	not	applicable	
 

9. If any information and document submitted is found to be false/ incorrect at any time, 

department may cancel my/our Bid and action as deemed fit may be taken against me/us, 

including termination of the contract, forfeiture of all dues and banning of our firm and all 

partners of the firm etc as per the tender document.
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ANNEXURE	�	IX	A	(FORMAT	FOR	LOCAL	CONTENT	CERTIFICATE	FOR	TENDER	VALUE	MORE	
THAN	10	CR.)	

 

Ref. No: ���..��������                                      Date: ��������. 

 

Certificate of Local Content as per Public Procurement (Preference to Make in India) Order, 2017 

(as amended from time to time) 

 

Tender No.: ���..�������                                   dated ��������. 

 

I/We �������. the Statutory Auditor / the Cost Auditor / Practicing Cost Accountant / 

Practicing Chartered Accountant (Strike-off which is not applicable) of M/s  �������, having 

registered office at �������� hereby confirm that the percentage of local content in the 

offered product / service of M/s ����������� is _____ % and meets the local content 

requirement for �Class � I local supplier� as prescribed under Public Procurement (Preference to 

Make in India) Order, 2017 (as amended from time to time). 

 

OR	
	
I/We �������. The Statutory Auditor / the Cost Auditor / Practicing Cost Accountant / 

Practicing Chartered Accountant (Strike-off which is not applicable) of M/s  �������, having 

registered office at �������� hereby confirm that the percentage of local content in the 

offered product / service of M/s ����������� is _____ % and meets the local content 

requirement for �Class � II local supplier� as prescribed under Public Procurement (Preference to 

Make in India) Order, 2017 (as amended from time to time). 

(Delete	whichever	is	not	applicable.)	
	
The details of the location(s) at which the local value addition is made, is / are as under: 

1. 

2. 

 

For ���.. (Name of the firm) 

 

Name of the Statutory Auditor / the Cost Auditor (in case of companies) / Practicing Cost 

Accountant / Practicing Chartered Accountant (other than companies). 

 

Official Stamp ����� 

 

UDIN No.: ������ 

 

Place:  

 

Date:  

	
Note: This Certificate shall be issued by the Statutory Auditor / the Cost Auditor (in case of 

companies) or by the Practicing Cost Accountant / Practicing Chartered Accountant (other than 

companies). 
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ANNEXURE‐	IX	

	
AGREEMENT	FORM	

This agreement, made the   day of  20..�between   

 (name and address of the Employer) (hereinafter called "the 

Employer" and    (name and address of the Contractor) 

(hereinafter called "the Contractor" of the other part ) 

Whereas    the    Employer    is    desirous    that    the    Contractor    execute 

 

 (name and identification number of Contract ) ( hereinafter called "the Works" ) and the 

Employer has accepted the Bid by the Contractor for the execution and completion of such 

Works and the remedying of any defects therein. 

 

NOW THIS AGREEMENT WITNESSETH as follows : 

 

1. In this agreement, works and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed 

to form and be read and construed as part of this agreement. 

 

2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby convenants with the Employer to execute and 

complete the Works and remedy any defects therein in conformity in all respects with the 

provisions of the Contract. 

3. The Employer hereby convenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying of the defects wherein the Contract price or such 

other sum as may become payable under the provisions of the Contract at the times and in the 

manner prescribed by the Contract. 

 

4. The following documents shall be deemed to form and be read and construed as part 

of this Agreement , viz. : 

(i) Letter of Acceptance ; 
(ii) Notice to proceed with the work ; 
(iii) Contractor's Bid 
(iv) Conditions of Contract 
(v) Specifications 
(vi) Drawings 
(vii) Bill of Quantities and 
(viii) Scope of work and conditions of Contract 
(ix) Integrity Pact 
(x) Guidelines for banning of business 

(xi) Any other document listed in the bid document/ Contract as forming 

part of the contract 
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IN witness whereof the parties thereto have caused this Agreement to be executed the day and year first 

before written 

The Common Seal of     

was hereunto affixed in the presence of :   

Signed, Sealed and Delivered by the said    

in the presence of :   

Binding Signature of Employer   

Binding Signature of the Contractor 

Signature of Witness 

(Name , address & Date) 



 

ANNEXURE	‐	X	
	

(PROFORMA	FOR	CIPP)	
	

PROFORMA FOR DECLARATION TOWARDS CODE OF INTEGRITY FOR PUBLIC PROCUREMENT 

TO BE ACCEPTED UNCONDITIONALLY BY BIDDER/S THROUGH BSC SHEET 

 

(To	be	signed	on	Plain	Paper)	
 

To  

Tender Inviting Authority, 

Eastern Coalfields Limited 

 

Sub: Declaration towards CIPP by Bidder 

 

Ref. No.: ECL / HQ / CMC /SHCM 5 Jhanjra/2026/ 1483; Date: 02.02.2026 

 

Dear Sir, 

 

I, Sri, �������, proprietor, representative, partner of ������I / We, 

___________________Proprietor/ Partner / Legal Attorney /Director/ Accredited Representative of 

M/s ��. Solemnly declare that: 

 

1. I/we have read and examined the conditions of Code of Integrity for Public Procurement 

in respect to this contract. 

 

2. Without prejudice to and in addition to the rights of the Procuring Entity to other penal 

provisions as per the bid documents or contract, if the Tender Inviting Authority comes 

to a conclusion that a (prospective) bidder/contractor/ Supplier/ consultant/ service 

provider, directly or through an agent, has violated this code of integrity in competing 

for the contract or in executing a contract, actions deemed fit as per the punitive actions 

recommended in the tender document may be taken against me/us. 

 

3. In-case the contract is awarded to me/us, I/we will submit a signed copy of Code of 

Integrity for Public Procurement, signed by All Partners/Authorized Signatory of the 

Bidder. 

 

(For & On behalf of the Principal) (For & On behalf of Bidder/ Contractor) 

(Office Seal) (Office Seal) 

Place ������ 

Date ������. 

Witness 1: 

(Name & Address)

 
 

Witness 1: 

(Name & Address)

 
 

Witness 2: 

(Name & Address)  

 
 

Witness 2: 

(Name & Address)  

 
 



 

 

Code	of	Code	of	Integrity	for	Public	Procurement	(CIPP)	
	
1. Introduction	
Public procurement is perceived to be prone to corruption and ethical risks. To mitigate this, 

the officials of Procuring Entities involved in procurement and the bidders/ contractors must 

abide by the following Code of Integrity for Public Procurement (CIPP). The bidders/ 

contractors should accept a declaration about abiding by a Code of Integrity for Public 

Procurement (including sub-contractors engaged by them) during submission of bid, with a 

warning that, in case of any transgression of this code, it would be liable for punitive actions 

such as cancellation of contracts, banning and blacklisting or action in Competition 

Commission of India, and so on. 

	
2. Code	of	Integrity	for	Public	Procurement	
Procuring authorities as well as bidders, contractors and consultants should observe the 

highest standard of ethics and should not indulge in the following prohibited practices, either 

directly or indirectly, at any stage during the procurement process or during execution of 

resultant contracts: 

	
i) �Corrupt	practice�: making offers, solicitation or acceptance of bribe, rewards or gifts 

or any material benefit, in exchange for an unfair advantage in the procurement process or to 

otherwise influence the procurement process or contract execution;	
	
ii) �Fraudulent	 practice�: any omission or misrepresentation that may mislead or 

attempt to mislead so that financial or other benefits may be obtained or an obligation avoided. 

This includes making false declaration or providing false information for participation in a 

tender process or to secure a contract or in execution of the contract;	
	
iii) �Anti‐competitive	 practice�: any collusion, bid rigging or anti-competitive 

arrangement, or any other practice coming under the purview of The Competition Act, 2002, 

between two or more bidders, with or without the knowledge of the procuring entity, that may 

impair the transparency, fairness and the progress of the procurement process or to establish 

bid prices at artificial, non-competitive levels;	
	
iv) �Coercive	 practice�: harming or threatening to harm, persons or their property to 

influence their participation in the procurement process or affect the execution of a contract;	
	
v) �Conflict	of	interest�:		
Participation by a bidding firm or any of its affiliates that are either involved in the consultancy 

contract to which this procurement is linked; or if they are part of more than one bid in the 

procurement; or if the bidding firm or their personnel have relationships or financial or 

business transactions with any official of procuring entity who are directly related to tender or 

execution process of contract; or improper use of information obtained by the (prospective) 

bidder from the procuring entity with an intent to gain unfair advantage in the procurement 

process or for personal gain. 

 

All such Bidders having a Conflict of Interest, shall be disqualified. 

 

Earnest Money deposited by such defaulting Bidders shall be forfeited and they shall be 

debarred from participating in future tenders in concerned Subsidiary/CIL HQ for a minimum 

period of 12(twelve) months from the date of issue of such letter. In case of 

JV/Consortium/Partnership firm, the debarment shall also be applicable to all individual 

partners of JV/Consortium/Partnership firm and in case of Company then only the Company 

shall be debarred.  
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Note:	 ‐	 However, debarment shall be done as per Guidelines on Debarment of firms from 

Bidding.  

 

vi) �Obstructive	 practice�: materially impede the procuring entity�s investigation into 

allegations of one or more of the above mentioned prohibited practices either by deliberately 

destroying, falsifying, altering; or by concealing of evidence material to the investigation; or by 

making false statements to investigators and/ or by threatening, harassing or intimidating any 

party to prevent it from disclosing its knowledge of matters relevant to the investigation or 

from pursuing the investigation; or by impeding the procuring entity�s rights of audit or access 

to information;	
	
3. Obligations	for	Proactive	Disclosures	
i) Procuring authorities as well as bidders, contractors and consultants, are obliged under 

Code of Integrity for Public Procurement to suo-moto proactively declares any conflicts of 

interest (coming under the definition mentioned above � pre-existing or as and as soon as 

these arise at any stage) in any procurement process or execution of contract. Failure to do so 

would amount to violation of this code of integrity; and	
	
ii) Any bidder must declare, whether asked or not in a bid document, any previous 

transgressions of such a code of integrity with any entity in any country during the last three 

years or of being debarred by any other procuring entity. Failure to do so would amount to 

violation of this code of integrity.	
	
iii) To encourage voluntary disclosures, such declarations would not mean automatic 

disqualification for the bidder making such declarations. The declared conflict of interest may 

be evaluated and mitigation steps, if possible, may be taken by the procuring entity. Similarly 

voluntary reporting of previous transgressions of Code of Integrity elsewhere may be 

evaluated and barring cases of various grades of debarment, an alert watch may be kept on the 

bidder�s actions in the tender and subsequent contract.	
	
4. Punitive	Provisions	
Without prejudice to and in addition to the rights of the procuring entity to other penal 

provisions as per the bid documents or contract, if the procuring entity comes to a conclusion 

that a (prospective) bidder/ contractor directly or through an agent, has violated this code of 

integrity in competing for the contract or in executing a contract, the procuring entity may take 

appropriate measures including one or more of the following: 

 

i) If his bids are under consideration in any procurement	
	
a. Forfeiture or encashment of bid security;	
	
b. calling off of any pre-contract negotiations; and	
	
c. rejection and exclusion of the bidder from the procurement process	
	
ii) If a contract has already been awarded	
	
a. Cancellation of the relevant contract and recovery of compensation for loss incurred by 

the procuring entity;	
	
b. Forfeiture or encashment of any other security or bond relating to the procurement;	
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c. Recovery of payments including advance payments, if any, made by the procuring 

entity along with interest thereon at the prevailing rate;	
	
iii) Provisions in addition to above:	
	
a. banning/ debarment of the bidder from participation in future procurements of the 

procuring entity for a period not less than one year;	
	
b. In case of anti-competitive practices, information for further processing may be filed, 

with the Competition Commission of India;	
	
c. Initiation of suitable disciplinary or criminal proceedings against any individual or staff 

found responsible.	
	
NOTE	 FOR	 INFORMATION	TO	THE	BIDDERS:	 Bidders are required to accept the CIPP as 

available in the Bid document through Bid Submission Confirmation (BSC) Sheet. This will be 

signed by the authorized signatory of the Bidder (s) with name, designation and seal of the 

Company at time of execution of formal agreement. In case of Partnership 

Firms/JV/Consortium, all partners shall sign at the time of agreement. 

	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	



129 

 

 

	
ANNEXURE	�	XI	(PROFORMA	FOR	INVITATION	&	DECLARATION	FOR	NEGOTIATION	AND	

FORM	OF	DECLARATION)	

Invitation	for	Negotiations		

(Refer Para 25.2 (A) OF ATC (ITB))	

(On letterhead of the procuring entity) 

Letter No: __________________________________________Dt: __________ 

To		

M/	s__________________________	(Registered	A/D) 

Sub: Tender	No	‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	opened	on	‐‐‐‐‐‐‐‐‐‐‐‐‐‐for	the	work	of	‐‐‐‐‐	

Dear Sir, 

The rates quoted in your tender are considered high. You are therefore, requested to come for 

negotiations of rates, on.......... (date) at........(time) at.......(venue). 

You should, however, come for negotiations only in case you are prepared to furnish before 

such date the declaration appended herewith. 

A copy of the form in which you may submit your revised offer after negotiations is enclosed. 

Enclosure: 

1. Form of Declaration 

2. Form of Revised Offer 

Yours faithfully, 

(Authorised Officer) 

	

	

 



 

 

FORM	OF	DECLARATION	

(To be signed and submitted before start of negotiations) 

(On company letterhead) 

Letter No:_______________________________________      Dt:____________ 

To ____________________________ 

Sub: Tender	No.	‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	Opened	on	‐‐‐‐‐‐‐‐‐‐‐‐‐‐for	the	work	of	‐‐‐‐‐‐‐‐‐‐‐‐‐	

Ref: Your invitation for negotiations No: dated:	

Dear Sir, 

I _____________ duly authorised on behalf of M/ s. _________________do declare that in the event of 

failure of the contemplated negotiations relating to Tender No.______________ opened on 

_____________my original tender shall remain open for acceptance on its original terms and 

conditions.  

 Yours faithfully, 

Place: _________________________ 

Date: _________________________ 

Signatures of bidder, or officer authorised 

to sign the bid documents on behalf of the 

bidder 

 



 

 

ANNEXURE	�	XII	(PROFORMA	FOR	REVISED	OFFER	IN	NEGOTIATION)	
Format of Revised Offer in Negotiations 

(Refer Para 25.2(A) OF ATC (ITB)) 

Revised Offer in Negotiations 

(On company letterhead) 

From�������������������������������.. 

Full address���������������������������� 

To ................................................ 

Sir, 

Sub: Tender No ---------------- opened on --------------for the work of ----------------

--------- 

Ref: Your invitation for negotiations no: __________________ dated: __________________ 

1. On further discussions with your representatives on �������.in response 

to your letter no ������������.. dated �����.. 

We are not prepared to reduce the rates already quoted in the original tender, 

which will remain valid up to������������. 

Or 

1. I/ we reduce my/ our rates from ��� % of base value to ���. % of base value 

and the same shall be recorded on GeM portal as per GeM Portal functionality. 

2. I/ we am/ are aware that the provisions of the original bidding document 

remain valid and binding on me. 

3. I/ we undertake to execute the contract as per following Schedule......... 

4. I/ we agree to abide by this tender on the revised rate quoted by me/ us, it is 

open for acceptance for a period of 120/ 180 days from this date, i.e., up to 

�������� and in default of my/ our doing so, I/ we will forfeit the earnest 

money deposited with the original tender/ attached herewith. Eligibility as 

valid tenderers shall be deemed to be the consideration for the said forfeiture. 

 

 Yours faithfully, 

 

Signatures of bidder 

or Officer authorised 

to sign the bid 

documents on behalf 

of the bidder 
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Annexure‐XIII	
GUIDELINES	ON	DEBARMENT	OF	FIRMS	FROM	BIDDING	

CIL and its Subsidiary Companies shall follow the following guidelines for effecting 

�Debarment of firms from Bidding� with a contracting entity in respect of Works and 

Services Contracts. 

 

1. Observance of Principle of Natural Justice before debarment of firm from Bidding. 

The bidder/contractor shall not be debarred unless such bidder/contractor has 

been given a reasonable opportunity to represent against such debarment 

(including personal hearing, if requested by the bidder/contractor). 

 

2. The terms �banning of firm�, �Suspension�, �Blacklisting� etc. convey the same 

meaning as of �Debarment�.  

 

3. The order of debarment shall indicate the reasons(s) in brief that lead to 

debarment of the firm. 

 

4. The contracting entity may be debarred from bidding in the following 

circumstances: -  

 

i) Withdrawal of Bid as per relevant provisions of tender document. 

 

ii) If L-1 Bidder fails to submit PSD, if any and/or fails to execute the contract 

within stipulated period. 

 

iii) If L-1 Bidder fails to start the work on scheduled time. 

 

iv) In case of failure to execute the work as per mutually agreed work schedule. 

 

v) Continued and repeated failure to meet contractual Obligations: 

 

a. In case of partial failure on performance, agency shall be debarred from 

future participation in tenders keeping his present contract alive.  

 

b. On termination of contract. 

 

vi) Willful suppression of facts or furnishing of wrong information or 

manipulated or forged documents by the Agency or using any other 

illegal/unfair means.  

 

vii) Formation of price cartels with other contractors with a view to artificially 

hiking the price. 

 

viii) The contractor fails to maintain/ repair/ redo the work up to the expiry of 

performance guarantee period, when it is specifically brought to his notice. 

 

ix) Contractor fails to use Mobilisation advance (if any) given to him for the 

purpose it was intended. 

 

x) Contractor fails to renew the securities deposited to the department. 
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xi) The contractor fails to rectify any lapse(s) in quality of the work done within 

defect liability period. 

 

xii) Transgression of any clause(s) relating to Contractor�s obligation defined in 

the Integrity Pact wherever such Pact exists.   

 

xiii) Any other breach of Contract or misdeed which may cause financial loss or 

commercial disadvantage to the Company. 

 

xiv) If it is determined that the bidder has breached the Code of Integrity for 

Public Procurement (CIPP) as provided in the tender document. 

 

xv) False declarations w.r.t Make in India Order. 

 

xvi) In case of supply of sub-standard materials, sub-standard quality of work, 

non-execution of work, non-supply of materials, failure to abide by bid 

securing declaration (if any) etc.  

 

In case of price cartel, matter shall be reported to the Competition 

Commission and requesting, inter-alia, to take suitable strong actions against 

such firms. 

 

5. Such �Debarment, if any when effected, shall be with prospective effect only. The 

effect of �Debarment� shall be for future tenders from the date of issue of such 

Order. No contract of any kind whatsoever shall be placed to debarred firm after 

the issue of a debarment order by DoE/MoC/CIL/Subsidiary (as applicable) if such 

debarment has been done before the last date of bid submission. Even in the case 

of risk purchase, no contract should be placed on such debarred firms.  

 

In case, any debarred firms have submitted the bid, the same will be ignored. In 

case such firm is lowest (L-1), next lowest firm shall be considered as L-1. Bid 

security/ EMD submitted by such debarred firms shall be returned to them.  

 

6. In case CIL is of the view that a particular firm should be banned across all the 

Ministries/ Departments by debarring the firm from taking part in any bidding 

procedure floated by the Central Government Ministries/ Departments, CIL may 

refer the case to MoC with the approval of Chairman, CIL for referring the case 

DoE with a self-contained note setting out all the facts of the case and the 

justification for the proposed debarment, along with all the relevant papers and 

documents. 

 

This shall be done only in those case where debarment has been done across CIL 

and its Subsidiaries. 

 

7. The debarment shall be for a minimum period of one year and shall be effective 

for the concerned Subsidiary for the tenders invited at Subsidiary level. Similarly, 

in case of tenders of CIL HQ, debarment shall be for CIL HQ. However, if such 

�debarment� has to be made effective for entire CIL and its Subsidiaries then 

approval of Chairman, CIL shall be required. The period of debarment shall not 

exceed 02(Two) years. In case of clause (4)(vi) & (xv) above, period of debarment 

shall be 02(Two) years. 
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8. Once a contracting entity is debarred, it shall be extended to the constituents of 

that entity, i.e. partners (jointly and severally) in case of Joint Venture, all the 

partners (jointly and severally) in case of Partnership Firm, owner/proprietor in 

case of Proprietorship Firm. The names of partners should be clearly specified in 

the Debarment Order. If such debarred owner/Proprietor/ Partner make/form 

different Firms/entity and attempts to participate in tenders, the same shall not be 

entertained during the currency of such debarment. In case the contracting entity 

being debarred is a Company then only the Company shall be debarred. 

 

Note: �Company� means a company incorporated under company�s Act 2013 or 

under any previous company law. 

 

9. The above �Debarment� shall be in addition to other penal provisions of Bid 

Document /Contract document. 

 

10. Debarment in any manner does not impact any other contractual or other legal 

rights of CIL and/or its Subsidiaries.  

 

11. In case of shortage of firms (less than three eligible firms) in a particular group, 

such debarments may also hurt the interest of CIL and/or its Subsidiaries. In such 

cases, endeavour should be to pragmatically analyse the circumstances, try to 

reforms the firm and may get a written commitment from the firm that its 

performance will improve. 

 

12. Approving Authority: The �Debarment� of a contracting entity shall be done with 

the approval of the Competent Authority as per the details below: 

 

a) In case the Accepting Authority of the work is Board or Empowered Committee 

or FDs or CMD of CIL/Subsidiary Company, then the Competent Authority for 

debarment shall be CMD of CIL/Subsidiary Company. 

 

b) In case the Accepting Authority of the work is up to the level of Director of 

CIL/Subsidiary Company, then the Competent Authority for debarment shall be 

Director of CIL/Subsidiary Company. 

 

13. An order for debarment passed shall be deemed to have been automatically 

revoked on the expiry of that period and it shall not be necessary to issue a 

specific formal order of revocation.  

 

A debarment order may be revoked before the expiry of the Order, by the 

competent authority, if it is of the opinion that the disability already suffered is 

adequate in the circumstances of the case or for any other reason. 

 

14. Appellate Authority for debarment orders shall be CMD of CIL/ Subsidiary 

Company. In case the debarment is done with the approval of CMD of the 

Subsidiary Company then Chairman, CIL shall be Appellate Authority. The 

appellate authority in case debarment is done with approval of Chairman CIL, shall 

be CFD of CIL. 

 

15. Any change on the above may be done with approval of FDs of CIL. 

 

16. All the orders of debarment or orders passed in appeal shall be marked to 

GM(CMC) / Civil / concerned HODs of CIL/Subsidiary Company/ Nodal officers of 

CIL or Subsidiaries. Nodal officers of CIL or Subsidiaries shall maintain the master 
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data of such banned firms which shall be made available in the public domain (i.e. 

on the website of CIPP Portal/CIL/Subsidiaries/GeM Portal). 
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ANNEXURE	�	A	
	
	

BID	SUBMISSION	CONFIRMATION	(BSC)	SHEET 

 

 

 

 

 

 

 

 

 

 



Sl. No. Expected Value Bidder Value

1.0 Yes Yes

2.0 Yes Yes

3.0 Yes Yes

4.0 Yes Yes

5.0 Yes Yes

6.0 Yes Yes

7.0 Yes Yes

8.0 Yes Yes

9.0 Yes Yes

10.0 Yes Yes

11.0 Yes Yes

12.0 Yes Yes

13.0 Yes Yes

Bid Submission Confirmation (BSC) Sheet (Annexure-A)

Confirmation in the form of Yes/No regarding acceptance of LETTER OF BID (LOB) (Annexure VI) as per format given in the Bid Document.

Confirmation in the form of Yes/No regarding possession of requisite document of PERMANENT ACCOUNT NUMBER as per requirement of Bid Document.

Confirmation in the form of Yes/No regarding acceptance of GENUINENESS OF INFORMATION FURNISHED ONLINE,DOCUMENTS UPLOADED (Annexure VII) as per format given in 

the Bid Document.

Confirmation in the form of Yes/No regarding possession of requisite document of WORK EXPERIENCE as per requirement of Bid Document. 

Confirmation in the form of Yes/No regarding possession of requisite document of WORKING CAPITAL as per requirement of Bid Document.

Confirmation in the form of Yes/No regarding submission of Bid Security / document for exemption as per requirements of Bid Document.

Confirmation in the form of Yes/No regarding possession of requisite document of GOODS AND SERVICES TAX as per requirement of Bid Document.

Confirmation in the form of Yes/No regarding possession of requisite document of LEGAL STATUS OF BIDDER as per requirement of Bid Document.

Phone No. of Authorized Representative of 

the bidder

Bidders Details

Name of Partners / Directors /Proprietor of 

the bidder and specify Lead members of 

JV/Consortium

Name of Authorized Representative of the 

bidder

Particulars

Permanent Account Number 

(PAN) of Bidder

Name of Work

Tender No.

Introduction of Standard Height Continuous Miner package (01 set) including Battery Operated Multi Utility Vehicles (MUVs) and Battery Operated Free Steered vehicles (FSVs) for 5 APPs of 0.51 MTY 

at Jhanjra Project Colliery, Jhanjra Area of ECL on Hiring Basis

ECL / HQ / CMC /SHCM 5 Jhanjra/2026/1483; Date: 02.02.2026

GST IN

Registered Address of the 

bidder

Name of the Bidder (If bidder is JV/Consortium then the name of JV/Consortium shall be entered, not the Lead 

Partner submitting bid on behalf of JV/Consortium)

Confirmation in the form of Yes/No regarding possession of requisite document of Financial Turnover as per requirement of Bid Document.

Confirmation in the form of Yes/No regarding acceptance of the provisions of Public Procurement (Preference to Make in India), order 2017 and amended time to time.

Confirmation in the form of Yes/No to deploy matching Continuous Miner equipment package as per Bid Document. 

Confirmation in the form of Yes/No regarding submission of requisite document of QUALIFICATION INFORMATION as per  Bid Document.

Postal Code

Bidder's Legal Status 

(Proprietor/Partnership/Limited 

Company/JV/Consortium)

Correspondence Email of the 

bidder

Mobile No. of Authorized Representative of 

the bidder

Confirmation in the form of Yes/No regarding possession UNDERTAKING REGARDING RELATIVES AS EMPLOYEES OF COMPANY, LOCAL SUPPLIER STATUS OF BIDDER, CIPP 

etc. (Annexure VIII) as per requirement of Bid Document.

Bidder General Technical Evaluation - Status - Complied



14.0 Yes Yes

15.0 Yes Yes

16.0 Yes Yes

17.0 Yes Yes

Sl. No.
Agreement No./Work Order 

No.
Employer Details

Share in 

experience %

Quantity of 

experience in 

Million Te

Work Experience 

start date (dd-mm-

yyyy)

1.0

2.0

3.0

4.0

5.0

6.0

Work experience end date (dd-mm-yyyy)

Required Work Experience in Million Tonne (M. Te)

1-Feb-19 Period: To Date (dd-mm-yyyy)

Experience End Date (dd-mm-yyyy) 29-Dec-00

Work Experience Details 

Period: From Date (dd-mm-yyyy)

0.408

Note: 1. In case, any of the declaration given by Bidder in General Technical Evaluation as above is marked NO under seller/bidder value, the same shall be cross checked by the 

seller/bidder before submission of Bid.                                                                                                                                                                                                                                                   

2. The Bidders are requested to kindly enter the date in dd-mm-yyyy format only. 

MSE Certificate No. 

(If applicable)

EMD UTR Ref. No. (If 

applicable)

Confirmation in the form of Yes/No regarding acceptance of INTEGRITY PACT (Annexure I) as per format given in the Bid Document.

31-Jan-26

Confirmation in the form of Yes/No regarding submission of relevant documents i.e., Certification with UDIN from respective authority  to indicate the % of Local Content (Annexure-IX A) as 

per format given in the Bid Document.

Confirmation in the form of Yes/No regarding acceptance of CODE OF INTEGRITY FOR PUBLIC PROCUREMENT (Annexure X) as per format given in the Bid Document.

Confirmation in the form of Yes/No regarding acceptance of RESTRICTIONS ON PUBLIC PROCUREMENT FROM CERTAIN COUNTRIES as per format given in the Bid Document.

Work Description

Experience Start Date (dd-mm-yyyy)



7.0

8.0

9.0

10.0

0 NA

Sl. No.

1.0

2.0

3.0

Sl. No.

1.0

2.0

3.0

Note: In Case of JV/Consortium, Working capital details at Sl. No. 1 is for the lead member of the JV/Consortium and at sl. No. 2 & 3 for other members. In case Bidder is other than JV the details of 

working capital must be entered at Sl. No. 1.

WC in Rs. Date on WC Available (dd-mm-yyyy)

0.0Total

Name of Chartered Accountant CA Membership Number Date of issue of Certificate (dd-mm-yyyy)

Date on or after which WC should be available (dd-mm-yyyy): 15-Dec-25

Working Capital Details 

10,51,00,000.00Required Working Capital in Rs.:

Total

Financial Turnover Details 
Required Turnover in Rs.: 34,14,00,000.00

Name of Chartered Accountant
Membership No. of CA who certify the 

bidder's Financial Turnover on a particular 
Turnover in Rs.

Last date of a year in which bidder 

meet the required Financial Turnover 
Date of issue of Certificate (dd-mm-yyyy)

Period: From Date (dd-mm-yyyy) 1-Feb-19 Period: To Date (dd-mm-yyyy) 31-Jan-26

Start Date of Turnover (dd-mm-yyyy) End Dateof Turnover (dd-mm-yyyy) 29-Dec-00

Total 0.0

Note: In Case of JV/Consortium, Turnover details at Sl. No. 1 is for the lead member of the JV/Consortium and at sl. No. 2 & 3 for other members. In case Bidder is other than JV the details of Turnover 

must be entered at Sl. No. 1.



�बड�बड  �ववरण�ववरण//Bid  Details

�बड�बड  बंदबंद  होनेहोने  क�क�  तार�खतार�ख//समयसमय  /Bid End Date/Time 14-03-2026 18:00:00

�बड�बड  खुलनेखुलने  क�क�  तार�खतार�ख//समयसमय  /Bid Opening

Date/Time
14-03-2026 18:30:00

�बड�बड  पेशकशपेशकश  वैधतावैधता ( (बंदबंद  होनेहोने  क�क�  तार�खतार�ख  सेसे)) /Bid Offer

Validity (From End Date)
180 (Days)

मं ालयमं ालय//रा!यरा!य  काका  नामनाम /Ministry/State Name Ministry Of Coal

�वभाग�वभाग  काका  नामनाम/Department Name Coal India Limited

संगठनसंगठन  काका  नामनाम/Organisation Name Eastern Coalfields Limited

काया%लयकाया%लय  काका  नामनाम /Office Name West Bengal

व&तुव&तु  'णेी'णेी  /Item Category
Mass Production Mining Technology Services - Per metric

tonne basis - Under Ground Mining; Continuous Miner; Coal

अनुबंधअनुबंध  अविधअविध  /Contract Period  5 Year(s)

एमएसएमईएमएसएमई केके िलएिलए अनुभवअनुभव केके वष.वष. औरऔर टन%ओवरटन%ओवर सेसे छूटछूट 4दान4दान
क�क� गईगई हैहै/MSE Relaxation for Years of

Experience and Turnover

No

&टाट%अप&टाट%अप केके िलएिलए अनुभवअनुभव केके वष.वष. औरऔर टन%ओवरटन%ओवर सेसे छूटछूट 4दान4दान
क�क� गईगई हैहै /Startup Relaxation for Years of

Experience and Turnover

No

�व5ेता�व5ेता  सेसे  मांगेमांगे  गएगए  द&तावेज़द&तावेज़/Document required

from seller

Experience Criteria,Bidder Turnover,Certificate (Requested

in ATC),Additional Doc 1 (Requested in ATC),Additional Doc

2 (Requested in ATC),Additional Doc 3 (Requested in

ATC),Additional Doc 4 (Requested in ATC)

*In case any bidder is seeking exemption from Experience /

Turnover Criteria, the supporting documents to prove his

eligibility for exemption must be uploaded for evaluation by

the buyer

7या7या  आपआप  िन�वदाकार9िन�वदाकार9  :ारा:ारा  अपलोडअपलोड  ;कए;कए  गएगए  द&तावेज़9द&तावेज़9  कोको

िन�वदािन�वदा  म<म<  भागभाग  लेनेलेने  वालेवाले  सभीसभी  िन�वदाकार9िन�वदाकार9  कोको  ;दखाना;दखाना

चाहतेचाहते  ह>ह>? ? संदभ%संदभ%  मेनूमेनू  हैहै/Do you want to show

documents uploaded by bidders to all

bidders participated in bid?

Yes (Documents submitted as part of a clarification or

representation during the tender/bid process will also be

displayed to other participated bidders after log in)

�बड�बड  लगानेलगाने  क�क�  समयसमय  सीमासीमा  &वतः&वतः  नह�ंनह�ं  बढ़ानेबढ़ाने  केके  िलएिलए

आवBयकआवBयक  �बड�बड  क�क�  संCयासंCया।। / Minimum number of

bids required to disable automatic bid

extension

3

 

�बड संCया/Bid Number: GEM/2026/B/7181248

;दनांक /Dated: 02-02-2026

�बड�बड  द&तावेज़द&तावेज़ / Bid Document
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;दन9;दन9  क�क�  संCयासंCया, , KजनकेKजनके  िलएिलए  �बड�बड  लगानेलगाने  क�क�  समयसमय--सीमासीमा

बढ़ाईबढ़ाई  जाएगीजाएगी। / । / Number  of  days  for  which  Bid

would  be  auto--extended

4

ऑटोऑटो  ए7सट<शनए7सट<शन  अिधकतमअिधकतम  ;कतनी;कतनी  बारबार  ;कया;कया  जानाजाना  हैहै। /। /

Number  of  Auto  Extension  count
1

�बड�बड  सेसे  Nरवस%Nरवस%  नीलामीनीलामी  स;5यस;5य  ;कया;कया/Bid to RA enabled No

5ेता5ेता  केके  िलएिलए  उपलPधउपलPध  आईट�सीआईट�सी/ITC available to

buyer
Yes

�बड�बड  काका  4कार4कार/Type of Bid Two Packet Bid

तकनीक�तकनीक�  मूQयांकनमूQयांकन  केके  दौरानदौरान  तकनीक�तकनीक�  &पSीकरण&पSीकरण  हेतुहेतु

अनुमतअनुमत  समयसमय  /Time allowed for Technical

Clarifications during technical evaluation

7 Days

अनुमािनतअनुमािनत  �बड�बड  मूQयमूQय  /Estimated Bid Value 2625803850

मूQयांकनमूQयांकन  पTितपTित/Evaluation Method Total value wise evaluation

�बड�बड  �ववरण�ववरण//Bid  Details

ईएमड�ईएमड�  �ववरण�ववरण/EMD Detail

एडवाईजर� ब>क/Advisory Bank State Bank of India

ईएमड� रािश/EMD Amount 5000000

ईपीबीजीईपीबीजी  �ववरण�ववरण  /ePBG Detail

आवBयकता/Required No

(a). जेम क� शत. के अनुसार ईएमड� छूट के इVछुक �बडर को संबंिधत केटेगर� के िलए �बड के साथ वैध समिथ%त द&तावेज़ 4&तुत करने है। एमएसई
केटेगर� के अतंग%त केवल व&तुओं के िलए �विनमा%ता तथा सेवाओं के िलए सेवा 4दाता ईएमड� से छूट के पा  ह>। XयापाNरय9 को इस नीित के दायरे से
बाहर रखा गया है।/EMD EXEMPTION: The bidder seeking EMD exemption, must submit the valid supporting document

for the relevant category as per GeM GTC with the bid. Under MSE category, only manufacturers for goods and

Service Providers for Services are eligible for exemption from EMD. Traders are excluded from the purview of this

Policy.

(b).ईएमड� और संपादन जमानत रािश, जहां यह लागू होती है, लाभाथY के पZ म< होनी चा;हए। / EMD & Performance securityshould be

in favour of Beneficiary, wherever it is applicable. 

लाभाथYलाभाथY  /Beneficiary : 

General Manager

West Bengal, COAL INDIA LIMITED, EASTERN COALFIELDS LIMITED, Ministry of Coal

(Malay Das)

बोली �वभाजन लागू नह�ं ;कया गया/Bid splitting not applied.

एमआईआईएमआईआई  अनुपालनअनुपालन/MII Compliance
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एमआईआई अनुपालन/MII Compliance Yes

1. Estimated Bid Value indicated above is being declared solely for the purpose of guidance on EMD amount and

for determining the Eligibility Criteria related to Turn Over, Past Performance and Project / Past Experience etc.

This has no relevance or bearing on the price to be quoted by the bidders and is also not going to have any

impact on bid participation. Also this is not going to be used as a criteria in determining reasonableness of

quoted prices which would be determined by the buyer based on its own assessment of reasonableness and

based on competitive prices received in Bid / RA process. 

If the buyer has mentioned MSE purchase preference in ATC then service provider is required to upload

necessary documents for MSE purchase preference for verification by the buyer during evaluation.

ए7सेलए7सेल  म<म<  अपलोडअपलोड  ;कए;कए  जानेजाने  क�क�  आवBयकताआवBयकता  /Excel Upload Required :

BSC Sheet - 1770032201.xlsx

अितNर[अितNर[  यो\यतायो\यता / /आवBयकआवBयक  डेटाडेटा/Additional Qualification/Data Required

Scope of Work/NIT:1770032462.pdf

Mine Plan:1770032502.pdf

Service Level Agreement:1770032691.pdf

Terms and Condition of the contract:1770032705.pdf

Pre Bid Detail(s)

मूQयमूQय िभ]नतािभ]नता खंडखंड द&तावेज़द&तावेज़/Pre-Bid

Date and Time
4ी4ी-�बड�बड &थान&थान/Pre-Bid Venue

17-02-2026 11:00:00
CMC Conference Hall, 2nd Floor, Technical Building, ECL HQ, Sanctoria,

Paschim Bardhamman, West Bengal, India- 713333

Mass Production Mining Technology Services - Per Metric Tonne Basis - Under Ground
Mining; Continuous Miner; Coal ( 2550000 )

तकनीक�तकनीक�  �विश�Sयाँ�विश�Sयाँ  /Technical Specifications

�ववरण�ववरण/ Specification मूQयमूQय/ Values

कोरकोर / Core

Type of Mining Under Ground Mining

Machines to be deployed Continuous Miner

Mineral to be Extracted Coal

एडऑनएडऑन  /Addon(s)

अितNर[अितNर[  �ववरण�ववरण  /Additional Details

Average Strip Ratio for the Contract Duration NA

Location of Mine Jhanjra Project Colliery, ECL
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5ेता5ेता  :ारा:ारा  िनधा%Nरतिनधा%Nरत  ]यूनतम]यूनतम  मूQयमूQय/Minimum Floor Price defined by Buyer

5ेता :ारा िनधा%Nरत ]यूनतम मूQय/Minimum Floor Price

defined by Buyer
No

इनपुटइनपुट  करकर  5े;डट5े;डट((आईट�सीआईट�सी))  तथातथा  Nरवस%Nरवस%  4भार4भार ( (आरसीएमआरसीएम))/Input Tax Credit(ITC) and Reverse Charge(RCM) Details

जीएसट�जीएसट�  परपर  इनपुटइनपुट  करकर  5े;डट5े;डट  /ITC on GST जीएसट�जीएसट�  उपकरउपकर  करकर  5े;डट5े;डट  /ITC on GST Cess

100% NA

अितNर[अितNर[  �विश�S�विश�S  द&तावेज़द&तावेज़  /Additional Specification Documents

परे�षतीपरे�षती//Nरपो;ट_गNरपो;ट_ग  अिधकार�अिधकार�  /Consignees/Reporting Officer and Quantity

5.सं.5.सं./S.N

o.

परे�षतीपरे�षती//Nरपो;ट_गNरपो;ट_ग

अिधकार�अिधकार�  /Consignee

Reporting/Officer

पतापता/Address

संसाधन9संसाधन9 क�क� मा ामा ा
/ Estimated

mineral

quantity to

be

excavated

during the

contract

duration(in

metric

tonne)

अितNर[अितNर[ आवBयकताआवBयकता
/Additional

Requirement

1 Prasoon Mallik

713363,Area Office Jhanjhra

Area Faridpur Puchim Burdwan

WB

2550000 N/A

5ेता5ेता  :ारा:ारा  जोड़�जोड़�  गईगई  �बड�बड  क�क�  �वशेष�वशेष  शतbशतb/Buyer Added Bid Specific Terms and Conditions

1. Buyer Added Bid Specific ATC

Buyer uploaded ATC document Click here to view the file .

2. Forms of EMD and PBG

Bidders can also submit the EMD with Payment online through RTGS / internet banking in Beneficiary

name

Eastern Coalfields Ltd

Account No.

11214377214

IFSC Code

SBIN0000011

Bank Name

State Bank Of India

Branch address

Asansol

.

Bidder to indicate bid number and name of bidding entity in the transaction details field at the time of on-
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line transfer. Bidder has to upload scanned copy / proof of the Online Payment Transfer along with bid.

अ&वीकरणअ&वीकरण/Disclaimer

The additional terms and conditions have been incorporated by the Buyer after approval of the Competent

Authority in Buyer Organization, whereby Buyer organization is solely responsible for the impact of these clauses

on the bidding process, its outcome, and consequences thereof including any eccentricity / restriction arising in

the bidding process due to these ATCs and due to modification of technical specifications and / or terms and

conditions governing the bid. If any clause(s) is / are incorporated by the Buyer regarding following, the bid and

resultant contracts shall be treated as null and void and such bids may be cancelled by GeM at any stage of

bidding process without any notice:-

1. Definition of Class I and Class II suppliers in the bid not in line with the extant Order / Office Memorandum

issued by DPIIT in this regard.

2. Seeking EMD submission from bidder(s), including via Additional Terms & Conditions, in contravention to

exemption provided to such sellers under GeM GTC.

3. Publishing Custom / BOQ bids for items for which regular GeM categories are available without any

Category item bunched with it.

4. Creating BoQ bid for single item.

5. Mentioning specific Brand or Make or Model or Manufacturer or Dealer name.

6. Mandating submission of documents in physical form as a pre-requisite to qualify bidders.

7. Floating / creation of work contracts as Custom Bids in Services.

8. Seeking sample with bid or approval of samples during bid evaluation process. (However, in bids for

attached categories, trials are allowed as per approved procurement policy of the buyer nodal Ministries)

9. Mandating foreign / international certifications even in case of existence of Indian Standards without

specifying equivalent Indian Certification / standards.

10. Seeking experience from specific organization / department / institute only or from foreign / export

experience.

11. Creating bid for items from irrelevant categories.

12. Incorporating any clause against the MSME policy and Preference to Make in India Policy.

13. Reference of conditions published on any external site or reference to external documents/clauses.

14. Asking for any Tender fee / Bid Participation fee / Auction fee in case of Bids / Forward Auction, as the

case may be.

15. Any ATC clause in contravention with GeM GTC Clause 4 (xiii)(h) will be invalid. In case of multiple L1

bidders against a service bid, the buyer shall place the Contract by selection of a bidder amongst the L-1

bidders through a Random Algorithm executed by GeM system.

16. Buyer added ATC Clauses which are in contravention of clauses defined by buyer in system generated bid

template as indicated above in the Bid Details section, EMD Detail, ePBG Detail and MII and MSE Purchase

Preference sections of the bid, unless otherwise allowed by GeM GTC.

17. In a category based bid, adding additional items, through buyer added additional scope of work/ additional

terms and conditions/or any other document. If buyer needs more items along with the main item, the

same must be added through bunching category based items or by bunching custom catalogs or

bunching a BoQ with the main category based item, the same must not be done through ATC or Scope of

Work.

Further, if any seller has any objection/grievance against these additional clauses or otherwise on any aspect of

this bid, they can raise their representation against the same by using the Representation window provided in

the bid details field in Seller dashboard after logging in as a seller within 4 days of bid publication on GeM. Buyer

is duty bound to reply to all such representations and would not be allowed to open bids if he fails to reply to

such representations.

All GeM Sellers/Service Providers shall ensure full compliance with all applicable labour laws,

including the provisions, rules, schemes and guidelines under the four Labour Codes i.e. the Code

on Wages, 2019; the Industrial Relations Code, 2020; the Occupational Safety, Health and Working

Conditions Code, 2020; and the Code on Social Security, 2020 as and when notified and brought into

force by the Government of India.
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For all provisions of the Labour Codes that are pending operationalisation through rules, schemes or

notifications, the corresponding provisions of the pre-existing labour enactments (such as The

Minimum Wages Act, 1948, The Payment of Wages Act, 1936, The Payment of Bonus Act, 1965, The

Equal Remuneration Act, 1976, The Payment of Gratuity Act, 1972, etc. and relevant State Rules)

shall continue to remain applicable.

The Seller/ Service Providers shall, therefore, be responsible for ensuring compliance under:

All notified and enforceable provisions of the new Labour Codes as mentioned hereinabove;

and

All operative provisions of the erstwhile Labour Laws until their complete substitution.

All obligations relating to wages, social security, safety, working conditions, industrial relations etc.

and any other statutory requirements shall be strictly met by the Seller/ Service Provider. Any non-

compliance shall constitute a breach of the contract and shall entitle the Buyer to take appropriate

action in accordance with the contract and applicable law.

This Bid is governed by the सामा]य िनयम और शतb/General Terms and Conditions, conditons stipulated in Bid and

Service Level Agreement specific to this Service as provided in the Marketplace. However in case if any condition

specified in सामा]य िनयम और शतb/General Terms and Conditions is contradicted by the conditions stipulated in

Service Level Agreement, then it will over ride the conditions in the General Terms and Conditions.

जेम क� सामा]य शत. के खंड 26 के संदभ% म< भारत के साथ भूिम सीमा साझा करने वाले देश के �बडर से खर�द पर 4ितबंध के संबंध म<

भारत के साथ भूिम सीमा साझा करने वाले देश का कोई भी �बडर इस िन�वदा म< �बड देने के िलए तभी पा  होगा जब वह �बड देने वाला

सZम 4ािधकार� के पास पंजीकृत हो।�बड म< भाग लेते समय �बडर को इसका अनुपालन करना होगा और कोई भी गलत घोषणा ;कए जाने

व इसका अनुपालन न करने पर अनुबंध को तfकाल समाg करने और कानून के अनुसार आगे क� कानूनी कार%वाई का आधार होगा।/In terms

of GeM GTC clause 26 regarding Restrictions on procurement from a bidder of a country which shares a land border with India, any bidder from a country which shares a

land border with India will be eligible to bid in this tender only if the bidder is registered with the Competent Authority. While participating in bid, Bidder has to undertake

compliance of this and any false declaration and non-compliance of this would be a ground for immediate termination of the contract and further legal action in

accordance with the laws.

---ध]यवादध]यवाद/Thank You---
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