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BUYER	ADDED	BID	SPECIFIC	ADDITIONAL	TERMS	&	CONDITIONS	(ATC) 

																																	(This	document	is	a	part	of	e‐Tender	Notice)	

SECTION	‐	I	 	

INSTRUCTIONS	TO	BIDDERS	

	
1. SCOPE	OF	BIDDER	

	
1.1. Eastern Coalfields Limited (referred to as Employer in these documents) invites bids for the 

work of deployment of Standard Height Continuous Miner packages (01 set) on hiring basis (as 
defined in this document and referred to as “the work”) detailed in NIT. 

1.2. The successful Bidder will be expected to complete the Work(s) by the Intended Completion 
period specified in the tender document. 

2. ELIGIBLE	BIDDERS	
	
                       Refer Clause 7 of NIT 
 

3. QUALIFICATION	OF	THE	BIDDER	
	
                     Refer Clause 8 of NIT 
 

4. ONE	BID	PER	BIDDER	
	

4.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a partner 
in a partnership firm or as a partner in a Joint Venture / Consortium or as a Company 
registered under Companies Act. A Bidder who submits or participates in more than one Bid 
(other than as a sub- contractor or in cases of alternatives that have been permitted or 
requested) will cause all the proposals with the Bidder's participation to be disqualified. 
 

4.2 “Conflict	of	interest”:	 
Participation by a bidding firm or any of its affiliates that are either involved in the consultancy 
contract to which this procurement is linked; or if they are part of more than one bid in the 
procurement; or if the bidding firm or their personnel have relationships or financial or 
business transactions with any official of procuring entity who are directly related to tender or 
execution process of contract; or improper use of information obtained by the (prospective) 
bidder from the procuring entity with an intent to gain unfair advantage in the procurement 
process or for personal gain. 

 
All such Bidders having a Conflict of Interest, shall be disqualified. 

 
Earnest Money deposited by such defaulting Bidders shall be forfeited and they shall be 
debarred from participating in future tenders in concerned Subsidiary/CIL HQ for a minimum 
period of 12(twelve) months from the date of issue of such letter. In case of 
JV/Consortium/Partnership firm, the debarment shall also be applicable to all individual 
partners of JV/Consortium/Partnership firm and in case of Company then only the Company 
shall be debarred.  

 
Note:	 ‐	However, debarment shall be done as per Guidelines on Debarment of firms from 
Bidding.  

 
5. COST	OF	BIDDING	
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The Bidder shall bear all costs associated with the preparation and submission of his Bid, 
and the Employer will in no case be responsible or liable for those costs. 

 
6. SITE	VISIT	

6.1 The Bidder at the Bidder’s own responsibility, cost and risk shall inspect and examine the 
site of work and its surroundings, and shall satisfy themselves fully before submitting bids as 
to the form and nature of the site, underground and on the surface, the geological and strata 
conditions decisive for the success of the project, the means of access to the site, the loading 
and unloading facilities etc. In general, the Bidders shall themselves obtain all necessary 
information as to risks, contingencies and other circumstances susceptible to influence or 
affect their bids. 

6.2 Although certain information are provided in Technical Volume of this NIT, it should be 
checked by the Bidders, any neglect or failure to obtain or confirm such information will not 
relieve the Bidders from any liability or responsibilities to carry out the works according to 
the contract. ECL will assist the Bidders in obtaining the data required but will not assume 
responsibility either for the data obtained or for their completeness. 

6.3 Bidders shall acquaint themselves on their own responsibility with laws and regulations in 
India under which the work is to be performed including those which may influence, in general 
or in detail, design, supply, transportation, erection, operation of the equipment and 
requirement of manpower. Any failure or neglect to do so will not absolve the potential 
Contractor from his contractual obligation. 

6.4 It is specially emphasized that it shall be the responsibility of the Bidders to have themselves 
familiarized with the prevailing conditions and that no claim relating thereto for additional 
payment or adjustment of a Contract price will be acceptable after the submission of their 
Bid. 

6.5 It shall be deemed that the Bidder has visited the site/area and got fully acquainted with the 
working conditions and other prevalent conditions and fluctuations thereto whether he 
actually visits the site/area or not and has taken all the factors into account while quoting 
rates. 

6.6 It shall be deemed that the Bidder has got himself acquainted with the mining conditions and 
geological details available for the proposed work site. 

 
7. CONTENT	OF	BIDDING	DOCUMENTS:	

	
The set of bidding documents comprises the documents listed in the table below and 
addenda, if any, issued in accordance with Clause 9: 

e-tender notice (Notice Inviting tender)  
Section – 1 Instructions to Bidders (ITB);  
Section – 2 ADVISORY FOR BUYER AS WELL AS SELLER FOR MINING SERVICE 
TENDER(S) / OTHER’S SERVICE TENDER (IF APPLICABLE) INVITED THROUGH GEM 
PORTAL;  
Section – 3 Qualification Information 
Section - 4 General Terms & Conditions of Contract 
Section - 5 Technical Document (Mine Profile and Geo Mining Conditions) 
Section - 6 Tender Drawings 
Section – 7 Scope of Work 
Section - 8 Various Forms of Securities, Forms of Bid and Qualification Information; 
Affidavits, Form of Article of Agreement, Pre-contract Integrity Pact, Code of Integrity 
for public procurement (CIPP) etc.  
Section - 9 Guidelines on Debarment of firms from Bidding 
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Addenda, if any, issued in accordance with Clause 9. 
 

8. CLARIFICATION	OF	BIDDING	DOCUMENTS	
	

Refer Clause 6 of NIT		
	
Pre‐bid	meeting:	Refer Clause 5 of NIT		
 

 
9. AMENDMENT	OF	BIDDING	DOCUMENTS:	

9.1 Before the deadline for submission of Bids, the Employer may modify the bidding documents 
by issuing addenda. 

9.2 Any addendum thus issued shall be a part of the bidding documents and shall be displayed in 
the website. The bidder shall upload the same during bid submission. 

 
9.3 To give prospective Bidders reasonable time in which to take an addendum into account in 
preparing their Bids, the Employer shall extend, as necessary, the deadline for submission of 
Bids, in accordance with clause 15 below. 

9.4 Bidders are requested to look into website for any addendum as specified in the NIT. 
 

10. LANGUAGE	OF	BID	
	

All documents relating to the Bid shall be in the English language. In case any certificate / 
printed literature furnished by the Bidder, is written in another language it must be accompanied 
by a translation of all its pertinent passages in the English language, duly certified to be the true 
representation of the original content, for the purposes of interpretation of the bid, such 
translation shall govern. 

11. BID	PRICES:	
	

Bidder shall quote the price ensuring minimum guaranteed production for Five (05) years as 
mentioned in NIT. The bidders shall quote the following in their price bid: 

- Specific price per tonne of coal produced in Rs./Te 
Note:	
a) Conditional Offer will be considered non-responsive. 
b) All Bidders have to quote the specific price per tonne in INR only. Payments shall be made in 
INR only. 
c) Electricity, provided by ECL to the Contractor, will be charged on actual and arrangements for 
all other consumables, diesel etc. are to be made by the Contractor at his own cost. 

The price quoted would include the cost of the following: 
- Cost of scientific study 
- Cost of hiring of all Equipment to be supplied by the bidder for cutting of coal, roof and 
side support, carrying coal till it is loaded onto Gate Belt Conveyor. 
- Cost of all spare parts and all consumables for operation of Equipment. 
- Cost of wages for manpower deployed by the bidder. 
- Cost of Electricity consumption. 
- Cost of POL consumption. 
- Cost of Temporary Ventilation Stopping and installation of Auxiliary Fan to be 
provided within the district. 
- Cost for supporting and/or blasting the roof and side, if required. Explosives, 
detonators, related materials and accessories shall be provided by ECL and blasting shall 
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be done under the supervision of ECL personnel. 
- All duties, taxes (excluding GST and GST compensation cess) and other levies payable 
by Contractor under the Contract, or for any other cause shall be included in the rates and 
total Bid Price. All incidentals, overheads, etc. as may be attendant upon execution and 
completion of works shall also be included in the rates and total Bid Price submitted by 
the Bidder. 
- Any other cost to fulfill the Bidder’s obligations under the contract. 

 
11.1The bidder shall closely study specification in detail and scope of work which govern the 

rates for which he is quoting. The Bidders shall offer for the whole Works as described in 
Sub-Clause 1.1, based on the Bill of Quantities. Based on priced bill of quantities submitted 
by the Bidder, the Employer reserves the right to allot whole or part of the work at their 
discretion and no claims, whatsoever, shall be entertained in this regard.	

11.2 The Bidder shall fill-in rates and prices for all items of the Works described in the Bill of 
Quantities. The rates and prices quoted by the Bidder shall be fixed for the duration of the 
contract and shall not be subject to variations on any account except to the extent variations 
allowed as per the conditions of the contract of the bidding document. 

11.3 The overall price in Rate per tonne quoted by the bidder/seller in GeM portal shall be 
considered for the purpose of execution of work. L-1 will be decided on overall quoted value 
(i.e. Cost to Company) 
11.4 All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if 
applicable) only) and other levies payable by the Contractor under the Contract, or for any other 
cause as applicable on the last date of submission of Bid, shall be included in the rates, prices 
and the total Bid Price submitted by the Bidder. Applicable GST, either payable by Bidder or by 
Company under reverse change mechanism shall be computed.  
All investments, operating expenses, incidentals, overheads etc. as may be attendant upon 
execution and completion of works shall also be included in the rates, prices and total bid price 
submitted by the bidder. 

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid 
and/or any increase over the rate existing on the last date of submission of Bid shall be 
reimbursed by the company on production of documentary evidence in support of payment 
actually made to the concerned authorities. 

Similarly, if there is any decrease in such duties, taxes and levies the same shall become 
recoverable from the contractor. 

The rates quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST & GST 
Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service 
availer (i.e. ECL) to bidder/contractor (if GST payable by bidder/contractor) would be made 
only on the latter submitting a Bill/invoice in accordance with the provision of relevant GST Act 
and the rules made thereunder and after online filing of valid return on GST portal. Payment of 
GST & GST Compensation Cess is responsibility of bidder/contractor. 

However, in case contractor is GST unregistered bidder/dealer or GST registered under 
composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST 
and/or GST Compensation Cess on the bill/invoice. In case of unregistered dealer/bidder, GST, if 
applicable will be deposited by ECL directly to concerned authorities in terms with GST 
provisions. 

Input tax credit is to be availed by ECL as per rule. 

If ECL fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and Capital Goods or 
the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and services 
in incorporating the tax invoice issued to ECL in its relevant returns under GST, payment of CGST 
& SGST or IGST, GST (Compensation to State) Cess shown in tax invoice to the tax authorities, 
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issue of proper tax invoice or any other reason whatsoever, the applicable taxes & cess paid 
based on such Tax invoice shall be recovered from the current bills or any other dues of the 
supplier/vendor along with interest, if any. 

 
Note: During the execution of the contract if the GST status of the bidder changes, then the 
payment of GST, if any, to the contractor will be made as per the GST status declared by the 
bidder during tender stage based on which cost to company has been ascertained or at actuals, 
whichever is lower. 

 
11.5 The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and 
shall not be subject to variations on any account except to the extent variations allowed as per 
the conditions of the contract of the bidding document. 
11.6     If a firm quotes NIL charges/ consideration, the bid shall be treated as unresponsive and 
will not be considered. 

12. CURRENCIES	OF	BID	AND	PAYMENT	
	

a. The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees. The specific 
rates for per tonne of coal produced shall be quoted by the Bidder in INR only. Payment under 
contractual obligation shall be made to the successful bidder only for coal produced. 

b. Total contract period will be of Five (05)	Years as indicated in the NIT. 
 

For payment to the successful bidder the Specific Price/Te shall be subject to variation on quarterly 
basis as follows: 

Revised	Specific	Price/	(Te)	=	(0.55	X	Specific	Price/	Te)	+	(0.45	X	Specific	Price/	Te)	X	
Average	WPI	on	the	subject	quarter	/	Base	WPI	

Average WPI on the subject quarter = Average Wholesale Price Index prevalent to the subject 
quarter.  

Base WPI - Wholesale Price Index prevalent for the month immediately preceding the month in 
which tender (Price Bid or revised Price Bid whichever is later) was submitted. 

 
13. BID	VALIDITY 

Refer clause No. 11 of NIT 
 

14. BID	SECURITY	/	EARNEST	MONEY	DEPOSIT	
 

Refer Clause 4 of NIT 
 

15. DEADLINE	FOR	SUBMISSION	OF	BIDS:	
	

15.1 Bids shall be submitted on line on the GeM portal https://gem.gov.in within the date and 
time specified therein. 
 
15.2The employer may extend the deadline for submission of bids by issuing a corrigendum in 
accordance with provisions of NIT/GeM Portal, in which case all rights and obligations of the 
employer and the bidders previously subject to the original deadline will then be subject to the new 
deadline. 

 
16. SIGNING	AND	SUBMISSION	OF	BID:	

	
16.1 In order to submit the Bid, the bidders have to get themselves registered online on the 
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GeM portal (https://gem.gov.in) . The registration should be in the name of bidder/Seller. 
 
EXAMPLE: If any bidder/seller willing to participate in the tender as an individual/partnership  
firm/Joint Venture/Consortium, the bidder should enroll/register their Company name on the  
website Government e-Marketplace (GeM Portal - i.e. https://gem.gov.in as mentioned 
hereunder: 
 
Name of the bidder as per 
Legal Status 

Type of company Enrolment should be  
in the name of 
 

ABC / ABC Enterprise Individual/Proprietorship ABC / ABC Enterprise 
ABC Construction Partnership Firm ABC Construction 
ABC-XYZ (JV)/Consortium Joint Venture/ Consortium ABC-XYZ (JV)/Consortium or  

otherwise as provided in 
clause No. 7.2 of NIT. 

 
16.2 The Bidder will submit their bid online. No off-line bid shall be accepted. 

 
16.3 The Bidders will have to accept unconditionally all the Bid Document including GeM GTC, 

Terms & Conditions which contains the acceptance of all the Terms and Conditions of NIT 
including Service Level Agreement / General and Special Terms & Conditions, Integrity Pact 
and other conditions, if any, along with online undertaking in support of the authenticity of 
the declarations regarding the facts, figures, information and documents furnished by the 
Bidder online in order to become an eligible Bidder. No conditional bid shall be 
allowed/accepted. 

 
16.4 The Bidders will have to accept unconditionally in GTE (General Technical Evaluation) of 
BSC Sheet, the Undertaking regarding Genuineness of the information furnished by him in BSC 
Sheet & authenticity of the scanned copy of documents uploaded by him on-line in support of his 
eligibility criteria, declaration w.r.t Make in India order and compliance w.r.t procurement from 
Bidder of a country which shares a land border with India etc. and Letter of Bid. All such 
undertakings requiring unconditional acceptance and where no input from Bidder is required in 
the undertaking shall be included in the GTE Template of BSC Sheet and shall be accepted by the 
Bidder during Bid submission. 

In the undertaking given by Bidder online through acceptance in GTE of BSC Sheet, there will be 
provision for penal action, if any information/declaration furnished online by the Bidder against 
eligibility criteria is found to be wrong at any stage which changes the eligibility status of the 
Bidder. 

 
16.5 The Bidder will have to make the payment of EMD as per relevant provision of NIT. 

16.6 The qualification in bid will also be subject to the receipt and acceptance of EMD (except in 
case of EMD exempted Bidder) within schedule date and time as mentioned in the NIT. 

16.7 The information will be provided by the Bidder by filling up relevant data through a form in 
an objective and structured manner. 

16.8 For online submission of tender the Bidders will have to upload the following- 
 

All the confirmatory documents as prescribed in the NIT in Cover-I and “Price-bid” in Cover-II. 
 

In case of EMD exemption, one more document in support of the claim of EMD exemption will 
have to be uploaded by the Bidder at specified folder.  
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i) Letter	of	Bid:	The Letter of Bid addressed to the Tender Inviting Authority (TIA) will be 

given in Tender document containing name of the work, Ref. No. This will be the covering 
letter of the Bidder for his submitted bid. The Bidders have to accept unconditionally the 
Letter of Bid in GTE (General Technical Evaluation) through Bid Submission Confirmation 
Sheet at the time of bid submission. This acceptance during bidding through GTE shall be 
construed as submission of LOB by bidder. 	
	
 

ii) Confirmatory	 Documents/Technical	 Clarification:	 All the confirmatory documents/ 
Technical Clarification as enlisted in the Bid Document in support of online information / 
information submitted through Bid Submission Confirmation Sheet by the Bidder are to 
be uploaded in Cover-I.	
 	

iii) Price	bid:	The overall price in terms of Single Rate per tonne quoted by the bidder/seller 
in GeM portal shall be considered for the purpose of execution of work. L-1 will be decided 
on overall quoted value (i.e. Cost to Company). The Price-bids of the tenderers will have 
no condition. The rate to be quoted will be inclusive of GST and inclusive of all other Taxes 
and duties as applicable on the last date of submission of Bid. The Price Bid which is 
incomplete and not submitted as per instruction given above will be rejected.	
	

iv) However, in case of tenders having provision for exemption of EMD, the Bidder claiming 
for exemption will have to upload the requisite document as specified in GeM Bid 
Document in support of their claim for exemption of EMD.	

 
16.9 DEADLINE FOR SUBMISSION OF BIDS: Bids shall be submitted online on GeM portal within 
the deadlines prescribed as per GeM Portal.  
 
The Employer may extend the deadline for submission of Bids by issuing a Corrigendum in 
accordance with relevant clause of NIT/GeM portal, in which case, all rights and obligations of 
the Employer and the Bidders previously subject to the original deadline will then be subject to 
the new deadline. 

 
17 MODIFICATION	AND	WITHDRAWAL	OF	BIDS	

	
Modification of the submitted bid shall be allowed on-line only before the deadline of 
submission of bid and the Bidder may modify and resubmit the bid on-line on GeM portal as 
per provisions of GeM portal. 

 
Bidders may withdraw their bids online within the end date of bid submission and 

their EMD will be refunded. For withdrawal of bid after the end date of bid submission, the 
bidder will have to make a request in writing to the Tender Inviting Authority. Withdrawal 
of bid may be allowed till issue of GeM contract on GeM portal with the following 
provision of penal action: 

 
a) If the request of withdrawal is received before online notification for opening of price 

bid, the EMD will be forfeited and bidder will be debarred for a minimum period of one 
year from participating in tenders in CIL/ECL. The Price-bid of remaining bidders will be 
opened and the tender process shall go on. 

 
b) If the request of withdrawal is received after online notification for opening of price bid, 

the EMD will be forfeited and bidder will be debarred for a minimum period of one year 
from participating in tenders in CIL/ECL. The Price-bid of all eligible bidders including 
this bidder will be opened and action will follow as under: 

i) If the bidder withdrawing his bid is other than L 1, the tender process shall go on. 
ii) If the bidder withdrawing his bid is L-1, then re-tender will be done. 
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18. OPENING	OF	BID:	As per functionalities available on GeM portal	

 
19. Evaluation	of	Bids:	

	
19.1 After opening of Technical bid (as the case may be), it will be evaluated by the constituted 
Tender Committee. 
	
19.2 Evaluation	of	Tender:	

 

A. After opening of Technical bid, the documents submitted by Bidder(s) in Technical bid as 
enlisted in the GeM Bid will be downloaded by the Evaluator and shall be put up to the 
Tender Committee. The Tender Committee will examine the uploaded documents against 
information/declarations furnished by the Bidder(s) in Bid Submission Confirmation Sheet 
(BSC). If it confirms to all of the information/ declarations furnished by the Bidder in Bid 
Submission Confirmation Sheet (BSC) and does not change the eligibility status of the Bidder 
then the Bidder will be considered eligible for opening of price bid.	

B. In case the Tender Committee finds that there is some deficiency in uploaded documents 
corresponding to the information/declaration furnished in BSC Sheet or in case 
corresponding document have not been uploaded by bidder(s) then the same will be sought 
through GeM Portal by Evaluator clearly indicating the omissions/shortcomings in the 
uploaded documents and indicating start date and end date allowing 7 days (7 x 24 hours) 
time for online re-submission by bidder(s). The bidder(s) will get this information on their 
personalized dashboard under “Technical Clarification” link. Additionally, information shall 
also be sent by system generated email and SMS, but it will be the bidder’s responsibility to 
check the updated status/information on their personalized dash board regularly after 
opening of bid. No separate communication will be required in this regard. Non- receipt of e-
mail and SMS will not be accepted as a reason of non-submission of documents within 
prescribed time. The bidder(s) will upload the scanned copy of all those specified documents 
in support of the information/ declarations furnished by them online within the specified 
period of 7 days. No further clarification shall be sought from Bidder.	

The shortfall information/ documents should be sought only in case of historical documents 
which pre-existed at the time of the tender opening and which have not undergone change 
since then. These should be called only on basis of the recommendations of the TC. So far as 
the submission of documents is concerned with regard to qualification criteria, after 
submission of the tender, only related shortfall documents should be asked for and 
considered. For example, if the bidder has submitted a work order document related to a 
particular contract without its completion/ performance certificate, the certificate can be 
asked for and considered. However, no work order for new contract should be asked for so 
as to qualify the bidder.	
	

C. It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the 
required documents as mentioned above.	

D. The tender will be evaluated on the basis of documents uploaded by bidder(s) online. The 
bidder(s) is/are not required to submit hard copy of any document through offline mode. 
Any document submitted offline will not be given any cognizance in the evaluation of tender.	

E. In case the bidder(s) submit(s) requisite documents online as per NIT, then the bidder(s) 
will be considered eligible for opening of Price Bid.	
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F. Seeking clarification shall be restricted to confirmation of submitted document/online 
information only and it should be only for one time for a period of up to 7	 days. The 
clarification shall be taken in online mode on GeM Portal only.	

G. In case bidder(s) fails to confirm the online submitted information(s)/ declaration(s) by the 
submitted documents as (B) above, their/his bid shall be rejected; however, if the 
confirmatory documents do not change eligibility status of the bidder in connection with his 
submitted online information(s) / declaration(s), then his/their bid will be accepted for 
opening of Price Bid.	

H. Technical Evaluation will be done on GeM Portal as per Portal Conditions and price bid 
shall be opened on schedule date and time as per GeM Portal Conditions. 

I. In case none of the Bidder(s) complies the technical eligibility criteria as per Bid Document, 
then Bidder(s) will be rejected online and re-tender (if required) will be done (with the same 
or different quantity, as per the instant requirement). 

	
19.3 The	following	Clauses	are	applicable:	

	
A. Procurement	 from	Micro	and	 Small	Enterprises	 (MSEs)	 shall be applicable for Service 
Tenders in accordance to the notification of Govt. of India and including its amendment(s) as 
notified by GoI from time to time- 

i) Subject to meeting terms and conditions stated in the tender document including but 
not limiting to prequalification criteria, 25% of the work will be awarded to MSE as 
defined in MSE Procurement Policy issued by Department of Micro, Small and 
Medium Enterprises (MSME) for the tendered work/item. Where the tendered work 
can be split, MSE quoting a price within a price band of L1 + 15% shall be awarded at 
least 25% of total tendered work provided they match L1 price. In case the tendered 
work cannot be split, MSE shall be awarded full work provided their quoted price is 
within a price band of L-1 + 15% and they match the L-1 price. 

 
ii) In case of more than one such MSEs are in the price band of L-1 + 15% and matches 

the L-1 price, the work may be shared proportionately if the job can be split. 

If the job cannot be split, then the opportunity to match the L-1 rate of the tender 
shall be given first to MSE who has quoted lowest rate among the MSEs and the total 
job shall be awarded to them after matching the L-1 price of the tender, in case the L-
1 is other than MSE. If MSE is a L1 Bidder, full work will be awarded to such Bidder. 
If the MSE who have quoted lowest rate among the MSEs in the price band of L-1 + 
15% do not agree to match the rate of L-1 of the tender, then the MSE with next 
higher quoted rate in the price band of L-1 + 15% shall be given chance to match the 
rate of L-1 for award of the complete job. This process to be repeated in till work 
is awarded to MSE or MSE Bidders are exhausted. 

 
iii) Out of the 25% target of annual procurement from micro and small enterprises 

3(three) percent shall be earmarked for procurement from micro and small 
enterprises owned by women. In the event of failure of such MSEs to participate in 
the tender process or meet the tender requirements and L-1 price, 3(three) percent 
sub-target so earmarked shall be met from other MSEs. 

iv) Out of the 25% target of annual procurement from micro and small enterprises 
4(four) percent shall be earmarked for procurement from micro and small 
enterprises owned by Scheduled Caste & Scheduled Tribe entrepreneurs. In the 
event of failure of such MSEs to participate in the tender process or meet the tender 
requirements and L-1 price, four percent sub-target so earmarked shall be met from 
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other MSEs. 
 

v) To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by 
District Authority must be submitted by the Bidder in addition to certificate of 
registration with anyone of the agencies mentioned in paragraph (I) above. The 
Bidder shall be responsible to furnish necessary documentary evidence for enabling 
CIL to ascertain that the MSE is owned by SC/ST. MSE owned by SC/ST is defined as: 

 
 In case of proprietary MSE, proprietor(s) shall be SC /ST 
 In case of partnership MSE, the SC/ST partners shall be holding at least 

51% shares in the enterprise 
 In case of Private Limited Companies, at least 51% share shall be held by 

SC/ST promoters. 

vi) Classification of Micro and Small Enterprise are as under: 

 
a. Micro	Enterprise	 -Enterprise where the investment in Plant and Machinery or Equipment 
does not exceed One Crore Rupees and Turnover does not exceed Five Crore Rupees. 

 
b. Small	Enterprise- Enterprise where the investment in Plant and Machinery or Equipment 
does not exceed Ten Crore Rupees and Turnover does not exceed Fifty Crore Rupees. 

 

vii) Micro and Small Enterprises (MSEs) registered under Udyam Registration are eligible to 
avail the benefits under the policy. 

viii) The MSEs are required to submit copy of documentary evidence, issued by their registering 
authority whether they are small enterprise or micro enterprise as per provisions of Public 
Procurement Policy for Micro and Small Enterprise (MSEs) Order, 2012 with latest 
guidelines/clarifications provided by MoMSME. 

 
B. Preference	to	Make	in	India	 
 
Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 
16.09.2020, issued by Govt. of India as amended from time to time shall be applicable. In terms 
of the above said policy, purchase preference shall be given to Class-I local supplier. In terms 
with the above said policy, Class-I local suppliers and Class-II local suppliers shall be eligible to 
bid. 
 
The definitions of Class-I Local Supplier, Class-II local supplier, Non-Local supplier, Local  
Content and Margin of Purchase Preference as per above mentioned Order are as follows: - 
 
A. ‘Class-I local supplier’ means a supplier or service provider, whose goods, services or works 
offered for procurement, has local content equal to or more than 50%, as defined under said 
order. 
 
B. ‘Class-II local supplier’ means a supplier or service provider, whose goods, services or works 
offered for procurement, has local content equal to or more than 20% but less than 50%, as 
defined under said order. 
 
C. ‘Non-Local supplier’ means a supplier or service provider, whose goods, services or works  
offered for procurement, has local content less than 20% as defined under said order 
 
D. ‘Local Content’ means the amount of value added in India which shall be the total value of the  
item procured (excluding net domestic indirect taxes) minus the value of imported content in 
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the item (including all customs duties) as a proportion of the total value, in percent. 
 
E. ‘Margin of Purchase Preference’ means the maximum extent to which the price quoted by a  
Class-I local supplier may be above the L1 for the purpose of purchase preference. The margin of  
purchase preference is 20%. 
 
Preference	 to	Make	 in	 India	 (as	applicable)	vide	Order	No.	P‐45021/2/2017‐PP	 (BE‐II)	
dated	 16.09.2020,	 issued	 by	 Govt.	 of	 India	 as	 amended	 from	 time	 to	 time	 shall	 be	
applicable.	
	
In terms with the above said policy, Class-I local suppliers and Class- II local suppliers shall be 
eligible to bid. Non-local supplier is not eligible to bid. The purchase preference shall be given to  
Class-I local supplier only. 
 
In terms of the above said policy, purchase preference shall be given to Class- I local suppliers in  
the following manner: 
 
I.	In	the	procurement	of	works	which	are	divisible	in	nature,	the	following	procedure	shall	 
be	followed:	‐	 
i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local 
supplier, the contract for full quantity will be awarded to L-1 at L-1 price by the Purchaser.  
 
ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-1. 
Thereafter, the lowest bidder among the Class- I local suppliers will be invited to match the L-1 
price for the remaining 50% quantity subject to Class-I local supplier’s quoted price falling 
within the margin of purchase preference, and the contract for that quantity shall be awarded to 
such local supplier subject to his matching the L-1 price. In case such lowest eligible Class-I 
supplier fails to match the L-1 price or accept less than the offer quantity, the next higher Class-I 
local supplier within the margin of purchase preference shall be invited to match the L-1 price 
for remaining quantity and so on, and contract shall be awarded accordingly. In case some 
quantity is still left uncovered on Class-I local supplier, then such balance quantity may also be 
ordered on L-1 bidder.  
 
II.	In	the	procurement	of	works	which	are	not	divisible,	and	in	procurement	of	services	 
where	the	bid	is	evaluated	on	price	alone,	the	following	procedure	shall	be	followed:‐		
 
i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local  
supplier, the contract will be awarded to L-1.  
 
ii) If L-1 is not from a Class-I local supplier, the lowest bidder among the Class-I local suppliers, 
will be invited to match the L-1 price subject to Class-I local supplier's quoted price falling 
within  
the margin of purchase preference, and the contract shall be awarded to such Class-I local 
supplier subject to matching the L-1 price.  
 
iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the Class-I local 
supplier with the next higher bid within the margin of purchase preference shall be invited to 
match the L-1 price and so on and contract shall be awarded accordingly. In case none of the 
Class-I local suppliers within the margin of purchase preference matches the L-1 price, then the  
contract may be awarded to the L-1 bidder.  
 
III.	Applicability	in	tenders	where	contract	is	to	be	awarded	to	multiple	bidders	 
 
In tenders where contract is awarded to multiple bidders subject to matching of L1 rates or 
otherwise, the ‘Class-I local supplier’ shall get purchase preference over ‘Class-II local supplier’ as 
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well as ‘Non-local supplier’, as per following procedure:  
 
a) In case there is sufficient local capacity and competition for the item to be procured, as notified 
by the nodal Ministry, only Class I local suppliers shall be eligible to bid. As such, the multiple 
suppliers, who would be awarded the contract, should be all and only ‘Class I Local suppliers’.  
 
b) In other cases, ‘Class II local suppliers’ and ‘Non-local suppliers’ may also participate in the 
bidding process along with ‘Class I Local suppliers’ as per provisions of the Order.  
 
c) If ‘Class I Local suppliers’ qualify for award of contract for at least 50 (fifty) percent of the 
tendered quantity in any tender, the contract may be awarded to all the qualified bidders as per 
award criteria stipulated in the bid documents. However, in case ‘Class I Local suppliers’ do not 
qualify for award of contract for at least 50 (fifty) percent of the tendered quantity, purchase 
preference should be given to the ‘Class I local supplier’ over ‘Class II local suppliers’/ ‘Non local 
suppliers’ provided that their quoted rate falls within margin of purchase preference of the L1 
bidder considered for award of contract so as to ensure that the ‘Class I Local suppliers’ taken in 
totality are considered for award of contract for at least 50 (fifty) percent of the tendered 
quantity.  
 
d) First purchase preference has to be given to the lowest quoting ‘Class-I local supplier’, whose 
quoted rates fall within margin of purchase preference, subject to its meeting the prescribed 
criteria for award of contract as also the constraint of maximum quantity that can be sourced 
from any single supplier. If the lowest quoting ‘Class-I local supplier’, does not qualify for 
purchase preference because of aforesaid constraints or does not accept the offered quantity, an 
opportunity may be given to next higher ‘Class-I local supplier’, falling within margin of purchase 
preference, and so on.  
 
e) To avoid any ambiguity during bid evaluation process, the procuring entities may stipulate its 
own tender specific criteria for award of contract amongst different bidders including the 
procedure for purchase preference to ‘Class-I local supplier’ within the broad policy guidelines  
stipulated in sub-paras above. 
 
IV.	 Requirement	 for	 specification	 in	 advance:	 The minimum local content, the margin of 
purchase preference and the procedure for preference to Make in India shall be specified in the 
notice inviting tenders or other form of procurement solicitation and shall not be varied during a 
particular procurement transaction.  
 
V.	Verification	of	local	content:		
 
a) If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the time of 
bidding shall submit self-certification indicating the percentage of local content in the offered 
items. They shall also give details of the location(s) at which the local value addition is made, if 
applicable.  
 
b) In cases of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local supplier’/ ‘Class-II 
local supplier’ shall be required to provide a certificate with UDIN from the statutory auditor or 
cost auditor of the company (in the case of companies) or from a practicing cost accountant or 
practicing chartered accountant (in respect of suppliers other than companies) giving the 
percentage of local content.  
 
c) Decisions on complaints relating to implementation of this Order, 2020 (amended from time to 
time) shall be taken by TAA limited to the CMD of CIL/Subsidiaries to the procuring entity 
 
d) CIL/Subsidiary may constitute committees with internal and external experts for independent 
verification of self-declarations and auditor’s/ accountant’s certificates on random basis and in the  
case of complaints.  
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e) False declarations will attract debarring of the bidder or its successors for a period up to two 
years as per Guidelines on debarment of firms from bidding along with such other action as may  
be permissible under law.  
 
f) A supplier who has been debarred by any procuring entity for violation of the Order shall not be 
eligible for preference under the Order for procurement by any other procuring entity for the 
duration of the debarment. The debarment for such other procuring entities shall take effect 
prospectively from the date on which it comes to the notice of other procurement entities, in the 
manner prescribed below.  
 
g) The Department of Expenditure shall issue suitable instructions for the effective and smooth 
operation of this process, so that:  
 
1. The fact and duration of debarment for violation of the Order by any procuring entity are 
promptly brought to the notice of the Member-Convenor of the Standing Committee and the 
Department of Expenditure through the concerned Ministry /Department or in some other 
manner;  
 
2. On a periodical basis such cases are consolidated and a centralized list or decentralized lists of 
such suppliers with the period of debarment is maintained and displayed on website(s);  
 
3. In respect of procuring entities other than the one which has carried out the debarment, the 
debarment takes effect prospectively from the date of uploading on the website(s) in the such a 
manner that ongoing procurements are not disrupted.  
 
VI.	Reciprocity	Clause		
 
1. When a Nodal Ministry/Department identifies that Indian suppliers of an item are not allowed to 
participate and/ or compete in procurement by any foreign government, due to restrictive tender 
conditions which have direct or indirect effect of barring Indian companies such as registration in 
the procuring country, execution of projects of specific value in the procuring country etc., it shall 
provide such details to all its procuring entities including CMDs/CEOs of PSEs/PSUs, State 
Governments and other procurement agencies under their administrative control and GEM for 
appropriate reciprocal action.  
 
2. Entities of countries which have been identified by the nodal ministry/departments not allowing 
Indian companies to participate in their Government procurement for any item related to that nodal 
Ministry shall not be allowed to participate in Government procurement in India (including CIL and 
its Subsidiaries) for all items related to that nodal Ministry/ Department, except for the list of items 
published by the Ministry/ Department permitting their participation.  
 
3. The stipulation in (2) above shall be part of all tenders invited by the Central Government 
procuring entities stated in (1) above. All purchases on GeM shall also necessarily have the above 
provisions for items identified by nodal Ministry/ Department.  
 
4. The term 'entity' of a country shall have the same meaning as under the FDI Policy of DPIIT as  
amended from time to time. 

 
19.4  The Tender Committee will recommend for award of work to the successful Bidder after 
evaluating their technical eligibility based on the scanned documents uploaded by Bidder in 
support of the information furnished by them in Bid Submission Confirmation (BSC) Sheet and 
after evaluation of the reasonableness of L-1 rates. The reasonableness of rates will be 
evaluated as per the provisions of Manual of CIL and other guidelines issued from time to time. 

The approval for award of work to L-1 Bidder will be accorded by the Competent Authority as 
per Delegation of Power based on the TC recommendation. 
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19.5 Contract on GeM portal will be generated, after competent approval and financial 
concurrence of TCR. 

19.6 If L-1 Bidder backs out (i.e. Techno commercially established L-1 Bidder), the EMD will be 
forfeited and the Bidder will be debarred for minimum one (1) year from participating in 
tenders in CIL/ECL. 
 
However, debarment shall be done as per Guidelines on Debarment of firms from Bidding. 

 
20. PROCESS	TO	BE	CONFIDENTIAL	

	
20.1 Information relating to the examination, clarification, evaluation and comparison of Bids 
and recommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such tender.  

 
It will be the Bidder’s responsibility to check the status of their Bid online regularly, after the 
opening of bid till award of contract. Additionally, information shall also be sent by system 
generated e-mail and SMS at nodal points (Date of bid opening, Requisition for Clarification on 
Confirmatory document from the Bidder(s), award of work etc.). No separate communication 
will be required in this regard. Non-receipt of e-mail and SMS will not be accepted as a reason of 
non-submission of Confirmatory documents within prescribed time. This will be specifically 
mentioned in GeM Bid. 

20.2 Any effort by a Bidder to influence the Employer's processing of Bids or award decisions 
may result in the rejection of his Bid. 

20.3  From the time of bid opening to the time of contract award, no bidder shall contact the 
Procuring Entity on any matter related to the bid, except on request and prior written 
permission. 

 
21. CLARIFICATION	OF	BIDS	

	
Seeking clarification shall be restricted to confirmation of submitted document/online 
information only and it should be only for one time for a period of up to 7 days. The clarification 
shall be taken in online mode in the GeM portal only. 

22. EXAMINATION	OF	BIDS	AND	DETERMINATION	OF	RESPONSIVENESS	
	

22.1 A substantially responsive Bid is one which conforms to all the terms, conditions, and 
specifications of the Bidding documents without material deviation or reservation. A material 
deviation or reservation is one: 

a. which affects in any substantial way the scope, quality, or performance of the works; 
b. which limits in any substantial way, inconsistent with the Bidding documents, the 

Employer's rights or the Bidder's obligations under the Contract; or 
c. whose rectification would affect unfairly the competitive position of other Bidders 

presenting substantially responsive Bids. 

22.2 If a Bid is not substantially responsive, it may be rejected by the Employer at its sole discretion. 
 

23. EVALUATION	AND	COMPARISON	OF	BIDS	
	

1. The Employer will evaluate and compare only the Bids determined to be substantially 
responsive in accordance with Clause No. 22. 

 
2. The evaluation of Bid, by the Employer shall be done as per Clause No. 19. 
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3. The Employer reserves the right to accept or reject any Bid not conforming to the 

requirements of the Bidding documents. 
 

4. No document presented by the Bidder, after closing date and time of bid, will be taken into 
account by the evaluation committee unless otherwise called for during scrutiny / technical 
scrutiny by the tender committee as clarification or as per the functionalities available on 
GeM Portal relating to representation / challenge made by the disqualified bidders/sellers 
(If any). This however, will have no bearing with the price quoted in the price bid. If a Bidder 
offers a rebate unilaterally after the end date and time of the bid submission, it will not be 
taken into account for evaluation purpose by the tender committee. But if that Bidder 
emerges as the lowest evaluated, the rebate offer will be taken into account for determination 
of the total offer. 

 
5. Bid evaluation shall be done after taking into consideration overall quoted price by the 

Bidder and effect of Goods and Services Tax (GST), GST Compensation Cess etc. as 
applicable. L1 will be decided on the basis of Cost to Company. 

6. Deleted 
 

24. AWARD	CRITERIA 
	

Subject to Clause 23, the Employer will award the Contract to the Bidder whose Bid has 
been determined to be substantially responsive to the Bidding documents and who has 
offered the lowest evaluated acceptable bid price, provided that such Bidder has been 
determined to be: 

 
a) eligible in accordance with the provisions of Clause 2 and 
b) qualified in accordance with the provisions of Clause 3 

 
In Final evaluation, quoted price per tonne of coal produced will be considered for 
evaluation. 

25. EMPLOYER'S	RIGHT	TO	ACCEPT	ANY	BID,	NEGOTIATE	AND	TO	REJECT	ANY	OR	
ALL	BIDS 

25.1 Notwithstanding Clause 24, the Employer reserves the right to accept, negotiate or 
reject any bid, and to cancel the bidding process and reject all bids, at any time prior to 
the award of Contract, without thereby incurring any liability to the affected bidder or 
bidders or any obligation to inform the affected bidder or bidders on the grounds for the 
Employer's action. 
 
25.2 (A) Negotiations 

I) Normally, there should be no negotiation. Negotiations should be a rare exception 
rather than the rule and may be resorted to only in exceptional circumstances. If it is 
decided to hold negotiations for reduction of prices, they should be held only with the 
lowest acceptable bidder (L1), who is techno-commercially responsive and on whom 
the contract would have been placed but for the decision to negotiate. In no case, 
including where a cartel/ pool rates are suspected, should negotiations be extended to 
those who had either not tendered originally or whose tender was rejected because of 
unresponsiveness of bid, unsatisfactory credentials, inadequacy of capacity or 
unworkable rates. The circumstances where negotiations may be considered could be:	
	

A. Where the procurement is done on nomination basis;	
	

B. Procurement is from single or limited sources;	
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C. Procurements where there is suspicion of cartel formation which should be recorded; 

and	
	

D. Where the requirements are urgent and the delay in re-tendering for the entire 
requirement due to the unreasonableness of the quoted rates would jeopardise 
essential operations, maintenance and safety, negotiations with L1 bidder(s) may be 
done for bare minimum quantum of requirements. The balance bulk requirement 
should, however, be procured through a re-tender, following the normal tendering 
process.	
	

II) The decision whether to invite fresh tenders or to negotiate and with whom, should be 
made by the tender accepting authority limited to CMD of CIL/ Subsidiary based on the 
recommendations of the TC. Convincing reasons must be recorded by the authority 
recommending negotiations. The CA should exercise due diligence while accepting a 
tender or ordering negotiations or calling for a re-tender and a definite time frame 
should be indicated.	
	

III) Normally all counter offers are considered negotiations by other means and the 
principles of negotiations should apply to such counter offers. For example, a counter 
offer to L1, in order to arrive at an acceptable rate, shall amount to a negotiation. 
However, any counter offer to L2, L3, and so on (at the rates accepted by L1) in case of 
splitting of quantities shall not be deemed to be a negotiation.	
	

IV) After the CA or TC has decided to call a specific bidder for negotiation, the following 
procedure should be adopted:	
	

A. Negotiations must be carried out by the CA or TC only;	
	

B. It must be understood that, if the period of validity of the original offer expires before 
the close of negotiations, the original offer will not be available for acceptance. The 
period of validity of the original offer must, therefore, be extended, wherever 
necessary, before negotiations;	
	

C. The tenderer to be called in for negotiations should be addressed as per the format of 
letter laid down in the relevant Annexure of Bid Document, so that the rates originally 
quoted by him shall remain open for acceptance in the event of failure of the 
contemplated negotiation;	
	

D. A negotiations meeting should be started only after obtaining a signed declaration from 
the negotiating contractor as per the relevant Annexure of Bid Document; and Revised 
bids should be obtained in writing from the selected tenderers at the end of the 
negotiations in the format of letter laid down in the relevant Annexure of Bid Document 
and same shall be recorded on GeM Portal using the Tab of “Need to Negotiate with 
L1?”. The revised bids so obtained should be read out to the tenderers or their 
representatives present, immediately after completing the negotiations. If necessary, 
the negotiating party may be given some time to submit its revised offer. In case, 
however, the selected bidder prefers to send a revised bid instead of being present at 
the negotiation, the offer should be taken into account. In case a bidder does not submit 
the revised bid, its original bid shall be considered.	
	

(B) In	 case,	 negotiation	 with	 L‐1	 does	 not	 yield	 a	 reasonable	 rate,	 re‐tendering	
should	be	done	straightway.	
	
However, in case there is an emergency and the time required for re-tendering cannot 
be allowed, the case of awarding work to the L-1 Bidder at negotiated rate may be 
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considered by an authority one step higher than the otherwise Competent Authority 
after recording the reasons. 
 
Where CFDs is the approving authority, approval shall be from CFDs only. However, 
TAA shall be in accordance with current prevalent DoP of CIL/Subsidiary. 

 
26. NOTIFICATION	OF	AWARD	AND	SIGNING	OF	AGREEMENT 

	
26.1 The Bidder, whose Bid has been accepted, will be notified on GeM portal prior to 
expiration of the Bid validity period. This letter (hereinafter and in the Conditions of 
Contract called the "Letter of Acceptance") will state the sum that the Employer will pay 
the Contractor in consideration of the execution and completion of the Works by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called "the 
Contract Price"). 

The offline communication of LOA shall not be mandatory. 

26.2 The notification of LOA (Letter of Acceptance)/GeM Contract will constitute the 
formation of the Contract. 

 
26.3 The Agreement will incorporate all agreements between the Employer and the 
successful Bidder and shall be executed within 14 days of confirmation of Performance 
Security submitted by the contractor as per contract conditions. 

 

In case of failure to enter in to agreement within specified period the contract will be 
terminated in accordance to clause 4.4 of conditions of contract (GTC). No payment for 
the work shall be made before execution of this agreement. 

 
26.4 In the bidding process, the cause of rejection of bid of any Bidder shall be intimated 
to non-qualified Bidder online and the Earnest Money shall be refunded to unsuccessful 
Bidders as per relevant provision of NIT. 

 
26.5 The contractor shall enter into and execute contract agreement in the prescribed 
form on non-judicial stamp paper in accordance with the relevant law of the State/Union 
of India. The cost of the stamp papers for the contract agreement shall be borne by the 
contractor. Two sets of contract document/agreements shall be prepared and signed by 
both the parties. One of the sets shall be stamped "Original" and the other "Duplicate". 
The duplicate copy and one additional copy will be supplied to the contractor free of cost 
and the original is to be retained by the company. For any additional copy, additional 
cost is to be charged. 

All additional copies should be certified by the Engineer-in-Charge. 
 

27. PERFORMANCE	SECURITY/SECURITY	DEPOSIT	
	

Security Deposit shall consist of two parts: 

i) Performance Security to be submitted at award of work and 
ii) Retention Money to be recovered from running bills. 

 
The security deposit shall bear no interest. For details refer cl. 4.4 of Conditions of Contract 
(General terms and Conditions) 

28. EMPLOYMENT	OF	LABOUR:	
	

28.1 Contractors are to employ, to the extent possible (as per policy decision of the company valid 
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from time to time), local project affected people and pay wages not less than the wages fixed 
(notified and prevalent during execution of the work for mining activity) by the Company and 
guidelines incorporated at Clause 4.20 of GTC. 

 
Payment of Provident Fund for the workmen employed by him for the work as per the Law 
prevailing under provision of CMPF/EPF and allied scheme valid from time to time shall be 
responsibility of the contractor which shall be in accordance with the following guidelines: 
 
1. The Contractor must be mandatorily registered as employer under the CMPF Act and allied 

scheme and shall submit details of their workers with the CMPF number, wherever required. 
The contractor shall submit CMPF registration certificate before signing of agreement.  

2. If any employee of a Contractor is not a member of any Provident Fund, he shall be required to  
become a member of CMPF scheme immediately, for availing benefits therefrom.  
3. Where the employees of a Contractor are members of EPF scheme, the Contractor shall 

provide appropriate facilitation to those employees who voluntarily opt for conversion from 
EPF Schemes to CMPF Schemes. 
 

In addition to the above, the Contractor shall provide a copy of the updated passbook having entry 
made in the CMPF/EPF or Allied Scheme(s) of Provident fund as the case may by the competent 
authority annually /as and when asked. Bidder shall also submit copies of statutory returns. 

Note: However, if the basic rate of wages of labour as fixed by CIL (i.e. with respect to HPC 
wages) is revised during the contract period then the incremental difference shall be 
reimbursed on actual basis through a suitable mechanism as decided by CIL/ECL. 

 
28.2 The bidder shall also comply with statutory requirements of various acts including CL(R&A) Act. 

 
28.3 The contractor’s workmen shall be paid through Bank. 
 
28.4      Performance	Linked	Incentives	(PLI)	Scheme:	
Performance Linked Incentive (PLI) Scheme for Contractor Workers engaged in mining activities 
with following conditions for payment to eligible contractors’ workers engaged in mining activities 
before Diwali festival every year. (Ref. Office Order No.  CIL/C-5B/JBCCI/HPC/Exgratia/275, Dated: 
26.10.2024)  
 
The contractor shall be bound to pay to their workers engaged in mining activities as defined under 
Section 2 (h), (j) & (k) of the Mines Act, 1952 in respect of every accounting year a minimum bonus 
(as modified from time to time in the Payment of Bonus Act or applicable statute) or 
“PerformanceLinked Incentive (PLI) for Contractor Workers” in lieu thereof which shall be 8.33 per 
cent of the salary or wage earned by the worker during the accounting year irrespective of whether 
they are covered under Payment of Bonus Act, 1965 or not” 
 
In order to become eligible for above Performance Linked Incentive (PLI), the contractors’ workers 
engaged in mining activities must have worked for minimum 30 days in the relevant Accounting 
Year.  
 
A Contractor Worker engaged in mining activities shall be disqualified from receiving Performance 
Linked Incentive (PLI), if he is indulged in— 
i. fraud; or  
ii. riotous or violent behavior; or  
iii. theft, misappropriation or sabotage of any property belonging to CIL or its Subsidiaries. 
 
The above payment of Performance Linked Incentive (PLI) for contractors’ workers engaged in 
mining activities would be on pro-rata of attendance. 
 
Note: The payment under above Performance Linked Incentive Scheme (PLI) shall continue to be 



37  

made till further orders in this regard. 
 

29. LEGAL	JURISDICTION	

Matters relating to any dispute or difference arising out of this tender and subsequent contract 

awarded based on this tender shall be subject to the jurisdiction of District Court only.	
	

30. DOWNLOADING	BID	DOCUMENT	

i) The bidders will download the Bid documents from the website. The company shall not be 
responsible for any delay/ difficulties/ inaccessibility of the downloading facility for any 
reason whatsoever. The downloading facility shall be available as soon as the bid is notified 
and up to the period of submission. 

ii) The bidders will be required to submit an undertaking (in the form of affidavit as enclosed) 
that they will accept the Bid documents as available in the website and their Bid shall be rejected if 
any tampering in the Bid documents is found to be done at any time after opening of Bid and 
during pendency of the contract 

iii) The bid document as available online on the GeM Portal shall always prevail and will be 
binding on the Bidders. Any claim on account of any deviation with respect to this online Bid 
document from the Bidder side shall not be entertained. 

31. INTEGRITY	PACT:	

Bidders are required to accept the pre-contract integrity pact as available in the Bid document 
online at GeM portal. This will be signed by the authorized signatory of the Bidder (s) with name, 
designation and seal of the Company at time of execution of formal agreement. 

31.1 Code	of	Integrity	for	Public	Procurement	(CIPP)  

Bidders are required to accept the CIPP as available in the Bid document (Annexure-X). This will be 
signed by the authorized signatory of the Bidder (s) with name, designation and seal of the 
Company at time of execution of formal agreement. In case of Partnership Firms/JV/Consortium,all 
partners shall sign at the time of agreement. 

32. CHANGE	IN	THE	CONSTITUTION	OF	CONTRACTING	AGENCY:	

Prior approval in writing of the Company shall be obtained, before any change is made in the constitution 
of the contracting agency, otherwise it will be treated as a breach of contract. 

33.	MISCELLANEOUS:	

33.1 The bidders should fill the bid document properly and carefully. They should avoid quoting absurd 
rates. 

33.2 The site for work may be made available in parts. 

33.3 Throughout the bidding documents, the terms ‘bid’ and “tender” and their derivatives are 
synonymous. 

33.4 Provisions related to Instructions to bidder shall be a part of agreement. 
 
34. Restriction	on	Procurement	from	a	bidder	of	a	country	which	share	a	land	border	with	

India	and	on	sub‐contracting	to	Contractors	from	such	countries:	
 

As per functionality of GeM portal



38  

SECTION	‐2	
	

		ADVISORY	FOR	BUYER	AS	WELL	AS	SELLER	FOR	MINING	SERVICE	TENDER(S)	/	OTHER’S	
SERVICE	TENDER	(IF	APPLICABLE)	INVITED	THROUGH	GEM	PORTAL	
	

1. Formats	for	Bank	Guarantees.	
The format provided in the bid document for Bank Guarantee regarding Performance Security and 
Retention Money shall supersede the format provided by the GeM portal. Seller/bidder are 
requested to kindly submit the Bank guarantee as per format given in the bid document. 
 

2. Functionality	of	GeM	Portal	 regarding	 verification	of	MSE	 status	of	bidder	 and	 their	bid	
evaluation.	
As per advisory of GeM,	“No	online	verification	of	the	status	of	MSE	is	being	done	at	the	GEM	end	
because	of	 the	 latest	order	granting	benefits	up	 to	3	 years	after	 the	 change	of	 status.	Buyers	are	
requested	to	verify	the	status	of	the	MSE	at	their	end”.  
 
After verification of the MSE Status of the seller, buyer will upload the same on GeM portal, if 
allowed by GeM Portal for the respective seller. If buyer is not empowered to update the MSE 
status of seller on GeM Portal, the evaluation of Bid shall be done as per terms & conditions of Bid 
Document.  
 

3. ITC	enabled	Bid	evaluation	system	of	GeM	Portal:	The estimated / Base value of tender floated 
on GeM portal is inclusive of GST and the same is mentioned in the scope of work / Bid Document. 	
	
3.1	ITC	enabled	bid	evaluation	system: If seller / bidder is GST registered, he must ensure that 
GST registration details has been updated on GeM portal before participation. The GST status 
shown on the GeM portal shall be final for bid evaluation.  
	
Seller / bidder to select the GST % and GST cess (if applicable) as mentioned in the Scope of Work 
and if seller / bidder select the value other than as mentioned in the Scope of Work, the evaluation 
of the GeM shall be final. 
  
a)	For	GST	registered	bidder	under	Normal	Scheme: If the bidder registered on GeM portal 
under GST normal scheme, Bidder to enter the same percentage of GST and GST Cess (if 
applicable) as mentioned in the scope of work / Bid Document. The cost to company shall be 
calculated after excluding the value enter by seller for percentage of GST and GST Cess (if 
applicable) on GeM portal. 
 
b)	For	GST	 registered	bidder	under	Composition	 Scheme: If the bidder registered on GeM 
portal under GST composition scheme, the cost to company shall be calculated by GeM portal 
including GST and GST Cess (if applicable) as per GST Act. 
 
c)	For	GST	un‐registered	bidder: If the bidder registered on GeM portal as un-registered bidder, 
the cost to company shall be calculated by GeM portal is excluding GST. 
 
Note:	If	there	is	any	difference	in	the	GST	Status	of	bidder,	compared	to	their	status	on	GeM	
Portal,	the	GST	Status	of	bidder	shown	at	GeM	Portal	shall	be	final	for	bid	evaluation.	
	

4. Window	for	seeking	price	justification	in	case	quoted	value	of	L1	is	found	on	higher	side	by	
the	tender	committee	and	recording	of	suo‐moto	rebate	if	given	by	L1	bidder.	
At present on GeM portal, there is no provision for seeking price justification in case of quoted 
value of L1 is found on higher side. The price justification shall be sought outside the GeM Portal 
through e-mail of TIA. If L-1 seller/bidder gives suo-moto rebate then the same may be recorded 
on GeM portal using the Tab of “Need to Negotiate with L1?” till development of the functionality 
for the same by GeM. 
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5. Functionality	of	GeM	regarding	challenge	rejection	window	for	disqualified	bidders	
Any document submitted by the seller through challenge rejection window shall not be 
considered other than application uploaded as ‘appeal’.   
 

6. GeM	Incident	Management	Policy	
The GeM Incident Management Policy is applicable on defaulting seller and / or buyer as per GeM 
GTC.  
 

7. Period	of	Bidder’s	representation	window.	
At present, by default GeM gives only 4 days for seeking clarification through bidder’s 
representation window. Till development of the functionality regarding selection of bidder’s 
representation period as per respective manual at buyer end, if buyer want to select the period 
more than the period provided by GeM Portal, the same may be modify with the help of GeM 
Authority. 
	

8. Reply	of	queries	against	the	clarification	sought	by	bidder	through	Bidder’s	representation	
window.	
If the response of buyer is more than the character limit mentioned in the GeM portal, the 
response shall be submitted through Corrigendum till development of the functionality by GeM to 
upload document through bidder’s representation window. 
 

9. Bid	duration	period	is	upto	45	days	in	GeM	Portal	
Till development of the functionality regarding selection of bid duration period more than 45 days 
as per respective manual. The same may be implemented with the help of GeM Authority. 
 

10. Period	of	completion	of	work	shall	be	in	number	of	days	only:	
The period of work in days as mentioned in the Scope of work / Bid document shall supersed the 
period mentioned in the GeM Contract.  
 

11. GeM	functionality	regarding	Bid	Validity	Extension:	
The request for Bid Validity Extension to be sought through GeM Portal as well as through offline 
mode (outside the GeM portal, through e-mail of TIA). 
 

12. Non‐receipt	of	e‐mail	to	seller	sent	by	Tender	Inviting	Authority	(TIA):	
Non-receipt of an e-mail sent by TIA as per directive of Tender Committee to the concerned seller 
is not a buyer’s responsibility. As such providing with suitable e-mail ID for communication with 
seller in Bid Submission Confirmation (BSC) sheet is seller’s responsibility. 
	

13. Issuance	 and	 communication	 by	 TIA	 to	 seller	 /	 bidder	 through	 e‐mail	 to	 comply	 the	
provisions	of	Bid	Document	
Non-receipt of an e-mail sent by TIA as per directive of Tender Committee to the concerned seller 
is not a buyer’s responsibility. As such providing with suitable e-mail ID for communication with 
seller in BSC is seller’s responsibility. 
 

14. Invoicing	of	first	bill	shall	be	done	through	GeM	Portal	
No payment for the work shall be made before execution of this agreement as per Bid Document 
and the GeM contract shall be created on GeM portal to conclude the tending process on GeM. 
After that the invoicing of first payment bill shall be done through GeM portal and all the payment 
of work shall be done outside GeM Portal. 
 
Note:		

1. The	above	advisory/SOP	is	prepared	for	processing	of	mining	service	tenders	considering	the	present	
functionality	of	GeM	portal.	The	portal	is	dynamic	in	nature	and	changes	are	being	done	by	the	GeM	
Authority,	time	to	time.	The	procuring	Entity	can	follow	the	above	advisory/SOP	for	award	of	work,	if	
any	new	functionality	comes	into	the	notice	the	same	can	be	adopted	with	the	approval	of	concerned	
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Director	considering	the	below	provisions	and	the	same	shall	be	communicated	to	CMC	Division,	CIL	
Hq	for	communication	to	others	subsidiaries	of	CIL:	
	

2. Procurement	of	Services	through	GeM	for	Services		
i. The	 guidelines	 issued	 by	 GeM/GoI	 from	 time	 to	 time	 through	 Notification/	 Circular/	 Office	

Memorandum	will	be	followed	for	procurement	through	GeM	(only	if	mandated	by	GeM	Portal),	even	
if	the	same	are	either	not	specially	indicated	in	the	Bid	Document	or	not	in	line	with	the	provisions	of	
Chapter	–	3	&	6	of	CIL's	CMM.		
	

ii. The	 other	 provisions	 which	 are	 not	mandated	 by	 GeM	 portal	 shall	 be	 guided	 as	 per	 respective	
Manuals/	Guidelines.	
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SECTION	–	3	
	

QUALIFICATION	INFORMATION	
(The information to be submitted by all the Bidders) 

 
 

3.0 INDIVIDUAL	 BIDDERS	 OR	 INDIVIDUAL	 MEMBERS	 OF	 JOINT	 VENTURE	 /	

CONSORTIUM	

3.1 Constitution	or	Legal	status	of	Bidder	(attach	copy)		

Place of registration…………………………………………  

Principal place of business …………………………………  

Power of Attorney of signatory Bid: (attach)	

3.2 GENERAL	INFORMATION:	
	
Name of the Tenderer :  
Participating as 

(Please	tick)	
Single entity Joint Venture Consortium 

   
Details of Single Entity / JV / Consortium members : 

I	 Name (Single entity or Lead member) :  

Postal address 
Tel.No., Fax-No., e-mail, website 

 

License or registration  
Bankers name & address  
Responsibility of the member  
Turnover 
( in ................... ) 

< Year> < Year> < Year> 
   

II	 Name ( member) :  
Postal address 
Tel.No. Fax-No. e-mail, website 

 

License or registration  
Bankers name & address  
Responsibility of the member  

Turnover 
( in ................... ) 

< Year> < Year> < Year> 
   

Note : In case of more than two members in JV / Consortium, the above information shall be furnished 
on the same format separately. 

 
3.3 DETAILS	OF	PERFORMANCE	OF	CONTINUOUS	MINER	

(Please	use	separate	sheet	for	each	work/project)	
	

Brief description of the Job (Production of
 coal using Continuous Miner) 

 

Name of the Member responsible for the job  
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Contract No.  

Name of mine & Location  

Client’s Details 
Address, Tel. No. Fax-No., e-mail, website 

 

Type of Equipment deployed  

Targeted Annual production (average)  

Average Annual production achieved  

Maximum production achieved in a year Using a 
set of Continuous Miner 

 

Value of total Contract  

Date of award 
 

	
Scheduled date of completion 

 

Date of actual completion 
 

Name:  
Designation:  

 Signature with seal Date 

	
3.4 Annual	audited	Financial	reports	of	the	last	three	years:	balance	sheets,	profit	and	

loss	statement,	auditors	report	etc.	(copies to be submitted and the following format 

be filled in)	

Financial information 

in Rs. 

Actual: Previous three years 

1 2 3 

1. Total assets    

2.Current assets    

3.Total liabilities    

4.Current liabilities    

5.Profit before tax    

6.Profit after tax    

 
3.5 Evidence	of	access	to	financial	resources	to	meet	the	qualification	requirements:	

Cash in hand, liquid assets, unencumbered real assets, lines of credit and other financial 
means etc. sufficient to meet the construction cash flow (the copies to be submitted and 
the following format to be filled-up). 

Source of financing Amount in Rs. 

1.  

2.  
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3.6 Details	of	bankers:	
	

Banker Name of the banker 

 Address of the banker 

Telephone Contact name and title 

Fax Telex 

	
3.7 Information	about	litigations,	if	any,	in	which	bidder	is	involved:	

	
Year Award FOR or 

AGAINST applicant 

Name  of  the  client,  Cause  of 

Litigation and Matter of dispute 

Disputed amount 

in Rs. 

    

    

	
3.8 Details	of	the	equipment	(Continuous	Miner	Package) Proposed	to	be	deployed	for	

the	work	

Sl. 

No. 

Equipment type and capacity Make & model Number 

    

    

    

    

    

    

    

    

Note: Detailed specification of all the equipment is to be included with the Technical 

offer. Bidders are to submit dully filled Check list and Data/Information sheet furnished 

in the NIT. 

3.9 Performance	of	the	equipment	(Continuous	Miner	Package)	Proposed	to	be	used: 
	

Sl. 

No. 

Name and address of Mine / Project where the 
same type equipment package were deployed 

Year wise production of the 
package during equipment’s life 
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3.10 Permanent	Income	Tax	Account	No.	(PAN)	

3.11 Details	of	Earnest	Money/Bid	Security:	

Deposit of Earnest Money by: Net Banking/NEFT/RTGS 

 
OTHER	DETAILS	

	
(a) Details of registration/ enlistment with Government organizations/ PSUs/ 

Subsidiaries of Coal India Limited if any. 

(b) Certificate of registration as per statutory requirements under Contract Labour 

Laws etc. as may be applicable. If the certificates have not been obtained at the 

time of offer submission, the same should be submitted prior to commencement of 

work. 

(c) Certificate of registration with CMPF authorities. If the certificates have not been 

obtained at the time of offer submission, the same should be submitted prior to 

commencement of work. 

(d) List of minimum and maximum number of person grade and designation wise to be 

deployed in a shift by the bidder. 

 

 

Signature of the Tenderer 
 
 

NOTE: 1. Separate sheets may be attached to furnish details, if necessary 

2. In case of Joint Venture / Consortium, Separate information for each member should 

be submitted. 

3. Documentary evidence of qualifications of the bidder (as per qualification criteria) is 

to be submitted. 
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CHECK	LIST	TO	BE	FURNISHED	BY	THE	BIDDER	
(To be submitted in Part I) 

 
Bidders are requested to fill column 3 and 4 and submit it along with their offer. 
Sl.	
No.	

Information/data/confirmation/	
documentary	proof	furnished	

Yes	(Y)	or	
No	(N)	

Ref.	Page	no.	
of	offer	

1                                             2      3        4 
1 EMD Deposited as per NIT and submitted   
2 Proof of fulfilling the eligibility criteria as per Clause 8 of e- 

tender notice furnished. 
  

3 Proof of Financial Soundness furnished   
4 Furnished Audited/Certified Account/Financial Statement of 

last 3 years. 
  

5 Furnished P&L account and Balance sheet of last 3 years.   
6 Furnished Annual turnover of immediate preceding 3 years   
7 Furnished Average turnover in immediate preceding 3 years.   
8 Furnished status of DGMS approval of each equipment   
9 Whether site of work visited   
10 Whether attended Pre bid meeting held at ECL HQ   
11 Offer has been submitted strictly as per Clause 10 of NIT 

under heading General Instructions for Submission of Bid 
  

12 Furnished document establishing good eligibility and 
conformity to bidder documents. 

  

13 Furnished detailed specification of equipment offered   
14 Furnished documents regarding past performance of 

offered equipment 
  

15 Furnished the Financial Turnover certificate and Working 
capital certificate from CA as per clause 9 (i) 3 & 9 (i) 4 of NIT 

  

16 Letter of authorization (Power of attorney) enclosed   
17 Furnished mine/district layout and sequence of operation.   
18 Furnished detailed Network of implementation.   
19 List of manpower (grade-wise) to be provided by the bidder 

in each APP 
  

20 Requirement of air at the last split of each working district 
and at the entry of the district. 

  

21 Furnished all documents as per clause 9 of e-tender notice   
22 Bidder to indicate the qualifying criteria under which they 

intend to qualify: 
  

 i. Clause no. 8.1 (A) of NIT   

 ii. Clause no. 8.1 (B) of NIT   

 iii. Clause no. 8.1 (C) of NIT   
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Data/Information Sheet 
(To be submitted in Part I) 

The total list of equipment, termed as Continuous Miner packages, to be deployed by the 
successful bidder is as under: 

 
Sl	No	 Particulars	 Unit	 Quantity	
A	 Equipment	for	Continuous	Miner	district	
1 Standard Height Continuous Miner Nos. 1 
2 Shuttle Car/Coal Hauler (Diesel/Battery/Electrical) Nos. 2 
3 Feeder Breaker Nos. 1 
4. Roof Bolter - Twin Bolter* Nos. 2** 
5. Battery Operated Multi Utility Vehicle Nos. 2 
6. Battery Operated Free Steered Vehicle Nos. 2 
7. Power Winch (2 sets) Nos. 1 
8. Set of Electrical equipment including power center Nos. 1 
9. Dust Collector Fan Nos. 1 
B	 Additional	Face	equipment	
1 Face Pumps, Pipes & Fittings Sets 4 
2 LHD with trailing cable and electric cables and 

starter 
Sets 1 

3 Equipment for Strata Control & Monitoring LS 1 
4 Auxiliary Fan with ducting and accessories Sets 2 
5 Communication system LS 1 

*Bolter should be capable of roof and side bolting as per DGMS Stipulations  
**one of which should be of Low height capable of roof and side bolting as per DGMS Stipulations 
A.	Equipment	Data	proposed	to	be	deployed	

	
Sl.	No.	 Equipment	details/	specifications	 To	be	filled	

by	
bidder	

1 1.	Continuous	Miner	  
1.1.1 Number of Machine Offered 01 No. 
1.1.2 Make  
1.1.3 Machine model  
1.1.4 Number of such  Machine working 

elsewhere 
 

1.1.5 Status of DGMS Approval  
1.2 Operating parameters  
1.2.1 Cutting height range (mm)  
1.2.2 Ground clearance (mm)  
1.2.3 Tramming speed (m/min)  
1.2.4 Loading rate (t/min)  
1.2.5 Ground pressure (k Pa)  
1.2.6 Machine weight (t)  
1.2.7 Radio Remote Control  
1.3 Dimensions	  
1.3.1 Overall length (mm)  
1.3.2 Width (mm)  
1.3.3 Height (mm)  
1.4 Cutting	unit	  
1.4.1 Cutter drum diameter (mm)  
1.4.2 Cutter drum width (mm)  
1.4.3 Cutter drum speed (rpm)  
1.5 Electrical	  



47  

1.5.1 Machine voltage (V)  
1.5.2 Cutting head power (kW)  
1.5.3 Traction power (kW)  
1.5.4 Conveyor/ Loading power (kW) 
1.5.5 Hydraulic unit power (kW) 
1.5.6 Dust suppression unit power 

(kW) 
1.5.7 Total installed power (kW) 
1.6 1.6 Traction	unit	
1.6.1 Crawler chain width (mm) 
1.6.2 Crawler speed (m/sec) 
1.7 1.7 Loading	unit 
1.7.1 Conveyor width (mm) 
1.7.2 Conveyor speed (m/min) 
1.7.3 Loading capacity (TPH) 

	
Sl.	No.	 Equipment	details/	specifications	 To	be	filled	by	

bidder	
2 Shuttle	Car	/Coal	Hauler	         02 Nos. 
2.1.1 Number of Machine Offered  
2.1.2 Make  
2.1.3 Machine model  
2.1.4 Number of such Machine working elsewhere  
2.1.5 Status of DGMS Approval  
2.2 Operating	parameters	  
2.2.1 Payload (coal) (kg)/Cubic capacity (cu. m))  
2.2.2 Unladen weight (kg)  
2.2.3 Power (kW)  
2.2.4 Vehicle speed (kmph)  
2.2.5 Grade ability in degree  
2.2.6 Turning radius (mm)  
2.2.7 Fuel consumption (L/shift) (if Diesel operated)  
2.2.8 Operating voltage  
2.2.9 Total service life (million tonnes)  
2.2.10 Ground clearance (mm)  
2.2.11 Ground pressure (kPa)  
2.2.12 Cable reel capacity (electrically operated) (m)  
2.3 Dimensions	  
2.3.1 Overall length (mm)  
2.3.2 Width (mm)  
2.3.3 Height (mm)  
2.4 Wheel	  
2.4.1 Size  
2.4.2 Ply rating  
2.4.3 Filling  
3 Roof	Bolter	  
3.1.1 Number of Machine Offered 02 Nos. 
3.1.2 Make  
3.1.3 Machine model  
3.1.4 Number of such Machine working elsewhere  
3.1.5 Status of DGMS Approval  
3.2 Operating	parameters	  
3.2.1 Number of bolters  
3.2.2 Operating mining height (m)  
3.2.3 Drilling length (m)  
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3.2.4 Drill hole size (mm)  
3.2.5 Tram speed (m/min)  
3.2.6 Weight (t)/ Ground Pressure (MPa)  
3.2.7 Tire/ Track chain  
3.2.8 Max. Platform elevation from ground 

(m) 
3.2.9 Drilling nature 

	

	
3.2.10 Power (kW)  
3.2.11 Operating voltage (V)  
3.2.12 Bolting rate (bolts/hr.)  
3.2.13 Max. material hardness that can be drilled 

(MPa) 
 

3.3 Dimensions	  
3.3.1 Overall length (mm)  
3.3.2 Width (mm)  
3.3.3 Height (chassis) (mm)  
3.3.4 Wheel base (mm)  
3.3.5 Ground clearance (mm)  
3.4 Drilling	System	  
3.4.1 Torque (Nm)  
3.4.2 Rotation (rpm)  
3.4.3 Feed thrust  
3.4.4 Feed length (m)  
3.4.5 Feed rate (m/min)  
3.4.6 Mast height range (m)  
3.4.7 Mast tilt (deg.)  
4 Feeder	Breaker	  
4.1.1 Number of Machine Offered 01 No. 
4.1.2 Make  
4.1.3 Machine model  
4.1.4 Number of such Machine working elsewhere  
4.1.5 Status of DGMS Approval  
4.2 Operating	parameters	  
4.2.1 Capacity (TPH)  
4.2.2 Input size (mm x mm x mm)  
4.2.3 Output size (mm x mm x mm)  
4.2.4 Weight (t)  
4.2.5 Ground pressure (MPa)  
4.2.6 Tram speed (m/min)  
4.2.7 Crusher Power (kW)  
4.2.8 Dust suppression  
4.2.9 Hopper size (m3)  
4.3 Dimensions	  
4.3.1 Overall length (mm)  
4.3.2 Width over bucket type hopper (mm)  
4.3.3 Overall width (frame) (mm)  
4.3.4 Tram height (mm)  
4.3.5 Max. discharge height (mm)  
4.4 Conveyor	  
4.4.1 Conveyor width (mm)  
4.4.2 Conveyor chain (mm)  
4.4.3 Conveyor flights (mm x mm)  
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Sl.	No.	 Equipment	details/	specifications	 To	be	filled	by	

bidder	
5 Utility	Vehicle/LHD	  
5.1.1 Number of Machine Offered 01 No. 
5.1.2 Make  
5.1.3 Machine model  
5.1.4 Number of such Machine working 

elsewhere 
 

5.1.5 Status of DGMS Approval  
5.2 Operating	parameters	  
5.2.1 Bucket payload (kg)  
5.2.2 Bucket heaped capacity (m3)  
5.2.3 Weight (unladen) (t)  
5.2.4 Max. power (kW)  
5.2.5 Fuel consumption (L/hr)  
5.2.6 Tyre size  
5.2.7 Vehicle speed (kmph)  
5.2.8 Grade ability  
5.3 Dimensions	  
5.3.1 Overall length (mm)  
5.3.2 Width overall frame (mm)  

6 Set	of	electrical	equipment	 01 Set 
6.1 Particulars  

7 
7.1 
	
8 
8.1 
	
9 
9.1 
	
10 
10.1 
	
11 
11.1 
	
12 
12.1 

Auxiliary	fan	
Particulars 

	
Face	Pump																																																		04 Sets	
Particular 

	
Communication	equipment														01 Set	
Particulars 

	
Battery	Operated	Multi	Utility	Vehicle	 02 Nos.		
Detailed Specifications 

	
Battery	Operated	Free	Steered	Vehicle	 02 Nos.	
Detailed Specifications 

	
Any	Other	Equipment	
Particulars 

02 Sets 

	
	
	

Signature	of	Bidder	

	
NOTE:	 All	 the	 equipment	 including	Battery	 operated	Multi	 Utility	 Vehicle	 and	 Battery	
operated	Free	Steered	Vehicle	must	be	able	to	work	 in	the	seam	thickness	range	of	the	
seams	as	provided	in	the	technical	document.	

	
Separate sheets may be attached to furnish details, if necessary 
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SECTION	–	4	
	

CONDITIONS	OF	CONTRACT	
	

4.1 DEFINITIONS	
	

i. ‘Accepting Authority’ shall mean the management of the Company and includes an authorized 
representative of the Company or any other person or body of persons empowered in this behalf 
by the Company. 

 
ii. When the words “Approved”, “Subject to Approval”, “Satisfactory”, “Equal to”, “Proper”, 
“Requested”, “As directed”, “Where directed”, “When directed”, “Determined by”, “Accepted”, 
“Permitted”, or words and phrases of like import are used, the approval, judgment, direction etc. 
is understood to be a function of the Owner/Engineer/Engineer-in-charge. 

 
iii. “Bank Guarantee” shall mean the Bank Guarantee to be provided by the bidder to the Owner. 

iv. “Codes” shall mean the following, including the latest amendments, and/or replacements, if any: 
(a) Standards of Bureau of Indian Standards relevant to the works under the contract 
and their specifications. 
(b) Other internationally approved Standards and/or rules and regulations touching the 
subject matter of the contract. 

1) A.S.M.E. Test codes. 
2) A.I.E.E. Test codes. 
3) American Society of Materials Testing Codes. 
4) Indian Electricity Act and Rules and Regulations made thereunder. 
5) Indian Explosive Act and Rules and Regulations made thereunder. 
6) Indian Petroleum Act and Rules and Regulations made thereunder. 
7) Indian Mines Act and Rules and Regulations made thereunder. 

(c) Any other laws, rules, regulations and Acts applicable in the country with respect to 
labour, safety, compensation, insurance etc. 

 
v. The word “Company” or “Employer” or “Owner” or “ECL” wherever occurs in the tender 
document, means the Eastern Coalfields Limited, Sanctoria (WB), represented at head quarter of 
the company by the Director Technical or his authorized representative or any other officer 
specially deputed for the purpose. 

 
vi. The ‘Contract’ shall mean the notice inviting tender, the tender as accepted by the company 
and the formal agreement executed between the company and the Successful bidder together 
with the documents referred to therein including conditions of contract, special conditions, if any, 
specifications, designs & drawings including those to be submitted during progress of work, 
scope of work with rates and amounts. 

vii. "Contract period" shall start from the date of commencement of contract and include Five 
production years of cumulative coal production starting within six	months from the date of 
issuance of Letter of Acceptance (LOA) and shall continue upto three months from last full and 
final payment released by ECL to the Contractor after issue of contract completion certificate by 
ECL. 

 
viii. "Contract Price" is the amount in INR equal to the product of "Specific price per tonne of 
coal" and “sum of the minimum guaranteed production of all production years in tonne". It is 
not the total amount payable to the Contractor which will be dependent of amount of coal 
produced. 

 
ix. The word “Contractor” wherever occurs means the successful Bidder / Bidders who has / 
have been given written intimation about the acceptance of tender and has / have 



51  

deposited the necessary performance security and shall include legal representative of such 
individual or persons composing a firm or a company or the successors and permitted assignees 
of such individual, firm or company, as the case may be. 

 
x. A ‘Day’ shall mean a day of 24 hours from midnight to midnight. 

 
xi. “Date of commencement of Contract” shall mean the date of issuance of the ‘Letter of Acceptance’. 
xii. “DGMS” means Directorate General of Mines Safety, the Indian Government Regulatory 
agency for safety in mines and oil-fields. 

 
xiii. "Development" means the drivage of series of roadways parallel to each other and also at 
angles forming blocks of coal to support super-incumbent strata, in order that their network 
reach pre- determined boundary. 

xiv. "District" means independent blocks of coal connected at one end to the main arterial 
transport and ventilation networks and at the other end extending up to the boundary or barrier 
of the adjacent district with the barrier extending on the other two sides of the district. The 
district is as such an independent production unit in an underground mine. 

 
xv. “Drawings”/ “Plans” shall mean all: 

 
a) drawings furnished by the owner/consultant as a basis for proposals, 
b) drawings submitted by Contractor with his proposal provided such drawings are acceptable 
to the Owner/Consultant, 
c) drawings furnished by the Owner/Consultant to Contractor during the progress of the work, 
if any and 
d) engineering data and drawings submitted by Contractor during the progress of the work 
provided such drawings are acceptable to the Engineer. 

xvi. The word “Engineer” or “Engineer in-charge” or “Designated Officer-in-charge” wherever 
occurs, means the authorized representative or any other officer specially deputed by the 
Company for the purpose of Contract. He will be responsible for supervising and administering 
the contract, certifying payment due to Contractor, valuing variations to the contract, awarding 
extension of time and valuing compensation events. Engineer/ Engineer-in-charge/ Designated 
Officer-in-charge may further appoint his representatives i.e. another person or any other 
competent person and notify to Contractor who is directly responsible for supervising the work 
being executed at the site, on his behalf under the delegation of powers of the company. 
However, overall responsibility, as far as the contract is concerned will be that of the 
Engineer/Engineer-in-charge/Designated Officer-in-charge. 

 
xvii. “Final Acceptance” shall mean the owner’s written acceptance of the works performed 
under the contract after successful completion. 

 
xviii. “Inspector” shall mean the Owner or any person nominated by the Owner from time to 
time, to inspect the equipment, stores or Works under the contract and/or the duly authorised 
representative of the owner. 

xix. “Letter of Acceptance” of the tender shall mean the official notice issued by the company 
notifying the successful bidder that his tender has been accepted. 

xx. “Continuous	Miner” means the technology with coal production system, which is continuous 
in nature and without deploying drilling and blasting as a major means of getting coal. The 
Continuous Miner, so deployed should not have the cutting drum width less than 2.40 Mtr and 
should	be	suitable	 for	deployment	 in	 the	proposed	seams,	mentioned	 in	Table	13	of	 the	
Technical	Part	of	this	Document 
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xxi. “The mine or Site” shall mean the underground mine or site of the contract work including 
land and any building and erections thereon and any other land allotted by the company for 
Contractor’s use in the performance of the contract. 

xxii. “Month” shall mean a calendar month according to the Gregorian calendar. 
 

xxiii. Words importing “Person” shall include firms, companies, corporations, and associations 
or bodies of individuals, whether incorporated or not. 

xxiv. “Production Year” shall mean 6100 production hours spread over one calendar year 
having normally 305 working days starting from the first day of the succeeding month 
immediately following deployment of bidder’s underground equipment and the date of 
commencement of production. In case of stoppages for which Employer is responsible, working 
on weekly rest days and public holidays may be allowed to compensate such stoppages but on 
the discretion of the Engineer-In Charge. Stoppages of less than half an hour shall be 
disregarded entirely for the purpose of accumulation. “One day of additional work shall be 
allowed for every 20 hours of stoppages accumulated. The actual hours on any Sunday or a public 
holiday if worked will reduce the accumulated hours of stoppages on ‘hour by hour’ basis. No 
additional hours will be permitted for any such stoppage on a Sunday or a public holiday. First 
Production Year therefore shall last for 305 working days from commencement plus any 
extensions as provided in this sub clause. Each of the subsequent Production Years shall 
commence on the expiry of the previous Production Year and shall last for 305 working days 
plus any extension as provided in this sub-clause. Where accumulated hours could not be 
covered by working on Sundays and holidays as mentioned above, the Production Year shall be 
extended (week-days and Sundays) to reduce the accumulated hours as quickly as practicable 
before the commencement of the next Production Year. 

 
Time required for shifting of the equipment from one panel to another panel shall be included in 
the production year. However, time period required in shifting the equipment from one seam to 
another seam and overhauling the machines shall not be included in the production year. 

 
A “Hindrance Register” shall be maintained by both the Company and the Contractor at site to 
record the various hindrances, as mentioned above, encountered during the course of Contact 
execution. 

 
xxv. "Pillar extraction" means extraction of coal blocks formed after development by any 
method; with a reasonable percentage of recovery of coal, leaving void underground. The 
method of pillar extraction should be approved in writing by DGMS. 

xxvi. "Site Investigation and Monitoring Services" means those expert services which the Bidder 
shall procure from a suitably qualified firm. The Bidder has the responsibility for engaging such 
firm, coordinating provision of services for the Contract Period, and making payment to the 
firm. 

 
xxvii. “Specification” shall mean the technical specifications forming a part of the contract and 
such other schedules and drawings as may be mutually agreed upon. 

xxviii. The term “sub-contractor”, means any person to whom execution of any part of the work 
including supply of any Equipment is sub-Contracted by the Contractor with written permission 
of ECL, and includes his legal successors or permitted assigns. 

 
xxix. The "Works" shall mean the works required to be executed in accordance with the 
contract or parts thereof as the case may be and shall include all extra or additional or any work of 
emergent nature, which in the opinion of the Engineer-in-charge, become necessary during the 
progress of the works to be obviate any risk or accident or failure or become necessary for 
security. 
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xxx. ‘Written Notice’ shall mean a notice or communication in writing and shall be deemed to 
have been duly served if delivered in person to the individual or to a member of the firm or to 
an office of the Contractor /Company for whom it is intended, or if delivered at or sent by 
registered mail to the last business address known to him who gives the notice. 

 
xxxi. Words importing singular only shall also include the plural and vice-versa where the 
context so requires. 

 
4.2 CONTRACT	DOCUMENTS	

4.2.1 The successful bidder shall enter into a Contract Agreement with the Owner within 14 
(Fourteen) days of confirmation of performance security submitted by the contractor as per 
contract conditions or within such extended time as may be granted by the owner. If the 
successful bidder is a Joint Venture / Consortium, the contract agreement should be signed 
jointly by each member of Joint Venture / Consortium. The performance Bank Guarantee for the 
proper fulfillment of the contract shall be furnished by the successful bidder in the prescribed 
form within 21 (Twenty one) days from the date of ‘letter of acceptance'. However, Company 
may approve submission of Performance Security beyond 21 days by another 14 days with 
proper justification on a case to case basis.  
 
Work shall commence only after submission of Performance Security. 

4.2.2 The contract shall be considered as having come into force from the date of issue of the 
‘Letter of Acceptance’. 

 
4.2.3 The following documents shall constitute the contract documents: 

 
(i) Articles of Agreements, 
(ii) Notice Inviting Tender, ITB, Addendum (if any), Offer and various clarification furnished by 
the successful bidder 
(iii) Letter of Acceptance of tender indicating deviations, if any, from the conditions of 
contract incorporated in the Bid/ Tender document issued to the bidder, 
(iv) Scope of Work 
(v) Conditions of contract/ Service Level Agreement, 
(vi) Special Terms and Condition 
(vii) Price/Rate and Price Variation 
(viii) Technical Specification of Equipment. 
(ix) Other Documents 

a. Time Schedule 
b. List of equipment to be deployed 
c. List of Manpower to be deployed 
d. Designated Mining Area 
e. Integrity Pact 
f. Code of Integrity for Public Procurement 
g. Guidelines on Debarment of firms from Bidding 

(x) Any other relevant documents. 
 

4.2.4 The agreement will be signed in 2 (two) originals and Contractor shall be provided with one 
signed original. After Letter of Acceptance Contractor shall proceed with the work, Contractor 
shall be furnished, free of charge, two copies of contract documents (certified true copies), 
excepting those drawings to be supplied during the progress of work. Contractor shall keep copy 
of these documents on the site/place of work in proper manner so that these are available for 
inspection at all reasonable times by the engineer-in-charge, his representatives or any other 
officials authorized by company for the purpose. None of these documents shall be used by 
Contractor for any purpose other than this contract and Contractor shall ensure that all persons 
employed for this contract strictly adhere to this and maintain secrecy, as required of such 
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documents. 
 

4.3 DISCREPANCIES	AND	ADJUSTMENTS	THERE	OF:	

4.3.1 The documents forming part of the contract are to be treated as mutually explanatory of 
one another. In the event of varying or conflicting provisions made in any of the document/ 
documents forming part of the contract, the 'Accepting Authority's decision/clarification shall 
hold good with regard to the intention of the document or contract, as the case may be. 

 
4.3.2 Any error in description, quantity or rate in schedule or quantities or omission there from, 
shall not vitiate the contract or release Contractor from discharging his obligations under the 
contract including execution of work according to the specifications forming part of particular 
contract document. 

 
4.3.3 Any difference detected in the tender/tenders submitted, resulting from: 

a. discrepancy between description in words and figures the rate which 
corresponds to the words quoted by the Contractor shall be taken as correct. 

 
b. discrepancy in the amount quoted by the Contractor due to calculation mistake 

of the unit rate and quantity, the unit rate shall be regarded as firm and 
amount corrected. 

 
c. discrepancy in totaling or carry forwards in the amount quoted by the 

Contractor shall be corrected. 
 

The tendered sum so corrected and altered shall be substituted for the sum originally 
tendered and considered for acceptance instead of the original sum quoted by the tenderer 
along with other tender/tenders. Rounding off to the nearest rupee should be done in the final 
summary of the amount instead of in totals of various sections of schedule of quantities 

4.4 PERFORMANCE	SECURITY/SECURITY	DEPOSIT	
	

4.4.1 Security Deposit shall consist of two parts; 
 

i) Performance Security to be submitted at award of work and 
ii) Retention Money to be recovered from running bills. 

 
The security deposit shall bear no interest. 
 

Note:	Adoption	of	Contract	price/value/amount	excluding	GST	for	the	purpose	of	deriving	the	value	
of	Performance	Security	and	retention	money. 

4.4.2 Performance Security (first part of Security Deposit) should be 5% of annualized 
value of contract amount or contract amount, whichever is less and should be submitted within 
21 days of issue of LOA, by the successful Bidder in any of the form given below: 

- A Bank Guarantee in the form given in the bid document from any Scheduled Bank. The 
BG issued by outstation bank shall be operative at its local branch……. or branch at 
Asansol 

- Govt. Securities, FDR (Scheduled Bank) or any other form of deposit Stipulated by the 
owner. 

- Demand Draft drawn in favour of Eastern	 Coalfields	 Limited on any Scheduled 
Bank payable at its Branch at Asansol. 
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However, Company may approve submission of Performance Security beyond 21 days by 
another 14 days with proper justification on a case-to-case basis. 

 
The Earnest Money/Bid Security deposited is to be returned to the Contractor within 15 
days after submission and subsequent confirmation of Performance Security. The Earnest 
Money/Bid Security deposited may be adjusted against the Security Deposit (Performance 
Security) at Bidder’s option 
 
If Performance Security is provided by the successful Bidders in the form of Bank Guarantee 
it shall be issued either – 	
	
A) at Bidder’s option by a Scheduled Bank,	

Or	
B) by a Foreign Bank located in India and acceptable to the Employer.	

	
C) The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days 

beyond the period of contract/extended period of contract (if any)”, whichever is 
more. However, if the contract period is for more than 03 years, then period of 
validity of the BG should be for at least 03 years with a provision that timely action for 
extension of the BG should be undertaken at least 03 months before the end of 
validity. 	
	
The subsequent extension shall be for a period of “one year” or “ninety days beyond 
the period of contract/extended period of contract” if balance period is less than 3 
years, else the process will repeat as above. 

	
Not less than 30 (thirty) days prior to expiry of a Performance Security, the 
Contractor shall furnish an extended, renewed or replacement Performance Security 
to the Authority, failing which the Authority shall be entitled to, after giving 5 (five) 
days’ notice to the Contractor, draw down the full remaining value of the Performance 
Security, and hold the amount as security for performance of the Contractor’s 
obligations under this Agreement. 

	
The BG shall be encashed at least 07 days (excluding date of intimation and bank 
holiday) prior to expiry of BG. 

	
Bank Guarantee (BG) is to be submitted in the format prescribed by the Company. 
Bank Guarantee shall be irrevocable and it shall be issued by any Indian Nationalized 
Bank/Scheduled Bank on Structured Financial Messaging System (SFMS) platform 
which is payable / enforceable at Asansol zone. 

	
The paper BG would be delivered by Issuing Bank to the Beneficiary under Speed 
Post/Registered Post (AD). Original Bank Guarantee shall be accepted from Issuing 
Bank only. However, the paper BG would be operative only on receipt of a separate 
advice through SFMS and confirmed by the Advising Bank (i.e. Beneficiary Bank). The 
confirmation of issuance of BG through SFMS from Advising Bank shall be obtained 
through electronically as well as print out of the said message from Advising Bank 
with seal and signature. 

	
The details of Beneficiary for issue of BG under SFMS platform is furnished below: 
SMS	FIELD	NO.	 DETAILS	 	
7035	 IFSC	Code	 ICIC0000291	
	
7036	

Beneficiary	Bank	 ICICI	Bank	Ltd.	
Branch	 Murgasol,	Asansol	
Address	 Ground	floor	Plot	No.793	Murgasol,	
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GT	Road,	Asansol‐713303	
Bank	account	No	 029105005131	

7037	 Cust	ID	of	Beneficiary	 ECL554567270	
7038	 Area/	Dept.	 	
7039	 NIT/Work	Order/	LOA	

No./GeM	contract	No.		
	

	
Note:	SFMS	msg‐	 “IFN760	COV”‐	New	Bank	Guarantee,	/	 	“IFN767	COV”	–	Amendment	of	Bank	
Guarantee.	

ICICI	Bank	has	informed	that	the	following	sets	of	characters	are	allowed	in	field	7038	&7039	for	
BG	advising:‐	
a	b	c	d	e	f	g	h	i	j	k	I	m	n	o	p	q	r	s	t	u	v	w	x	y	z	
A	B	C	D	E	F	G	H	I	J	K	L	M		N	O	P	Q	R	ST	U	V	VV	X	Y	Z	
0	1	2	3	4	5	6	7	8	9	
/	‐	?		:	(	)	.		,’	+	{	}	
All	SMS	fields	have	to	be	mandatory	filled	up	and	no	field	is	to	be	left	blank	
 
The above particulars are to be incorporated by the Issuing Bank properly while issuing BG 
under SFMS mode to avoid any problem in future. 
	
Original Bank Guarantee (issued by the Issuing Bank) shall be sent by the Issuing Bank to 
concerned Department by Registered Post (AD). 
	
In case the successful Bidder fails to submit the Performance Security and Additional 
Performance Security, if any, within the stipulated time then following actions shall be taken: 
		i.	Cancellation	of	award	of	work		

ii.Forfeiture	of	the	Earnest	Money/Bid	Security		
iii.Any	 due	 amount	 to	 the	 contractor	 against	 the	 work	 done	 shall	 be	 treated	 as	 a	 part	 of	 the	
damages	suffered	by	the	company	and	shall	not	be	paid	to	the	contractor.		

iv.The	 Company	 shall	 debar	 such	 defaulting	 Contractor	 from	 participating	 in	 future	 tenders	 in	
concerned	Subsidiary/CIL	HQ	 for	a	period	of	minimum	one	year	 from	 the	date	of	 issue	of	 such	
letter.	In	case	of	JV/CONSORTIUM/Partnership	firm,	the	debarment	shall	also	be	applicable	to	all	
individual	partners	of	JV/CONSORTIUM/Partnership	firm.		
	
However, debarment shall be done as per Guidelines for Debarment of firms from Bidding. 
	
Safe	Custody	and	Monitoring	of	Securities‐	
	
The BG Details after confirmation and acceptance shall be entered in SAP by Associate Finance 
and its validity expiry shall be monitored through SAP. The BG shall be sent by Associate 
Finance to Corporate Finance CIL/ Subsidiary for safe custody. Extension of bank guarantees 
and other instruments, where warranted, should be sought immediately and implemented 
within their validity period. 
	
For release of BGs, the proposal shall be forwarded by EIC with their recommendations in 
accordance with the contract conditions, for approval by the Competent Authority with the 
concurrence of the Finance Division. 

 
4.4.3 All running “On Account Bills” shall be paid at 97%. The balance 3% shall be treated as 
retention Money and will be the second part of Security Deposit. 
 
For contracts of more than one year, Retention Money may be refunded to the Contractor 
annually on submission of Bank Guarantee of equivalent amount subject to satisfactory 
performance of the Contractor during the year. 
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The	validity	of	the	Bank	Guarantee	shall	be	for	a	period	of	“01	year”	or	“240	days	beyond	the	period	
of	 contract/extended	 period	 of	 contract	 (if	 any)”,	whichever	 is	more.	 However,	 if	 the	 contract	
period	 is	 for	more	than	03	years,	then	period	of	validity	of	the	BG	should	be	 for	at	 least	03	years	
with	a	provision	that	timely	action	for	extension	of	the	BG	should	be	undertaken	at	least	03	months	
before	the	end	of	validity.	
	
The	 subsequent	 extension	 shall	 be	 for	 a	 period	 of	 “01	 year”	 or	 “240	 days	 beyond	 the	 period	 of	
contract/extended	period	of	contract”	 if	balance	period	 is	 less	 than	3	years,	else	 the	process	will	
repeat	as	above.	
	
Not	less	than	30	(thirty)	days	prior	to	expiry	of	a	Bank	Guarantee,	the	Contractor	shall	furnish	an	
extended,	 renewed	or	 replacement	Bank	Guarantee	 to	 the	Authority,	 failing	which	 the	Authority	
shall	 be	 entitled	 to,	 after	 giving	 5	 (five)	 days’	 notice	 to	 the	 Contractor,	 draw	 down	 the	 full	
remaining	value	of	 the	Bank	Guarantee,	and	hold	 the	amount	as	security	 for	performance	of	 the	
Contractor’s	obligations	under	this	Agreement.	
	
The	BG	shall	be	encashed	at	least	07	days	(excluding	date	of	intimation	and	bank	holiday)	prior	to	
expiry	of	BG.	

4.4.4 Refund	of	Security	Deposit:	
	

The refund of Security Deposit shall be subject to Company's right to deduct/appropriate its 
dues against the Contractor under this contract or under any other contract. On completion of 
the work and certified as such by the Engineer-In-Charge, the Security Deposit remaining with 
the Company shall be refunded.  
 
Performance Security (1st part of security deposit) shall be refunded within 60 days of the 
completion of the work. (The date of completion of the work will be certified by the Engineer-In-
Charge). 
 
Retention Money (2nd part of security deposit) shall be refunded within 150 days of the 
completion of the work. (The date of completion of the work will be certified by the Engineer-In-
Charge). 
 
4.4.5 Additional	Performance	Security	(APS):	
Additional	Performance	Security	(APS)	shall	be	applicable	if	the	bid	price	(excluding	GST)	is	below	
15%	of	the	updated/justified	cost	(excluding	GST)	Finalized	by	the	Procuring	Entity	as	on	the	base	
date	 i.e.	 the	10th	day	prior	 to	 the	 last	date	on	which	 the	 tenders	were	 stipulated	 to	be	 received	
(including	the	last	date	of	submission	of	bid	as	mentioned	in	the	Bid	Document	prior	to	revision,	if	
any).	The	amount	of	 such	APS	 shall	be	 the	difference	between	85%	of	 the	updated/justified	cost	
(excluding	GST)	Finalized	by	the	Procuring	Entity	and	quoted	price	(excluding	GST).	
	
Updated/justified	cost	shall	be	based	on	prevalent	market	rate	of	material	components	and	Labour	
components,	analysed	as	per	standard	analysis	of	rate	adopted	in	the	preparation	of	SOR.	
	
Approving	Authority	of	updated/justified	cost	shall	be	the	authority	who	has	approved	the	estimate	
for	the	Tender/as	per	existing	guidelines	in	this	regard.	
	
Additional	Performance	Security	(APS)	shall	be	furnished	within	a	time	period	as	mentioned	in	the	
submission	of	performance	security	clause	of	Bid	Document.	
	
	
In	 case	 the	 successful	 Bidder	 fails	 to	 submit	 the	 Additional	 Performance	 Security	 within	 the	
stipulated	time	then	the	following	actions	shall	be	taken:	
i)	Cancellation	of	award	of	work.	
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ii)	Forfeiture	of	the	Earnest	Money/Bid	Security.	
iii)	Any	 due	 amount	 to	 the	 contractor	 against	 the	work	 done	 shall	 be	 treated	 as	 a	 part	 of	 the	
damages	suffered	by	the	company	and	shall	not	be	paid	to	the	contractor.	
iv)	The	Company	 shall	debar	 such	defaulting	Contractor	 from	participating	 in	 future	 tenders	 in	
concerned	 Subsidiary/CIL	HQ	 for	a	 period	 of	minimum	 one	 year	 from	 the	 date	 of	 issue	 of	 such	
letter.	
	
Note:	However,	debarment	shall	be	done	as	per	Guidelines	on	Debarment	of	firms	from	Bidding.	
	
Additional	 Performance	 Security	 may	 be	 furnished	 in	 any	 of	 the	 forms	 as	 applicable	 for	
Performance	Security.	
	
The	validity	of	the	Bank	Guarantee	shall	be	 for	a	period	of	“one	year”	or	“ninety	days	beyond	the	
period	 of	 contract/extended	 period	 of	 contract	 (if	 any)”,	 whichever	 is	 more.	 However,	 if	 the	
contract	period	is	for	more	than	03	years,	then	period	of	validity	of	the	BG	should	be	for	at	least	03	
years	with	a	provision	that	timely	action	for	extension	of	the	BG	should	be	undertaken	at	least	03	
months	before	the	end	of	validity.	
	
The	subsequent	extension	shall	be	for	a	period	of	“one	year”	or	“ninety	days	beyond	the	period	of	
contract/extended	period	of	contract”	 if	balance	period	 is	 less	 than	3	years,	else	 the	process	will	
repeat	as	above.	
	
Not	less	than	30	(thirty)	days	prior	to	expiry	of	an	Additional	Performance	Security,	the	Contractor	
shall	 furnish	 an	 extended,	 renewed	 or	 replacement	 Additional	 Performance	 Security	 to	 the	
Authority,	 failing	which	the	Authority	shall	be	entitled	to,	after	giving	5	(five)	days’	notice	to	the	
Contractor,	draw	down	the	full	remaining	value	of	the	Additional	Performance	Security,	and	hold	
the	amount	as	security	for	performance	of	the	Contractor’s	obligations	under	this	Agreement.	
	
The	BG	shall	be	encashed	at	least	07	days	(excluding	date	of	intimation	and	bank	holiday)	prior	to	
expiry	of	BG.	
	
This	 Additional	 Performance	 Security	 will	 not	 carry	 any	 interest	 and	 shall	 be	 released	 in	 the	
following	manner:	
	
I. 30%	of	Additional	Performance	 Security	will	be	 released	after	60%	of	 the	 total	work	 is	
completed.		
II. 50%	of	Additional	Performance	 Security	will	be	 released	after	80%	of	 the	 total	work	 is	
completed.	
III. 100%	of	Additional	Performance	Security	will	be	released	after	total	work	is	completed.”	
 
4.5 TIME	 FOR	 COMPLETION	 OF	 CONTRACT	 ‐	 EXTENSION	 THEREOF	 &	 DEVIATIONS/	

VARIATIONS	IN	QUANTITIES	
	

4.5.1 Immediately after the contract coming into force, the Engineer-in-charge and Contractor 
shall agree upon time and progress chart prepared on the basis of a work schedule to be 
submitted by Contractor showing the order in which the work is proposed to be carried out 
within the time specified in the contract document. 

 
4.5.2 If Contractor without reasonable cause or valid reason commits default in commencing 
the execution of the work within the aforesaid date, the company shall without prejudice to any 
other right or remedy be at liberty, by giving 15 days’ notice in writing to Contractor to commence 
the work, failing which to forfeit the Performance Security Deposit and terminate the contract at 
no cost to ECL. 

However, Contractor may request the company in writing for extension of time giving full reason 
for the delay in commencing the execution of the work within the aforesaid date which the 
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company may consider on basis of merit and may allow reasonable extension of time. Such 
extension shall be communicated to Contractor in writing by the company within one month 
from the date of receipt of such request. 

 
4.5.3 Contractor shall however use his best efforts to prevent or make good the delay by putting 
his endeavors constantly as may be reasonably required of him. 

4.5.4 Time required for shifting from one panel to another shall be included in the production 
year. However, time period required in shifting the equipment from one seam to another seam 
shall be given additionally as mutually agreed. 
4.5.5 DEVIATIONS/	VARIATIONS	IN	QUANTITIES:	

4.5.6.1 The Company through its Engineer-In-Charge or his representative shall, without radically 
changing the original scope and nature of the contracted work, have power to make any 
alterations in or additions to or substitution of the original and instructions that may appear to be 
necessary or advisable during the progress of the work. The Contractor shall be bound to carry 
out the works in accordance with the instructions given to him in writing by Engineer-In-Charge 
or his representative on behalf of the Company. 

Note: Change of site within the mines of same Area because of geological disturbances, non-
shifting of houses, non-availability of FC in time, some EC restrictions etc. shall not be considered 
as radical change in the original scope and nature of the contracted work, for the purpose of 
clause 4.5.6 of GTC and shall be approved by CFD of Subsidiary Company. Such change of site shall 
require consent of the Contractor. CFD of the Subsidiary Company may approve change of site in 
other situations also, depending upon the prevailing local conditions. 

However, if change of site relates to mine outside the Area but in the same Coalfield due to 
situations as enumerated above, may be decided by the CFD of the Subsidiary, with the consent of 
the Contractor. 

Such altered or additional work, which shall form part of the original contract, shall be carried out 
by the Contractor on the same conditions in all respects on which they agree to do the main works 
and at the same rate/rates as are specified in the contract. 

In case of difficulty in handing over the site indicated in tender document or in continuing the 
work as per the agreed time and progress chart in allocated site, the Company shall have the right 
to allocate an alternative and/or supplementary site similar to the original site in terms of 
geological formations or otherwise as per available geo-mining conditions in the same mine or 
nearby mine to achieve the quantity limited to mutually agreed time and progress chart/Scope of 
Work. Once the adequate hindrance free space at original site is available, the work may be 
restored in the original site with mutual consent. In such cases no extension of contract with 
additional quantity shall be done.  

4.5.6.2 Extension of the Contract beyond the original contract period shall not be considered as a 
change in the conditions of the contract nor invalidate any of the provision thereof provided that a 
Revised Work Order for the Extension is issued. Such extensions with consent of the Contractor 
shall need appropriate approval, as below: 
	
a) In exceptional circumstances such as non-finalization of subsequent contract, court case 
etc, an extension for a time period upto 30% of original awarded contract period may be awarded 
with the approval of Competent Authority.	

4.5.6.3 The target quantity in respect of the extended period will be determined proportionately 
as the original awarded contract period and quantity.	

The validity of the Bank Guarantee, if submitted by the Contractor, in lieu of Performance Security 
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/ Security Deposit shall be extended in pursuant to the relevant clause taking into consideration 
the period of extension. 
	
4.5.6.4 In the event of any deviation being ordered which in the opinion of the Contractor changes 
radically the original scope and nature of the contract, the Contractor shall under no 
circumstances suspend the work, either original or altered or substituted, and the 
dispute/disagreement as to the nature of deviation or the rate/rates to be paid thereof shall be 
resolved separately with the Company.	

	
4.5.6.5 In all cases where the Service Provider has been levied a cumulative penalty of 5 percent 
of the total contract value, extension beyond the initial Contract period shall not be considered. 
However, this shall not be applicable for extension granted on account of hindrances.	

 
 

4.6 QUALITY	ASSURANCE	

Contractor shall carry out and complete the work in every respect in accordance with the 
contract and shall ensure that work conforms strictly to the instructions of the Engineer-in-
charge. The Engineer-in- charge may issue from time to time further detail instructions/ 
directions in writing to Contractor. Contractor shall adopt prudent industrial practices to avoid 
mixture of foreign materials like stones and metallic objects during mining of Coal and take 
measures to the satisfaction of ECL to ensure that to the extent possible no stones or foreign 
material extraneous to Coal shall be delivered. 

 
Contractor is responsible to produce (‐)50mm	size of coal. 

 
4.7 MEASUREMENT	AND	PAYMENT	

	
4.7.1 Before execution of work, the area from where coal / coal-measure-strata are to be 
extracted by Contractor shall be properly demarcated and a plan thereof shall be prepared 
maintained and kept up- to-date at weekly intervals. During course of execution, measurement 
shall be taken at weekly intervals (if necessary at closer intervals) and the measurement shall be 
plotted on the same plan. Measurement shall be taken jointly by the Engineer-in-charge or his 
authorized representative and by Contractor or his authorized representative. At the end of 
every measurement period, wherever possible the in-situ volume thus excavated and removed 
by Contractor, will be calculated. In case the quantity of coal produced is to be decided on the 
basis of survey, the specific gravity of coal shall be determined on the basis of joint sampling of 
coal. 

 
4.7.2 Measurement of coal will be in metric tonne. Net weight of coal will be derived from 
weighment readings of the belt weightometer(s) installed below ground, which will be provided 
by ECL. The belt weightometer(s) shall be calibrated and stamped as per the schedule specified 
by the Department of weights & measures of the State in which the mine is located. Wherever 
possible, it would be cross checked by underground survey. In case of panel extraction, cross 
checking by underground survey will be done, if feasible. In case of breakdown of belt 
weightometer(s), measurement by underground survey of face advance will be adopted. 
Calibration of belt weightometer(s) and measurements shall be taken jointly by the Engineer-in-
Charge or his authorized representative and by the Contractor or his authorized representative. 
Before taking up calibration of weightometer(s) or measurements of any work, the Engineer-in-
Charge or the person deputed by him for the purpose shall intimate the Contractor to attend or to 
send his representative to attend the calibration / measurement. Every calibration / 
measurement thus taken shall be signed and dated by both the parties on the site on completion 
of the calibration / measurement. In the event of failure on the part of Contractor to attend or to 
send his authorized representative to attend the calibration / measurement after receiving the 
intimation, the calibration / measurement taken by the Engineer-in-Charge or by his authorized 
representative shall be taken to be the correct measurement. 
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4.7.3 ECL and Contractor shall conduct a joint survey to determine the progress of the works at 
the end of each calendar month. This measurement shall be completed by the 5th day of the 
following month and summarized by Contractor and documented as 'Progress Certificate' to be 
delivered to ECL. 

4.7.4 Payment	on	Account	- Contractor shall submit monthly bill/bills for the work carried out 
in accordance with Contract. The engineer-in-charge shall then arrange for verification of the 
bill/bills and payment of verified amount after adjustment, if any, within 30 days of bill 
submitted by Contractor. Payment on account shall be made on the Engineer-in-charge 
certifying the sum to which Contractor is considered entitled by way of interim payment for the 
following: 

 
a) The work executed as covered by the bill/bills after deducting the amount already paid, the 
Retention Money, electricity charges and such other amounts as may be deductible or 
recoverable in terms of the contract. 

 
4.7.5 The company reserves the right to recover/ enforce recovery of any overpayments 
detected after payment as result of post-payment audit or technical examination or any other 
means, notwithstanding the fact that amount of disputed claim, if any, of the Contractor exceeds 
the amount of such overpayment and irrespective of the fact whether such disputed claims of 
Contractor are the subject matter of dispute or not. The amount of such over payment may be 
recovered from the subsequent bills under the contract, failing that from Contractor claim under 
any other contract with the company or from Contractor's security deposit or Contractor shall 
pay the amount of overpayment on demand. 

 
4.7.6 2% of the gross amount of each bill with applicable cess will be recovered on account of 
income tax which would be paid to the Income Tax Authority as per rules and ECL shall furnish 
TDS certificates to Contractor promptly for such deduction. 

4.8 TERMINATION,	SUSPENSION,	CANCELLATION	&	FORE	CLOSURE	OF	CONTRACT	
	

4.8.1 The company shall, in addition to other remedial steps to be taken as provided in the 
conditions of contract, be entitled to cancel the contract in full or in part, if Contractor 

 
a) Makes default in proceeding with works with due diligence and continues to do so even after a 
notice in writing from Engineer-in-charge, then on the expiry of the period as specified in the 
notice 
Or 
b) Commits default/ breach in complying with any of the terms and conditions of the contract 
and does not remedy it or fails to take effective steps for the remedy to the satisfaction of the 
Engineer-in-charge, then on the expiry of the period as may be specified by the Engineer-in-
charge in a notice in writing  
Or 
c) Shall offer or give or agree to give any person in the service of the company or to any other 
person on his behalf any gift or consideration of any kind as an inducement or reward for 
act/acts of favour in relation to the obtaining or execution of this or any other contract for the 
company 
Or 
d) Transfers, sublets, assign the entire work or any portion thereof without the prior approval in 
writing from the Engineer-in-charge. The Engineer-in-charge may be giving a written notice, 
cancel the whole contract or portion of it in default 
Or 
e) obtains a contract with the Company as a result of ring tendering or other non-bonafide 
method of competitive Bidding. 

4.8.2 The contract shall stand terminated under the following circumstances: 
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a. If the Contractor being an individual in the case of proprietary concern or in the case of 

a partnership firm, any of its partners is declared insolvent under the provisions of 
insolvency act for the time being in force, or makes any conveyance or assignment of 
his effects or composition or arrangement for the benefit of his creditors amounting to 
proceedings for liquidation or composition under any insolvency act. 

b. In the case of the Contractor being a Company, its affairs are under liquidation either 
by a resolution passed by the Company or by an order of Court, not being a voluntary 
liquidation proceeding for the purpose of amalgamation or reorganization, or a 
receiver or manager is appointed by the Court on the application by the debenture 
holders of the Company, if any. 

 
c. If the Contractor shall suffer an execution being levied on his/their goods, estates and 

allow it to be continued for a period of 21 days. 

d. on the death of the Contractor being a proprietary concern or of any of the partners in 
the case of a partnership concern and the Company is not satisfied that the legal 
representative of the deceased proprietor or the other surviving partners of the 
partnership concern are capable of carrying out and completing the contract. The 
decision of the Company in this respect shall be final and binding which is to be 
intimated in writing to legal representative or to the partnership concern. 

 
4.8.3 On cancellation of the contract or on termination of Contract, the Engineer-in-charge shall 

have powers to 

a. To take possession of the site and carry out balance work through any other agency. 

b. To give the Contractor or his representative of the work 7 (seven) days’ notice in 
writing for taking final measurement for the works executed till the date of 
cancellation or termination of the contract. The Engineer-in-Charge shall fix the time 
for taking such final measurement and intimate the Contractor in writing. The final 
measurement shall be carried out at the said appointed time notwithstanding 
whether the Contractor is present or not. Any claim as regards measurement which 
the Contractor is to make shall be made in writing within 7 (seven) days of taking final 
measurement by Engineer-In-charge as aforesaid and if no such claim is received, 
the Contractor shall be deemed to have waived all claims regarding above 
measurements and any claim made thereafter shall not be entertained. 

c. After giving notice to the Contractor to measure up the work of the Contractor and to 
take such whole or the balance or part thereof, as shall be unexecuted out of his 
hands and to give it to another Contractor or take up departmentally, to complete 
the work. The Contractor whose contract is terminated shall not be allowed to 
participate in future bidding for period of minimum one year. 

In such an event, the Contractor shall be liable for loss/damage suffered by the employer 
because of action under this Clause and to compensate for this loss or damage, the 
employer shall be entitled to recover higher of the following: 

 
(i) Forfeiture of Security Deposit comprising of Performance Security and 

Retention Money and Additional Performance Security, if any, at disposal of the 
employer. 

Or 
(ii) 20% of value of incomplete work. The value of the incomplete work shall be 

calculated for the items and quantities remaining incomplete (as per provision 
of agreement) at the agreement rates including price variation as applicable on 
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the date, when notice in writing for termination of work was issued to the 
Contractor. 

 
It is being clarified that the above liability is over and above the penalties payable by the 
Contractor on account of shortfall in quantities as per provision of Clause 4.14.1. 

The amount to be recovered from the Contractor as determined above, shall, without prejudice 
to any other right or remedy available to the employer as per law or as per agreement, will be 
recovered from any money due to the Contractor on any account or under any other contract 
and in the event of any shortfall, the Contractor shall be liable to pay the same within 30 days. In 
case of failure to pay the same the amount shall be debt payable. 

In the event of above course being adopted by the Engineer-In-Charge, the Contractor shall have 
no claim to compensation for any loss sustained by him by reasons of his having purchased 
materials, equipment or entered into agreement or made advances on any account or with a 
view to the execution of work or performance of the contract. And in case action is taken under 
any of provision aforesaid, the Contractor shall not be entitled to recover or to be paid any sum 
for any work thereof or actually performed under this contract unless and until the Engineer-In-
Charge has certified in writing the performance of such work and value payable in respect 
thereof and he shall only be entitled to be paid the value so certified. 

 
The need for determination of the amount of recovery of any extra cost/expenditure or of any 
loss/damage suffered by the Company shall not however arise in the case of termination of the 
contract for death/demise of the Contractor as stated in 4.8.2 (d). 

 
4.8.4 Suspension	 of	work	 - The company shall have power to suspend the progress of the 
work, any part thereof and the Engineer-in-charge may direct Contractor in writing to suspend 
the work, for such period and in such manner as may be specified therein, on account of any 
default on the part of Contractor or on ground of the safety of the work or part thereof. In the 
event of suspension for reason other than any default on the part of Contractor, extension of 
time shall be allowed by the company equal to the period of such suspension. 

 
4.8.5 Foreclosure	of	contract	in	full	or	in	part	–	

If at any time after acceptance of the bid, the company decides to abandon or reduce the scope 
of the work for any reason whatsoever the company, through its Engineer-in-charge, shall give 
notice in writing to that effect to the contractor. In the event of abandonment/reduction in the 
scope of work, the company shall be liable to pay the contractor at the contract rates full amount 
for works executed and measured at site upto the date of such abandonment/reduction in the 
work. 

 
The contractor shall, if required by the Engineer-in-charge, furnish to him books of 

accounts, papers, and relevant documents as may be necessary to enable the Engineer-in-charge 
to assess the amount payable. The contractor shall not have any claim for compensation 
whatsoever either for abandonment or for reduction in the scope of work, other than those as 
specified above. 

 
4.9 LIABILITY	FOR	ACCIDENTS	AND	DAMAGES	

	
4.9.1 The Company will not be responsible for any accident during work to any workman / staff 
or anyone who is assigned job by Contractor under the contract. Company shall have no 
responsibility/ liability whatsoever for compensation payment in case of such accident. 
Contractor shall be responsible for loss or damage to their equipment etc. during entire Contract 
period. 

 
4.9.2 The contractor shall take adequate Insurance coverage (ref. Clause 4.17) for payment of 
any compensation to any workmen / staff of contractor or of ECL if the said workman / staff / 
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officers of either contractor or ECL dies or suffers an injury from any accident arising during the 
course of operation of the continuous miner.	

4.10 FORCE	MAJEURE	
	

4.10.1 Should Force Majeure prevent or hinder the execution by either party of any of its 
obligations under this Contract, then the parties so affected shall be excused performance of its 
obligations for so long as such performance is thereby prevented or delayed. Both parties shall 
make every reasonable effort to minimize the effects of Force Majeure upon the Contract as far 
as possible. 

4.10.2 The affected party shall notify the other by fax immediately but not later than 72 hrs from 
the time of occurrence of Force Majeure and confirm forthwith thereafter by registered letter 
enclosing therein reasonable evidence. Should the effect of Force Majeure last more than ninety 
(90) consecutive days, the parties to the Contract shall settle further execution of the Contract in 
an amicable way and arrive at an agreement within a reasonable time limit. 

 
4.10.3 For the purposes hereof “Force Majeure” shall means and include Acts of God, War, 
Hostilities, Riot, Civil War, Insurrection or Civil Commotion, Malicious Damage, Blockades, 
Embargoes, Strikes and Lockouts, Sabotage, Explosions, Government Actions or non-actions, 
Earthquake, Flood. Fire or other natural physical disaster, Plague or other epidemic, extra-
ordinary thinning of coal seam, major geological disturbance, which is beyond the control of the 
party claiming force majeure which prevent or hinder the carrying out of obligations under 
Contract. Regarding major geological disturbance the opinion of ECL will be the final. 

4.11.	A)	SETTLEMENT	OF	DISPUTES	
Normally, there should not be any scope for dispute between the buyer / Company and seller / 
contractor after entering a mutually agreed valid contract. However, due to various unforeseen 
reasons, problems may arise during the contract, leading to a dispute between the buyer / 
Company and the seller / contractor. Therefore, the conditions governing the contract should 
contain suitable provisions for the settlement of such disputes or differences binding on both 
parties. 
 
All disputes and differences between the parties, as to the construction or operation of the 
contract, or the respective rights and liabilities of the parties on any matter in question or any 
other account whatsoever, but excluding the Excepted Matters (detailed below); arising out of or 
in connection with the contract, within thirty (30) days from aggrieved Party notifying the other 
Party of such matters; whether before or after the completion/ termination of the contract, that 
cannot be resolved amicably between the Engineer-in- charge and the contractor within thirty 
(30) days from one party notifying the other of such matters, whether before or after the 
completion or termination of the contracts, shall be referred to as a “Dispute”. 

 
The aggrieved party shall give a ‘Notice of Dispute’ indicating the Dispute and claims, citing relevant 
contractual clauses to the Engineer-in-charge, and requesting to invoke the dispute resolution 
mechanisms as available in the contract. 

Excepted	Matters	
Matters for which provision has been made in any clause of the contract shall be deemed as 
‘excepted matters’ (matters not disputable), and decisions of the Company, thereon, shall be final 
and binding on the contractor. The ‘excepted matters’ shall stand expressly excluded from the 
purview of the Dispute Resolution Mechanism. However, where the Procuring Entity has raised 
the dispute, this sub-clause shall not apply. Unless otherwise stipulated in the contract, excepted 
matters shall include but not limited to: 
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1. Any controversies or claims brought by a third party for bodily injury, death, property damage 
or any indirect or consequential loss arising out of or in any way related to the performance 
of this Contract (“Third Party Claim”), including, but not limited to, a Party’s right to seek 
contribution or indemnity from the other Party in respect of a Third-Party Claim. 

2. Issues related to the pre-award tender process or conditions. 

3. Issues related to ambiguity in contract terms shall not be taken up after a contract has been 
signed. All such issues should be highlighted before the contractor signs the contract. 

4. Issues related to contractual action/ termination of contract etc., by the Company on account 
of fraud, corruption, debarment of contractors, criminal or wilful negligence of the contractor 
etc. 

5. Issues that are already under investigation by CBI, Vigilance, or any other investigating 
agency or government. 

6. Provisions incorporated in the contract, which are beyond the purview of the Company or are 
in pursuance of policies of Government, including but not limited to 

a. Provisions of restrictions regarding local content and Purchase Preference to Local 
suppliers in terms of the Make in India policy of the Government. 

b. Provisions regarding restrictions on Entities from Countries having land-borders with 
India in terms of the Government’s policies in this regard. 

c. Purchase preference policies regarding MSEs and Start-ups. 
	

	
4.11.B)Settlement	of	Disputes	with	the	Contractor	
It is incumbent upon the contractor to avoid litigation and disputes during the course of 
execution. However, if such disputes take place between the contractor and the department, 
effort shall be made first to settle the disputes at the Company level. 

The contractor should make request in writing to the Engineer-in-charge for settlement of such 
disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no 
disputes/ claims of the contractor shall be entertained by the Company. 

The dispute is to be resolved as per following stages: 
In	first	stage dispute shall be referred as given below: 

Scenario	 The	dispute	shall	be	referred	to:	

For works executed at Area / sub-area / project level 
where Area GM is not Engineer-in-charge (EIC) and EIC 
is under the administrative control of Area GM: 

Area GM 

For works executed at Area / sub-area / project level 
and Area GM is Engineer-in-charge: 

HOD (concerned department), 
Subsidiary HQ 

For works executed at / through HQ level where HOD 
(concerned department) is not Engineer-in- charge 
(EIC) and EIC is under the administrative control of 
HOD 

HOD (concerned department), 
Subsidiary HQ / CIL, as the case 
may be. 

For works executed at / through HQ level and HOD 
(concerned department) is Engineer-in-charge 

Serving officer not below the rank of 
HOD / E8, nominated by concerned 
Director. 

	
If dispute still persist even after 60 days (extendable by another 30 days with mutual consent) of 
receipt of representation to Engineer-in-charge, then the Dispute shall be attempted to be 
resolved, as far as feasible, before recourse to courts, in the sequence as mentioned below, and 
the next mechanism shall not be invoked unless the earlier mechanism has been invoked or has 
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failed to resolve it within the deadline mentioned therein: 

a) Adjudication 

b) Mediation 
	

NOTE:	While processing a case for dispute resolution/ litigation, the Company may take legal 
advice at appropriate stages. 

Adjudication	

1. After exhausting efforts to resolve the Dispute in the first stage as mentioned above, the 
contractor shall give a ‘Notice of Adjudication’ specifying the matters which are in question 
or subject of the dispute or difference indicating the relevant contractual clause(s), as 
also the amount of claim (item-wise) to the concerned Director, Subsidiary / CIL for invoking 
resolution of the dispute through Adjudication. 

2. Concerned Director Subsidiary / CIL can himself be the Adjudicator or can nominate an 
Adjudicator (a serving officer of Subsidiary / CIL not below the rank of HOD / E8, as the case 
may be). 

3. During his adjudication, the Adjudicator shall give the contractor an adequate opportunity to 
present his case. Within 60 days (extendable by another 30 days with mutual consent) after 
receiving the representation, the Adjudicator shall make and notify decisions in writing on all 
matters referred to him. The parties shall not initiate, during the adjudication proceedings, any 
conciliation, arbitral (if available in the existing contracts) or judicial proceedings in respect 
of a dispute that is the subject matter of the adjudication proceedings. 

 
NOTE:	 If differences still persist, the settlement of the dispute or differences relating to the 
interpretation and application of the provisions of commercial contract(s) between Central 
Public Sector Enterprise (CPSEs)/ Port Trusts inter se and also between CPSEs and Government 
Departments/ Organizations (excluding disputes relating to Railways, Income Tax, Customs & 
Excise Department), shall be taken up by either party for its resolution through Administrative 
Mechanism for Resolution of CPSEs Disputes (AMRCD) as mentioned in DPE OM No. 
05/003/2019-FTS-10937 dated 14th December 2022 and the decision of AMRCD on the said 
dispute will be binding on both the parties. 

For other contracts, if not satisfied by the decision in adjudication, or if the adjudicator fails to 
notify his decision within the above-mentioned time-frame, the contractor may proceed to 
invoke the process of Mediation as follows. 

Mediation	
(i) Any party may invoke Mediation by submitting “Notice of Mediation” to the CMD of 
concerned Subsidiary / CIL.	 A neutral third party, known as the Mediator, facilitates the 
mediation process. 
(ii) The	Mediation	Act	and	a	Mediation	Agreement:	The Mediation shall be conducted as 
per The Mediation Act 2023. 
(iii) Guidelines	for	Mediation: Department of Expenditure, Ministry of Finance has issued 
guideline on Mediation. Government departments/ entities/ agencies are encouraged to adopt 
mediation under the Mediation Act 2023 and/ or negotiate amicable settlements to resolve 
disputes. Where necessary, e.g. matters of high value, they may proceed in the manner discussed 
below: 
 
1. Company, may where they consider appropriate, e.g. in high-value matters (where 
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amount of dispute / claim value is more than the DoP of concerned Director), constitute a 
High-Level Committee (HLC) (minimum 03 members) for dispute resolution, which may include 
the following (this composition is purely indicative and not prescriptive): 

i. A retired judge. 
ii. A retired high-ranking officer and/ or technical expert. 

 
2. ln cases where a HLC is constituted, the Company may either 
i. negotiate directly with the other party and place a tentative proposed solution before 
the HLC or 
ii. conduct mediation through a mediator and then place the tentative mediated 
agreement before the HLC or 
iii. use the HLC itself as the mediator. 

 
3. This will enable decisions taken for resolving disputes in appropriate matters to be 
scrutinized by a high-ranking body at arms-length from the regular decision-making structure, 
thereby promoting fair and sound decisions in the public interest, with probity. 

 
4. There may be rare situations in long-duration works contracts where a renegotiation of 
the terms may best serve public interest due to unforeseen major events. In such circumstances, 
the terms of the tentative re-negotiated contract may be placed before a suitably constituted 
High-Level Committee before approval by the competent authority. 
 
5. Mediation agreements need not be routinely or automatically included in procurement 
contracts/ tenders. The absence of a mediation agreement in the contract does not preclude pre-
litigation mediation. Such a clause may be incorporated where it is consciously decided to do so.  
	
6. Disputes where the methods outlined above are unsuccessful should be adjudicated by the 
courts.	
 
(iv) Appointment	of	Mediator(s):	

1. Mediators can be of any nationality and must be registered with the Mediation Council 
of India (MCI) or empanelled by a court-annexed mediation centre or empanelled by an 
Authority constituted under the Legal Services Authorities Act, 1987 or empanelled by a 
mediation service provider (MSP) recognised by MCI. 
2. Within 30 days of receipt of the “Notice of Mediation”, the CMD of subsidiary / CIL 
after consultation with concerned Legal department shall propose names of three likely 
mediators from its panel, asking the other party to choose one as Mediator. The mutually 
accepted mediator shall then be appointed to conduct mediation. 
3. If parties do not agree on the mediator, they can approach a mediation service provider 
("MSP", recognised by MCI), who shall appoint a mediator based on the suitability and 
preferences of the parties within 7 days. 

4. In contracts having an Integrity Pact, Independent External Monitors (IEMs) can be 
appointed as mediators, as per the Standard Operating Procedure (SOP) issued by the Central 
Vigilance Commission (CVC). 
5. After a mediator is appointed, they must disclose any conflict of interest. Either party 
can seek a replacement of the Mediator after such disclosure. 

 
(v) Venue:	Mediation must be conducted within the territorial jurisdiction of the Court, which 
has jurisdiction to decide the dispute unless both parties agree to do it online or at the HQ of the 
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subsidiary / CIL where the contract has been executed. 
Online	Mediation: The Act allows parties to opt for online/ virtual Mediation, which shall be 
deemed to occur within the jurisdiction of a competent court. The Act also requires online 
mediation communication mechanisms to ensure confidentiality. 

 
(vi) The	Process:	

1. The Mediator independently and impartially encourages open communication and 
cooperation between disputing parties to reach an amicable settlement, but he does not have the 
authority to impose a settlement upon the parties to the dispute. The parties shall be informed 
expressly by the mediator that he only facilitates in arriving at a resolution of the dispute and 
that he shall not impose any settlement nor give any assurance that the mediation may result in 
a settlement. 
2. Unlike court proceedings, Mediation is informal and flexible and allows for creative 
problem-solving and exploration of various solutions. The Code of Civil Procedure or the 
Indian Evidence Act, 1872 shall not be binding on the mediator. 
3. Confidentiality: Subject to the other provisions of the Mediation Act 2023, the 
mediator, mediation service provider, the parties and participants in the mediation shall keep 
confidential all the following matters relating to the mediation proceedings, namely:— 
i. acknowledgements, opinions, suggestions, promises, proposals, apologies and 
admissions made during the mediation; 
ii. acceptance of, or willingness to, accept proposals made or exchanged in the mediation; 
iii. documents prepared solely for the conduct of mediation or in relation thereto; 
iv. any other mediation communication. 
v. No audio or video recording of the mediation proceedings shall be made or maintained 
by the parties or the participants, including the mediator and mediation service provider, 
whether conducted in person or online, to ensure the confidentiality of the mediation 
proceedings. 

 
4. The mediator initially meets the parties separately and communicates the view of each 
party to the other to the extent agreed upon by them. He assists them in identifying issues, 
advancing better understanding, clarifying priorities, and exploring areas of the parties’ 
responsibility, identifying common interests, and encouraging compromise. He then meets them 
jointly to encourage a mutually acceptable resolution. At any stage of the mediation proceedings, 
at the parties’ request, the mediator may suggest a dispute settlement in writing. 

 

(vii) Termination	of	Mediation: The process must be completed within 120 days, though 
parties can extend it by another 60 days through mutual consent. If Mediation is not completed 
within this timeline (120+60 days), the Mediator shall prepare a non- settlement report without 
disclosing the cause of non-settlement or any other matter or thing referring to their conduct 
during mediation for the parties or the MSP. Mediation shall also stand terminated on a 
declaration of the mediator, after consultation with the parties or otherwise, that further efforts 
at mediation are no longer justified or on communication by party(ies) in writing, addressed to 
the mediator and the other parties that they wish to opt out of mediation. 
 
(viii) Mediated	Settlement	Agreement	(MSA):	
As per Section 49 of Mediation Act, Notwithstanding anything contained in this Act, no dispute 
including a commercial dispute, wherein the Central Government or State Government or any of 
its agencies, public bodies, corporations and local bodies including entities controlled or owned 
by them is a party, the settlement agreement arrived at shall be signed only after obtaining the 
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prior written consent of the competent authority of such Government or any of its entity or 
agencies, public bodies, corporations and local bodies, as the case may be. 
If the parties resolve the dispute and execute a mediated settlement agreement (“MSA”), then the 
Mediation is successful. An MSA is a written agreement settling some or all disputes and may 
extend beyond the disputes referred to mediation. It must be valid under the Indian Contract 
Act, signed by both parties and duly authenticated by the Mediator for the parties or the MSP. The 
Act provides options for MSA registration. During the pendency of proceedings, parties can also 
execute other agreements, settling some of the subject- matter disputes. 
1. Challenge	 to	MSA: MSA can be challenged within 90 days on limited grounds of (a) 
fraud, (b) corruption, (c) impersonation, and (d) subject matter being unfit for Mediation. 
2. Execution	of	MSA: If there is no challenge or a challenge is unsuccessful, the Act ensures 
that the MSA is binding and enforceable, akin to a judgment or decree. This means that if one 
party fails to comply with the MSA, the non-defaulting party has a right to enforce it through the 
Court. 
3. Costs: The parties shall equally bear all costs of mediation, including the fees of the 
mediator and the charges of the mediation service provider. 
4. No	 claim	 of	 Interest	 during	 Mediation	 proceedings: Parties shall not claim any 
interest on claims/counter-claims from the date of notice invoking Mediation till the execution of 
the settlement agreement if so arrived. If parties cannot resolve the dispute, either party shall 
claim no interest from the date of notice invoking Mediation until the date of Termination of 
Mediation Proceedings. 
5. The parties shall not initiate, during the mediation proceedings, any arbitral or judicial 
proceedings in respect of a dispute that is the subject matter of the mediation proceedings. 

	
 

4.12 SUB‐CONTRACTING	
	

No	Sub‐Contracting	Without	Permission	

The Contractor must not sub-contract its obligations under this Agreement without the prior 
written approval of ECL. Any approval to sub-contract given by ECL in accordance with this 
Clause shall not discharge the Contractor from any liability under the Agreement and Contractor 
remains subject to all of its obligations under the Agreement. The Contractor must ensure any 
sub-Contractor so approved by ECL observes all the provisions of the Agreement as if the sub-
Contractor is also a party to this Agreement. 

 
4.13 CERTIFICATE	 NOT	 TO	 AFFECT	 RIGHT	 OF	 OWNER	 AND	 LIABILITY	 OF	
CONTRACTOR	

No interim payment certificate of the engineer, nor any sum paid on account, by the owner, nor 
any extension of time for execution of the works granted by the engineer shall affect or prejudice 
the rights of the owner against Contractor or relieve Contractor of his obligations for the due 
performance of the contract, or be interpreted as approval of the works done or of the equipment 
furnished and no certificate shall create liability for the owner to pay for alterations, 
amendments, variations or additional works not ordered, in writing, by the engineer or 
discharge the liability of Contractor for the payment of damages whether due, ascertained, or 
certified or not, or any sum against the payment of which he is bound to indemnify the owner, 
nor shall any such certificate nor the acceptance by him of any sum paid on account or otherwise 
affect of or prejudice the rights of Contractor against the owner. 

 
4.14 COMMITMENT	TOWARDS	MINIMUM	GUARANTEED	PRODUCTION	

	
Contractor would guarantee to produce the minimum guaranteed production of coal from the 
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mining districts and delivery the same on the Gate belt. 
 

4.14.1 Commitment	Charges:	

In case, the Contractor fails to meet the agreed annual guaranteed production, he will pay 
commitment charges as indicated below: 

 
 
 

 
 

4.14.2 Payment of coal production during commercial production period will be made monthly. 
The rate applicable for the production achieved prior to commencement of 1st APP, if any, shall 
be the rate applicable for 1st APP. The interim adjustment for penalty	will be done quarterly 
and the final adjustment will be made on the basis of coal production in that particular 
production year. 
Production	 achieved	 (if	 any)	 before	 start	 of	 the	 1st	 APP,	 shall	 not	 be	 accounted	 for	
minimum	guaranteed	production	of	the	whole	contract	or	Individual	APP	Targets. 

 
4.15 DGMS	APPROVAL	

	
4.15.1 All equipment/goods requiring permission under the law and to be supplied under the 
Contract must be approved by the Director General of Mines Safety (DGMS), Dhanbad, India for 
use in gassy coal mines. Approval has to be obtained by Contractor at his own expense. 

4.15.2 DGMS approval for deployment of Continuous Miner Package (approved by DGMS) in the 
Underground mine for development & depillaring would be obtained by ECL with the help of 
Contractor. ECL would put up application and Contractor will provide all necessary assistance to 
ECL for obtaining DGMS approval. 

 
4.15.3 Deployment of the equipment shall be made by Contractor, only after obtaining the 
approval of concerned equipment and Technology from DGMS. 

 
4.16 APPLICABLE	LAWS	

4.16.1 The contract shall be governed by the laws of India being in force for the time being. The 
Contractor shall be governed by any applicable National, Municipal, Local or other law and any 
requirement or regulations of any Indian Governmental Authority or Agency in connection with 
the performance of the work. 

Actual	 Production	 in	 %	 of	 Annual	
Minimum	Guaranteed	production	

Penalty	to	be	Deducted	

From <100% to 85% @10% of price per tonne charged on 
the difference of production from 
minimum guaranteed production of 
that production year. 

From < 85% to 70% Amount calculated in above penalty
(for <100% to 85%) plus 20% of price
per tonne charged on the difference of
production from 85% of minimum
guaranteed production of that
production year 

Less than 70% Amount calculated in above penalty
(for <85% to 70%) plus 30% of price per
tonne charged on the difference of
production from  70%  of  minimum
guaranteed production of that
production year 
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4.16.2 The Contractor shall observe all the safety rules and regulations as required under the 
statutory Acts of the Government of India including specially, Mine Safety Regulations of India. 
The Contractor shall be well acquainted with all such laws applicable in connection with the 
performance of the contract and diligently observe and comply with all such laws. 

 
4.16.3 ECL shall have the right to object to an unsafe practice followed by the Contractor and 
direct that the work be carried out in a safe manner. 
 
4.17 INSURANCE	

	
4.17.1 The Contractor shall carry and keep current during the Term of this Agreement adequate 
insurance coverage for the Contractor’s employees, the coal mining, handling & transportation 
facilities, the contracted facilities and equipment, Third Party Liability policies and Motor 
vehicle insurance covering own damage, Third Party Property damage and Third Party Personal 
Injury insurance to the satisfaction of ECL. The Contractor shall upon request of ECL, furnish 
ECL with particulars of the insurance policies procured by the Contractor for the purpose of the 
Works. 

 
4.17.2 The Contractor shall indemnify ECL against any losses as above that may result due to 
lack of required insurance cover. 

 
The contractor shall take full responsibility to take all precautions to prevent loss or damage to 
the works or part thereof for any reasons whatsoever (except for reasons which are beyond 
control of the contractor or act of God, e.g. flood, riots, war, earthquake, etc.) and shall at his own 
cost repair and make good the loss/damage to the work so that on completion, the work shall be 
in good order and condition and in conformity with the requirements of the contract and 
instructions of the Engineer-in- charge, if any : 

 
a. The contractor shall at all times during the pendency of the contract indemnify the company 
against all claims, damages or compensation under the provisions of the Workmen's 
Compensation Act and shall take insurance policy covering all risk, claims, damages or 
compensation payable under the Workmen's Compensation Act or under any other law relating 
thereto.	

 
b. The contractor shall pay directly the ex-gratia amount of Rs. 25 Lakhs to the same dependent 
as per the terms of contract or through insurance company by availing Group personal accident 
insurance policy for all its workers before commencement of the contract which shall be 
renewed periodically to cover the entire duration of the contract. No reimbursement shall be 
made on this account by CIL/subsidiaries. 

In order to comply with the above provisions, contractor shall immediately on receipt of letter 
of acceptance/work order shall obtain group personal accident insurance in respect of the 
workmen engaged in mining activities to assure such payment of Rs. 25.00 Lakhs in case of death 
in mine accident within 30 days. A proof to such effect shall be produced to the satisfaction of 
the management before commencement of the work. However, the responsibility of payment of 
special relief/ex gratia amount shall lie exclusively with the contractor. 

 
If the contractor fails to disburse the special relief /Ex-gratia within the due date, the subsidiary 
concerned may make the payment to the eligible dependent as mentioned herein above. 
However, such amount shall be recovered from the contractor from his dues either in the same 
and/or other subsidiaries/CIL. 

 
c. The contractor shall ensure that the insurance policy/policies are kept alive till full expiry of 
the contract by timely payment of premiums and shall not be cancelled without the approval of 
the company and a provision is made to this effect in all the policies, and similar insurance 
policies are also taken by his sub-contractors if any. The cost of premiums shall be borne by the 
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contractor and it shall be deemed to have been included in the quoted rate.	

d. In the event of contractor's failure to effect or to keep in force the insurance referred to above 
or any other insurance which the contractor is required to effect under the terms of the 
contract, the company may effect and keep in force any such insurance and pay such 
premium/premiums as may be necessary for that purpose from time to time and recover the 
amount thus paid from any moneys due by the contractor.	

 
e. The contractor shall whenever required produce before Engineer-in-charge the policy or 
policies of insurance and receipt of payment of the current premium. 

 
4.18 ACCESS	TO	SITE	AND	WORKS	ON	SITE	

	
4.18.1 Suitable access to and possession of the site shall be accorded to Contractor by the owner 
in reasonable time. 

 
4.18.2 In the execution of the works, no persons other than Contractor or his duly appointed 
representative and workmen, shall be allowed to do work on the site, except by the special 
permission, in writing of the engineer or his representative. 

 
4.18.3 Contractor shall establish a site office at the site and keep posted an authorised 
representative for the purpose of the contract. Any written order or instruction of the engineer 
or his duly authorised representative shall be communicated to the said authorised resident 
representing Contractor and the same shall be deemed to have been communicated to 
Contractor at his legal address. 

 
4.19 COMPLETION	CERTIFICATE	

	
On completion of the contract period and notifying the same by Contractor to the Engineer-in- 
Charge, the Contract Completion Certificate shall be issued by the Engineer-in-charge. Payment 
of final bill shall be made thereafter and refund of security deposit shall, however, be made as 
per relevant clause of the contract. 

4.20 SPECIAL	TERMS	AND	CONDITIONS	/	OBLIGATIONS	OF	CONTRACTOR	
	

4.20.1 Contractor, before starting the work, shall furnish to the Engineer in charge the list of 
equipment, proposed to be deployed for the work. No equipment shall be deployed for the work 
without the approval of the Company. 

4.20.2 The Company shall have the right to inspect or arrange inspection of the equipment 
deployed by Contractor for the work at any time and declare any equipment unsafe and ask for 
its immediate withdrawal from the site/ operation. Contractor shall ensure prompt/ immediate 
compliance of the same. 

 
4.20.3 Contractor shall at his own cost, arrange for regular checking/ maintenance/ repair of 
the equipment and keep them in good and safe condition at all times. Proper records of such 
checking/ maintenance/ repair shall be maintained in a Log Book kept for the purpose, which 
shall be readily available for inspection whenever required. 

4.20.4 Only experienced, skilled and disciplined worker of sound health, good behaviour and 
antecedents having experience shall be deployed by Contractor to operate the equipment 
deployed for the work. 

4.20.5 Contractor	 shall	 bring/take	 back	 and	 arrange	 for	 the	 transportation	 of	 the	
equipments	/	men	(both	contractor	and	ECL)	and material required for the work at his own 
cost. However, the existing facilities available in the mine may be used by Contractor with the 
permission of the Engineer. 
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4.20.6 The work may be executed round the clock on all the days of week, if required or as 
directed by the Engineer in charge and Contractor shall be obliged to comply with the same. 

4.20.7 Contractor shall at his own cost arrange for all materials, stores, spares, tools, tackles etc. 
and maintenance/repairs of the equipment required/ deployed for the work. The company shall 
have no liability whatsoever on this account. 

 
4.20.8 Contractor shall maintain proper records in English/ Hindi of the equipment/persons 
etc. deployed for the work, work done, daily attendance of the employee, payment to the 
employees etc. and the Company shall have the right of access to and inspection of these records 
or to call for any or all these records or ask Contractor to submit such reports as it considers 
necessary and Contractor shall be bound to comply with such instructions. 

4.20.9 The Company shall have no responsibility/ liability whatsoever for compensation 
payment in case of accident / damage to Contractor's equipment in the transit or while engaged 
in the work. 

 
4.20.10 Contractor shall familiarize himself and fully comply with the provisions of all the Acts/ 
Rules/ Regulations/ Bye-laws and orders of the Local authority/ Municipality/ State Govt./ 
Central Govt. applicable to the worker, Mines Act, Payment of Wages Act, Workmen's 
Compensation Act, etc. and shall be fully responsible and liable for due observance of the same. 
The company shall have no responsibility / liability whatsoever on these account and Contractor 
shall fully indemnify the Company against any claim/ dispute / reference Award, etc. arising out 
of the same. 

 
4.20.11 Contractor shall post adequate number of competent, experienced, skilled and 
disciplined persons having good antecedents for satisfactory execution of the work. A list of all 
such persons shall be kept in the office of Contractor and a copy of the same shall be furnished 
to the Engineer in charge as and when required. All these persons shall be in the direct 
employment and under direct administrative control of Contractor and the management shall 
have no responsibility / liability whatsoever in this regard. 

 
4.20.12 Contractor shall issue an identity card/ employment card to each employee with 
photograph duly attested by him which the employee shall always carry with him, while on 
work and produce for inspection whenever required. 

 
4.20.13 Contractor shall not engage any person less than 18 years of age or female as required 
by relevant law. 

 
4.20.14 The Contractor will be responsible for observing applicable law including all the rules 
regulations and statutes under Indian Law. Further, all safety requirements contained in 
applicable law including in notifications and circulars issued by DGMS from time to time shall be 
followed. Further the Contractor shall ensure that the appointment / employment of all the 
persons shall be in strict compliance with the Mines Act and all rules and regulations made 
under it. 

 
Contractors are to employ, to the extent possible (as per policy decision of the company valid 
from time to time), local project affected people and pay wages not less than the wages fixed 
(notified and prevalent during execution of the work for mining activity) by the Company. 

In addition, the contractors are to provide benefits of Provident Fund for the workmen employed 
by him for the work as per the Laws prevailing under provision of CMPF / EPF and allied scheme 
valid from time to time and also submit statutory returns. 

 
The contractor shall utilize their regular employees throughout the period of contract. The bidder 
shall also comply with statutory requirements of various acts including CL(R&A) Act. 
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The contractor’s workmen shall be paid through Bank. 

4.20.15 Contractor shall make payment to his employees at the place (s) and manner specified 
by the Engineer in charge and in the presence of Company's authorized representative who shall 
duly witness all payments by Contractor to his employees. For this purpose Contractor shall notify to 
the Engineer in charge the wage period (s) day/ date and time of payment. 

 
4.20.16 Contractor shall prepare the wage sheet for his employees in duplicate, a copy of which 
shall be regularly submitted to the Engineer in charge. 

4.20.17 Contractor shall make timely payment of all salary / wages / dues to his employees and 
shall also provide all benefits to his employees as per various Acts/ Rules, Regulations, Orders 
applicable to the work e.g. bonus under Coal Mines Bonus Scheme and Payment of Bonus Act. 
Sunday Wages, Overtime, Holiday Wages, Leave Wages, Sick Leave etc. 

 
4.20.18 Contractor shall also comply with the provisions of the Coal Mines Provident Fund 
Scheme and regularly deposit the contributions in accordance with the same. The company shall 
have no liability whatsoever in this regard. 

 
4.20.19 The responsibility of Contractor in respect of all-payments to his employees will be 
complete and absolute. The company shall have no liability whatsoever in this regard and shall 
be fully indemnified by Contractor against any claim arising out of any non-pay payment/ short-
payment/ dispute/ award. 

 
4.20.20 Contractor shall arrange for the training of his employees in accordance with the Mines 
Vocational Training Rules, 1966 as amended from time to time, at his own cost. However, ECL 
shall provide their existing vocational training centre for undergoing the said training free of 
cost. 

4.20.21 Contractor shall provide footwear, helmets and other protective equipment, to his 
employees as provided in law at his own cost. 

 
4.20.22 Initial Medical Examination (IME)	of all contractual mining workers is mandatory and 
an amount as per prevailing rate shall be charged towards conducting IME for each worker, 
which shall be recovered from the bills of Contractor. 

4.20.23 Payment to Contractor will be done through Electronic mode. For this the desired 
information are to be furnished by the bidder after becoming successful. 

4.20.24 The Contractor shall keep Company indemnified against all damages caused to any 
employee and / or property of company due to negligence of the Contractor and / or its men 
and agents. 

4.20.25 Bonus is to be paid to the contract workers engaged by the contractors as per the 
provisions of payment of Bonus Act, 1965. 

In addition, within a period of 30 days from the date of issuance of LOA, the contractor will 
register in the Contract Labour Payment Management Portal (CLPMP) of CIL and will enter & 
periodically update the following details in the portal: 

a) The contractor’s registration details 

b) LOA/Work Order details 

The contractor will enter and update contractor workers details and wages payment details in 
respect of each work order. 

4.20.26  
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E‐way	Bill:	The e-way bill required in connection with supply of goods or services, if any, shall 
be arranged by the supplier/vendor. However, the e-way bill will be arranged by CIL/Subsidiary 
if the supplier/vendor is unregistered one or if provisions of the relevant Act and the rules made 
there under specifically states that the e-way bill is required to be issued by recipient of goods. 
4.20.27  
In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other charges 
(Except EMD) from the supplier/vendor, the same will be recovered along with the applicable 
GST and the amount shall be adjusted with the payment to be made to the supplier/vendor 
against their bill/invoice or any other dues. 
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SECTION	‐	5	
	

TECHNICAL	DOCUMENT	
JHANJRA	CONTINOUS	MINER	(	1	Set	)	

 
5.0	GENERAL	INFORMATION		
NAME	OF	THE	MINE	 	 	 																														:JHANJRA	UG	MINE	
NAME	OF	THE	AREA	 	 	 																														:JHANJRA	
NAME	OF	THE	COALFIELD		 	 	 														:RANIGANJ	
NAME	OF	THE	COMPANY	 	 	 														:EASTERN	COALFIELDS	LTD.	 	
AREA		OF		THE		MINE			 	 	 														:Jhanjra	UG	Mine	having		area	1568Ha	.		
	
PREAMBLE 
Eastern Coalfields Limited (ECL), a Subsidiary of Coal India Limited (CIL) produced about 52.035 
Million tonnes of coal during 2024- 25. About 8.475 Million tonnes is produced from 
Underground (UG) mines and balance from Opencast (OC) mines. ECL has planned to enhance 
its underground production to the tune of 20 Million tonnes by the end of (2025-26). To increase 
UG production, ECL proposes to introduce mass production technology in underground mines 
by adoption of Continuous Miner Technology. 
 
OBJECTIVE	
The objective is to achieve an average annual production of 0.51	Million	Tonne	of	coal	from	
one	set	of	Continuous	Miner	Package	from	development	and	Depillaring	in	Bord	&	Pillar	
method	of	Working, following stipulated safety standards as per provisions under The Mines 
Act 1952 and The Mines Rules, 1955 , Regulations (CMR 2017)/guidelines made there-under 
and subsequently its adoption and absorption. 

It is proposed to work from R-VI and RV seam seam for a period of 5 years at Sector A & F of 
Main Industrial Complex Unit of Jhanjra Project Colliery Mine, Jhanjra area by deploying 
Continuous Miner package. 

 

Details of production target are given in the Table given below: 

 

Table‐1	

 

 

 

 

 

 

 

 

 

Seam	 Extractable	
Reserves	in	MT*	

Y1	 Y	2	 Y	3	 Y	4		 Y	5	

R-V 2.55 MT for CM 
B&P working (R‐6	
and	 R5	
Extractable	
Reserve	 of	 3.08	
MTe)	 out	 of	
which	2.55	MT	 is	
considered	 in	
this	proposal 

0.51 0.51 0.51 0.51 0.51 

Total	 2.55	MT	 0.51 0.51 0.51 0.51 0.51 
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Present	Mine	status:	

	

Mine	Entries:	

Details of the existing entries are as follows in Table no.2: 

Table	no:	2	

	

 

Proposed	Mine	Entries:	Table	3	

 

Details	of	entries	proposed	to	be	used	in	this	report	are	as	follows	:	

Jhanjra UG mine consists of two units i.e. Main Industrial Complex unit and 3&4 Incline unit. 
Present report envisages deployment of 4 (Four) nos. of Standard Height Continuous Miner in 
MIC Unit of Jhanjra UG mine. Proposed entries for the project are as follows in Table no.3: 

Table	4	

S. 
N. 

Mine Entry ( Incline/ 
shaft no./ name) 

Purpose & mode of 
transport / ventilation 

1 Incline 1 Intake, coal transport 

2 Incline 2 Intake, Man & Material 
Transport 

3 Incline 3 Intake, Man & Material 
Transport 

4 Shaft A Ventilation Down cast 

5 Shaft D Ventilation  Down cast 

6 Shaft B and C Ventilation Up cast 

7 3 nos. of Drifts from 2 Intake and 1 Return 
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Proposed	Method	of	Mining:	

Bord and Pillar method of mining with 1 no of Continuous Miner in the seams considered for 5 
APPs of operation, to work at R-VI & R-V Seam in Sector A and Sector F. 
 

Status	of	Mining	
	
Jhanjra Project colliery consists of two units i.e. MIC unit and 3 & 4 Incline Unit.	

 
(a) 3	&	4	Incline	Unit		:	

 RVII and RVIIA is being liquidated from 3&4 Incline Unit. A total of 23 Longwall Panels has been 
extracted. The remaining portion of R-VII and R-VIIA seam has been developed with B & P 
system of mining and depillared with caving in this unit. Sector D & E is virgin in which the 
project to be liquidated by 2 nos. of LHCM. Small area is standing on pillars and at present and 
waterlogged. R-VIII seam will be worked from this unit and is virgin. Sector D & E of R-VIII seam 
is extractable the rest of the portion is unviable. A contract agreement is signed with M/s 
Gainwell Commosales Pvt. Ltd. (Erstwhile Tractors India Pvt. Ltd.) for Introduction of 2 nos. of 
LHCM at Sector A and F of R-VII and R-VII A seam. The same is under liquidation for 9 
Production years of 6.06 MT. At present more than 0.72 MT is being achieved from the unit. 
Another LOA has been issued to M/s JMS Mining Pvt. Ltd. for liquidation of Sector D and E with 
additional 2 nos. of Low Height CM for 8 (Eight) Production years with Total of 4.51 MTe.  

 
(b) Main	Industrial	Complex	Unit	:	

	

        In this unit, R-VI and R-V seam is being worked upon. Longwall Package is deployed at 
Sector A of the Jhanjra Block. 2 nos. of Standard Height Continuous Miners are operational at 
Sector C and D of R-VI seam. We are in contract on Operation and Maintenance Basis with M/s 
JMS Mining Pvt. Ltd. and M/s Resurgent-Gainwell JV for Supervision, Operation, Maintenance 
and Supply of Spares for Package 1 and Package 2 respectively. Another 02 nos Standard Height 
CM package in hiring basis deployed by M./s Gainwell Commosales Pvt. Ltd is in operation at RV 
seam of MIC Unit. Major area of this seam has been depillared with caving. At present, R-V seam 
is being extracted through this unit. Present production from this unit is around 3.2 MT. After 
exhaustion of R-VI seam, CM1 will be shifted to R-V seam. Eventually Longwall Technology is 
also proposed in Sector A of R-V seam 

 
		5.1	LOCATION	
	

5.1.1							LOCATION	

Jhanjra Block is located in the north eastern side of Raniganj Coalfield. It lies between Latitude 
23⁰38’22” to 23⁰41’41”N and Longitude 87⁰16’42” to 87⁰20’55”E. Shyamsundarpur Tilaboni and 
Kumardih UG collieries are located fairly close to the western boundary while Samla-
Mandarboni UG and Nakrakonda collieries are located towards north. Rangamati A block lies to 
the east of the block. 

 

5.1.2 Area	of	the	Project	in	sq.km 

R-VI to R-V seam 1 Material Transport, 1 
Coal Transport 
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Area of the project is 1568.07 Ha after recent boundary adjustment of 30 Ha. Area of the Mine is 
1428.47 Ha. 

	

5.1.3 Limiting	boundaries	of	the	mine	

Mine	Boundary	

North   : - Sountern boundary of Manderboni and Rangamati A Blocks 

South   : - Northern boundary of Tilaboni Blocks 

East    :- The Western boundary of Jagannathpur –A and Kunur Blocks 

West   : - Eastern boundary of NarkakondaPurushottampurKumardih	

	

ACCESIBILITY:	

The block is connected by a metalled (PWD) road passing through the middle of the block and 
connects the Grand Trunk Road with Ukhra and Madhaiganj . G.T. Road (NH-2) is about 15km to 
the south of the block. The project is about 30km north-west of Durgapur Industrial Complex 
and 50km from Asansol. It is about 5 km from Ukhra Railway station on Andal- Sainthia line of 
the Eastern Railway 
	
5.2	TOPOGRAPHY	AND	DRAINAGE	
	

The area is a plain country with gently undulating topography. The elevation from the Mean sea 
level varies from about 75m to about 103m. The higher grounds are generally occupied by 
laterite while the lower grounds are covered by soil or alluvium. A number of ponds (tanks) are 
scattered over the area. The Tumni Nala (stream) is the main drainage channel of the area and 
flows from west to east at a distance of about one kilometre from northern boundary of the 
block. A number of the small nallas discharge into Tumni nallas. These rivulets and Tumni nallas 
remain dry during summer months. Damodar and Ajoy are major rivers to south and north 
respectively. 
 

Climate:	
	
The Area is situated on the Tropic of Cancer and has tropical monsoon climate. The hottest 
months are April, May & June when the temperature reaches 46⁰C with daily average of about 
37⁰C. The coldest months are December and January when average daily temperature falls to 
8⁰C. The average annual precipitation (vide various sources) is 1500mm. The monsoon period 
lasts from June to October. 
 
5.3	GEOLOGY	
	
Raniganj coalfield is the easternmost member of the Damodar Valley Coalfields which occupies 
an area of 1900 sq. km.  Major part of the coalfield falls in the districts of Burdwan and a small 
part in Birbhum, Bankura and Purulia districts in West Bengal, Dhanbad and Santhal Pargana 
districts in Jharkhand. It is bounded in the northwest and south by the Achaeans. Its extension 
towards east is covered by soil, alluvium and laterites. There is unconformity between Tertiary 
and Raniganj formation. The entire Gondwana sediment in the Raniganj basin is gradually 
thinning towards east. The stratigraphic sequence of Raniganj Coalfield is reproduced below:	

	

5.3.1	Drilling	details.	
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Density of boreholes in the Jhanjra block has been calculated are shown in below table. 

 

Table‐5:	Seam‐wise	Borehole	Density	(Jhanjra	Block)	

	

Name	of	Seam	 Borehole	
Intersection	
(Nos.)	

Area		

(sq.km)	

Borehole	density	

R-IX(T) 13 

Geological assessment not done R-IX(B) 18 

R-VIII(T) 37 

R-VIII(B) 37 2.44 15.16 

R-VIII(Comb.) 40 1.64 24.39 

R-VII(T) 34   

R-VII(B) 37 2.61 14.17 

R-VII(Comb.) 62 3.38 18.34 

R-VIIA 85 6.86 12.39 

R-VIIB 58 0.50 12.39 

R-VIIA/B (Comb.) 5 0.24 20.83 

R-VIIC 61 Geological assessment not done 

R-VI 58   

R-V 32 7.37 4.34 

R-IV 31 7.16 4.33 

R-III 26 7.07 3.67 

R-II 24 6.95 3.45 

R-III/II(Comb.) 1 0.37 2.70 

 

5.3.2	Geology	of	the	Mining	Block:	

 

The area in and around the Jhanjra block is topped by monotonous alluvium/soil followed by 
coal bearing Raniganj formation the maximum thickness of which is over 454.71m. Talchir rocks 
have not been encountered in any of the boreholes. However, the geological sequence of the area 
established mainly from the surface and sub-surface data based on the regional trend is as 
follows: 
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TABLE‐6:	Stratigraphic	Sequence	in	the	Block	

	

5.3.3	Dip	&	Strike:	

	

The featureless rolling topography and a moderately thick cover of soil, alluvium and laterite in 
and around the reported block have completely masked the surface manifestation of the 
structural elements. The entire structural set-up of the area, therefore, has been worked out on 
sub-surface data obtained through drill holes and underground mine workings of younger 
seams. As seen from the mine plans, the coal seams have a rolling floor. The structural 
interpretation, therefore, arrived at while drawing the stratum contours of each seam may differ 
from each other in broad details. Structurally the area is having 14 faults of varying magnitude 
which have been interpreted through borehole data and underground mine workings.The block 
exhibits a rolling strike throughout the area. The strata including coal seams show a broad NE-
SW trend.The strata in general show a south-easterly dip. The general dip of the strata varies 
from 2O-4O in southern, central & north-western part. The dip of the strata varies from 4o-6o in 
north-eastern part. 

Five composite coal seams R8, R7, R7AB, R54& R32 were splitted. 

	

5.3.4	Coal	seams:	

	

The generalized sequence and thickness of existing coal seams and intervening partings in descending 
order are shown in the table below: 

  Table‐07,08	&		09	
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5.3.5	Geo‐Mining	Parameters	
	

The existence of 9 composite coal seams of Raniganj Formation namely seam R9T, R9B, R8, 
R7, R7AB, R7-C, R6, R54 & R32, in descending order have been proved in the Jhanjra block of 
Raniganj Coalfield, which are subsequently splitted into 14 seams namely R9T, R9B, R8T, R8B, 
R7T, R7B, R7-A, R7-B, R7-C, R6, R5, R4, R3 & R2 in the south and south western part of the block. 
All seams except R7T have been found to attain workable thickness in the block. All the coal 
seams are thick seams but attain workable thickness. The seams R9T, R9B, R8, R7, R7-A, R7-B, 
R7-C in crop within the block under documentation. 

The coal seams are mainly composed of coal and shaly coal with thin bands of 
carbonaceous shale bands at places. The coal is generally dull in appearance, high in moisture, 
low in sulphur (< 1.00%) and low in rank i.e. non-coking type 

 

     	
5.4	 Coal	Quality 

Table‐10:		Coal	Gade	and	their	Seam	–	Wise	Quantity	
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5.5	 Block	boundary	of	geological	Block	under	consideration	
	

North   : - Sountern boundary of Manderboni and Rangamati A Blocks 

South   : - Northern boundary of Tilaboni Blocks 

East    :- The Western boundary of Jagannathpur –A and Kunur Blocks 

West   : - Eastern boundary of NarkakondaPurushottampurKumardih	

 
5.6	 Faults		 

The block has been affected by 14 Nos. of faults of varying magnitude and direction. The faults 
generally have NW-SE trend. Few have NE-SW trends. 
                                                                            Table‐	11: 
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Apart from the fourteen faults described above, possibility of additional minor faults, 
particularly in the vicinity of major faults cannot be ruled out. 
	
5.7	Description	of	individual	coal	seams	of	the	Area	

SEAM	R9T	

A total of 4.372 mt of net proved reserves have been estimated for the seam in an area of 1.67 
sq.km, which contribute about 1% of the total reserves of the block. 

SEAM	R9B	

Seam R9B has a net proved reserve of 2.807 mt in an area of 1.29 sq.km, which makes about 
0.6% of total reserves of the block.  

SEAM	R8	

Seam R8 contributes 12.913 mt net proved reserves in an area of 3.82 sq.km, which makes about 
3% of the total reserves of the block.  

SEAM	R8T	

Seam R8T contributes 2.91 mt net proved reserves in an area of 1.96 sq.km, which makes about 
0.7% of the total reserves of the block.  

SEAM	R8B 

Seam R8B contributes 5.545 mt net proved reserves in an area of 2.5 sq.km, which makes about 
1.3% of the total reserves of the block.  

SEAM	R7 

Seam R7 contributes 13.62 mt balance net proved reserve in an area of 6.25 sq.km, which makes 
about 3.1% of the total reserves of the block.  

SEAM	R7B 

Seam R7B contributes 11.052 mt balance net proved reserves in an area of 4.41 sq.km, which 
makes about 2.5% of the total reserves of the block.  

SEAM	R7AB	

Seam R7AB contributes 1.422 mt balance net proved reserves in an area of 0.48 sq.km, which 
makes about 0.3% of the total reserves of the block.  

SEAM	R7‐A	

Seam R7-A contributes 26.206 mt balance net proved reserves in an area of 11.91 sq.km, which 
makes about 6% of the total reserves of the block.  

SEAM	R7‐B 

Seam R7-B contributes 2.202 mt net proved reserves in an area of 1.11 sq.km, which makes 
about 0.5% of the total reserves of the block.  

SEAM	R7‐C	
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Seam R7-C contributes 9.717 mt net proved reserves in an area of 5.45 sq.km, which makes 
about 2.2% of the total reserves of the block.  

SEAM	R6 

Seam R6 contributes 63.735 mt balance net proved reserves in the entire area of 13.1 sq.km, 
which makes about 14.7% of the total reserves of the block.  

SEAM	R54 

Seam R54 contributes 47.737 mt net proved reserves in an area of 2.52 sq.km, which makes 
about 11% of the total reserves of the block.  

SEAM	R5	

Seam R5 contributes 63.766 mt net proved reserves in an area of 10.58 sq.km, which makes 
about 14.7% of the total reserves of the block.  

SEAM	R4	

Seam R4 contributes 80.468 mt net proved reserves in an area of 10.58 sq.km, which makes 
about 18.6% of the total reserves of the block.  

SEAM	R32 

Seam R32 contributes 37.617 mt net proved reserves in an area of 5.78 sq.km, which makes 
about 8.7% of the total reserves of the block. 

SEAM	R3 

Seam R3 contributes 30.852 mt net proved reserves in an area of 7.32 sq.km, which makes about 
7.1% of the total reserves of the block. 

SEAM	R2	

Seam R2 contributes 16.724 mt net proved reserves in an area of 7.32 sq.km, which makes about 
3.9% of the total reserves of the block.  
 

	

Immediate	roof	and	floor	of	coal	seams:	

Seam wise details of roof and floor characteristics are presented in table 12. 

Table‐	12	

Seam	 Roof	characteristics	 Floor	characteristics	

R-VIII(B) i)  Dark grey shale i)  Shale and its variates 

ii) 3m column fine to medium 
grained sandstone 

ii)  1m column: Shale and its variates 

R-
VIII(Comb) 

i)  Immediate : Dark grey shale i) Immediate : Shale and its variates 

ii) 3m column :  Fine to medium 
grained sandstone 

ii) 1m column : Shale and its variates 

 R-VII(B) i)  Immediates: Shale and its 
variates 

i)  Immediate : Sandy shale and shaly 
sandstone 

ii) 3m column :Shaly sandstone and ii) 1m column : Fine grained sandstone 
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shale and sandstone intercalations and sandy shale 

R-
VII(Comb) 

i) Immediate : Shale and its variates i) Immediate : Sandy shale and shaly 
sandstone 

ii) 3m column :Shaly sand stone and 
shale and sandstone intercalations 

ii) 1m column : Fine grained sandstone 
and sandy shale 

R-VIIA i)  Immediates: Shale and its 
variates 

i)  Immediates: Shale and its variates 

ii) 3m column :  Fine to medium 
grained sandstone 

ii)  1m column: Shaly sandstone and sandy 
shale 

R-VIIB i)  Immediate : Fine grained 
sandstone 

i) Immediate : Fine grained sandstone 

R-VIIA/B i)  Immediates: Shale and its 
variates 

i)  Immediate : Sandstone and its variates 

ii) 3m column : Medium grained 
sandstone 

ii) 1m column : Medium grained sandstone 

R-VI i) Immediate : Shale and its variates i) Immediate :Shaly sandstone and grey 
shale 

ii) 3m column : Fine to medium 
grained sandstone 

ii) 1m column :Shaly sandstone and fine 
grained sandstone 

R-V  i) Immediate : Shale and its variates i) Immediate :Shaly sandstone and grey 
shale 

 ii) 3m column : Fine to medium 
grained sandstone 

ii) 1m column :Shaly sandstone and fine 
grained sandstone 

R-IV i) Immediate : Shale and its variates i) Immediate :Shaly sandstone and grey 
shale 

 ii) 3m column : Fine to medium 
grained sandstone 

ii) 1m column :Shaly sandstone and fine 
grained sandstone 

	
Description	of	coal	seams	proposed	to	be	worked:	
	 	 	 	 	
	 	 	 	 	
Table:	13	
	

Particulars	
Characteristics	of	Seams	

Seam	R‐V	
Area (sq.km.) 

Block Area 10.58  
Mining Area 6.3 

No. of Borehole intersections 

Block Area 60 

Mining Area 26 

Seam Thickness range (m) 

Block Area 3.5 – 6.0 m 
Mining Area 3.5 – 6.0 m 

Workable Thickness range 
(m) 

3.5 – 6.0 m 
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Particulars	
Characteristics	of	Seams	

Seam	R‐V	
Av. mining Thickness (m) 4.8 m 

Seam Gradient 1 in 16 
Depth of cover range (m) 

Block Area 47.32 m – 345.70 m 
Mining Area 130  -  240 m 

Range of Parting with 
surface or Upper seam 

7.99 – 46.40 m 
(with R-VI seam) 

Grade of Coal (range) 
Block Area G6-G7 
Gassiness Deg - I 

Immediate Roof 
Medium to coarse grained sandstone, Intercalations, 

shale and sandy shale 
Immediate Floor Shale, Fine and Medium Grained Sandstone, Sandy Shale 

Geological Reserves (Mt) R-V seam 
Proved 87.635 

Indicated - 
Mineable Reserves 

(Proved) (Mt) 81.75 

Extractable Reserves (Mt) 42.21 
Status of mining Virgin in the proposed area 

Details of Roof RMR & 
Rock load 

(i)Value of RMR:45.9 
(ii) Category of Roof: Fair ( class-III) 

(iii) Rockload( immediate roof):3.9 te/sq m 
 
Particulars	of	RVI	seam:	
	
Table‐	14	
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5.8	 Degree	of	Gassiness		

Presently, in the lease hold area of Jhanjra UG mine, seams R-7, R-7A, R-6 and R-5 are being 
worked. These seams are classified as Degree-I gassiness. However study should be conducted 
for other virgin seams as and when they are approached for mining to ascertain the actual 
gassiness of the seam and degree of gassiness of the mine. For planning purpose, the mine has 
been considered as degree-I mine. 

	

5.9								Incubation	Period	

 
The incubation period of the R-VI and RV seams has been estimated as 9 months as determined 
for working seams in Jhanjra colliery. However study should be conducted for R-IV seam, as and 
when it is approached for mining to ascertain the actual incubation period. 
 
 
5.10							Mineable	Reserves	and	Extractable	Reserves	
 
Seam wise extractable reserves under present report are as follows: 
Table‐15 

 
 
 

5.11 Hydrogeology	

 

Within the boundaries of the Raniganj coalfield the main aquiferous complex is represented by 
individual layers attached to partings in coal bearing strata. 

Water bearing rocks are represented mostly by sandstones. The thickness of some aquiferous 
layers varies from 10 to 12 m up to 25 to 40 m. The presence of tectonic faults seems to create 
conditions for circulation of underground water in full thickness of coal bearing strata. The 
depth of water table from the earth surface varies depending on the terrain, from a few meters 
to 30 m. Water abundance in the complex is not great. 

The information about filtration properties has been obtained as the result of testing with the 
help of experimental pumping of the coal bearing strata of R-VIII B to R-VIIC seams till the depth 
of 190 m. The filtration factor has been of the order of 0.02 m/day.  

Horizons are fed mostly due to infiltration of atmospheric precipitation. Sharp fluctuation of 
water levels has been recorded in boreholes. 
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5.12	Land	acquisition	status	

	

Area of the project is 1568 Ha after recent boundary adjustment. Present report has been 
prepared for 1568 Ha.  Mine is having land of 1428.47 Ha. There is 168.3 Ha of forest land in the 
mine. Non –forest land includes Tenancy Land under CBA Act is 1180.98 Ha and LA Act is 0.65 
Ha. Government/Vested Land is 78.54 Ha. 

 
5.12.1	Existing	land	details:	
	

Present Land Use 

                                                                               Table‐16:	
Sl.	No.	 Land	Use	 Land	Area	(Ha)	
A	 Within	Mine	Boundary	
1. Surface Area damaged due to caving 276.54 
2. Area where caving is yet to be done 168.42 
3. Residential Area 104.32 
4. Service Building Infrastructure 11.26 
5. Village 158.60 
6. Road 8.20 
7 Ponds 72.15 
8. Railway Siding, etc. Nil 
9. Others 628.98 
	 Sub‐Total	 1428.47	
B.	 Outside	Mine	Area	
1. Residential Area Nil 
2. Service Building Infrastructure Nil 
3. Village Nil 
4. Road 1.67 Ha 
5. Ponds 2.84  
5. Railway Siding 59.09 
6. Others 76.00 
	 Sub‐Total	 139.60	
 Total	 1568.07	

	
	
	

5.13	 Mine	Ventilation	
	

The existing ventilation system of 3 & 4 incline is to cater the ventilation requirement of two 
LHCM and one RH district. But the expansion PR envisages two additional LHCM district for 
faster liquidation of the R8, R7 & R7A seam in the area annexed to sector-D, E of the block 
through incline 3 & 4 . The existing ventilation system of incline 3 & 4 may not be sufficient to 
cater the ventilation requirement of four LHCM districts in future. Hence, a modified ventilation 
system has been proposed for the workings of 3 & 4 incline considering the existing and future 
workings of the seams.  

 

Proposed	Ventilation	System	 

Existing two incline (incline 3 & 4 having x-section 4.0m x 2.6m) along with additional incline 5 
(having X-section 5.5m x 3.0m) up to R-7A seam and existing air shaft (4.0m diameter) up to R-7 
seam will act as intake airway and shaft-B up to R-4 seam will act as return airway for all four 
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LHCMs operating district of R8, R7 & R7A seam, which is presently used for R7 seam only. 
Expansion Project Report of Jhanjra Underground. 

 

Ventilation across the mine is provided through five shafts (A–E), main and parallel inclines, and 
an air shaft. Of these, Shafts A and D serve as intakes, while Shaft B acts as a return for Longwall 
and LHCM-2 districts, Shaft C as return for SHCM-2, 3, and 4, and Shaft E caters for Longwall and 
SHCM-1 district. The air shaft serves as return for LHCM-1 district. A new fan has been installed 
and in operation of 10,000 cu.m capacity at E shaft. C shaft new fan installation of capacity 
10,000cu.m. has also been completed, but yet to start. B shaft Fan installation of capacity 
10,000cu.m. work is in progress. 

 

The expansion PR envisages mining of R6 seam and its underlying seams through MIC by long 
wall and standard height continuous miners within the revised leasehold of Jhanjra coal block 
except the area lying below the infrastructure of Jhanjra UGP. The ventilation system of MIC 
have been proposed considering the future workings of underlying seams up to R2 seam within 
the mining area , keeping the provision for future mining of seams below existing infrastructure 
of Jhanjra project also. To establish the proposed ventilation system as well as solve the existing 
difficulties of coal evacuation and future requirement of coal evacuation capacity for higher 
capacity, one additional incline adjacent to incline 2 of MIC unit and one additional shaft-F have 
been proposed and is under tendering stage. For the proposed ventilation system, three incline 
of MIC (two existing incline & one proposed incline) along with three shafts (Shaft-A, B & D) will 
be used as intake and shaft –E at the rise side and proposed shaft–F at dip side have been 
proposed as return airway. The proposed ventilation system envisages separate ventilation 
circuit for the panels in the east of trunk headings and west of the trunk headings in R-6 and its 
underlying seams. The proposed ventilation system will reduce the air travel distance, 
requirement of construction of ventilation stoppings and air crossing. Finally it will help in 
improving the ventilation of the mine and meeting the standard of ventilation as per statute. 

 

5.14	Power	supply	and	distribution:	

	
At present Jhanjra Project is receiving power at 33 KV from 132/33 KV Ukhra sub-station of 
M/s. WBSEB. Two 10 MVA, 33/6.6 kV transformers have been installed near MIC incline.  
Necessary power supply arrangement will be done upto the districts as per requirement of the 
bidders. 
	
5.15 		Workshop	and	store	facility	
	
Main	workshop:	
	
 Area workshop has been constructed at the mine to deal with the requirements of day to day 
maintenance and incidental minor repairs of plant and machinery. 
	

Material	Store	

A unit store will be provided at mine to the requirement. 

5.16 	Coal	Handling	Plant:	

	

Existing evacuation System will be through 1200 mm panel belts followed by 1200 mm trunk 
belts through one of the 3 drifts from R-V to R-VI seam. It will match up with the existing 
Evacuation network at R-V seam. A coal handling plant has been envisaged near the pit head to 
handle entire production of coal from the proposed project. Main incline conveyor will transport 
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coal from underground through incline No. 5 and discharge on conveyor C1 for further loading 
into overhead hoppers. CHP will have facilities like storage of coal into overhead hoppers, 
loading of coal into trucks by means of sector gate fitted below hoppers, weighment of coal with 
the help of electronic road weighbridge. Loaded trucks will carry coal to POCP railway siding for 
further loading into railway wagons. Till CHP is under construction existing 1400 mm and 1200 
mm Incline Belt Conveyors will be used for in New Main Incline will be used for Coal Evacuation.  

	
5.17 	Civil	amenities	for	mining:	

	

As per the requirement of the project, Manager Office, cap lamp room, and other statutory and 
service building have been constructed at mine. 

	
5.18 Sequence	of	Operation:		Table‐	17	

 

 

	

	

	

	

	

	

	

	

	

	

	

	

	

	

	

	

	

	

	

	

	

	

	

	

	

	

	

	

	

	

From To
Periods

Remarks SeamActivaty 

Development of CM Panel 29 Oct-26 Jan-27 RVI Qty. available 1,65,250 te

Development of CM Panel 29A by  
upcoming CM package 

Jul-26 Sep-26 RVI Qty. available 1,32,000 te

Depillaring of CM Panel 29 May-28 Sep-28 RVI Qty. available 2,28,000 te

Development of CM Panel 28 Feb-27 Jul-27 RVI Qty. available 2,44,570 te

Depillaring of CM Panel 28 Aug-27 Apr-28 RVI Qty. available 4,04,700 te

NOW THIS CM PACKAGE WILL MOVE FROM SECTOR 'A2' TO SECTOR 'F'. MEAN WHILE DEVELOPMENT OF TRUNK 
ROADS T5,T5 A & T6 BY ROAD HEADER WILL BE COMPLETED IN R-VI SEAM BY DECEMBER 2027

SEQUENCE FOR LIQUIDATION OF PROPERTY IN SECTOR SECTOR 'F'

Activaty 
Periods

Seam Remarks 
From To

PROPERTY IN SECTOR 'A2' IS ALREADY EXAUSTED IN OVERLYING R-VII & R-VII A SEAMS                           

DEPILLARING IN SECTOR 'F' IN R-VI SEAM WILL START BY JANUARY 2029 & PROPERTY IN OVERLYING SECTOR 'F' 
WILL BE LIQUIDATE BY MARCH 2028, MUCH EARLIER THAN DEPILLARING STARTS IN R-VI SEAM 

Development & Depillaring of CM Panel 32 Aug-29 Dec-29 RVI Qty. available 2,17,000 te

Development & Depillaring of CM Panel 30 Oct-28 Mar-29 RVI Qty. available 2,77,700 te

Development & Depillaring of CM Panel 31 Apr-29 Jul-29 RVI Qty. available 2,05,000 te

Jan-30 Apr-30 R-V Qty. available 1,90,000 te

Development of Trunk Road T7 May-30 Nov-30 R-V Qty. available 3,18,000 te

 Qty. in R-V = 12,07,000 Te (Sector 'F')
 Total Qty. in R-VI & R-V = 30,81,220Te (Sector 'A2' & 'F')

Qty. available 2,77,000 te

SEQUENCE FOR LIQUIDATION OF PROPERTY IN SECTOR 'A2' 

 Qty. in R-VI = 11,74,520 Te (Sector 'A2')

 Qty. in R-VI = 6,99,700 Te (Sector 'F')
 Total Qty. in R-VI = 18,74,220Te (Sector 'A2' & 'F')

NOW THE CM PACKAGE WILL MOVE TO R-V SEAM MEAN WHILE THE TRUNK ROAD DEVELOPMENT BY ROAD 
HEADER OF TRUNK ROAD T4A WILL BE COMPLETED BY APRIL 2029. 

Development & Depillaring of CM Panel 16 Jun-31 Oct-31 R-V Qty. available 2,05,000te

Development & Depillaring of CM Panel 17 Dec-30 May-31 R-V Qty. available 2,17,000 te

Development & Depillaring of CM Panel 15 Nov-31 Mar-32 R-V

Development & Depillaring of CM Panel 14
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SECTION	–	6	
	

	
6.0 LIST OF DRAWINGS: 
 
1. Location Plan: ………………………………………………………………………...[Plate-01]  
2. Surface Plan: …………………………………………………………………………. [Plate-02]  
3. Lithologs of Representative Boreholes: ……………………………………[Plate-03]  
4. Designated Mining Area: …………………………………………………………[Plate-04]  
5. Geological Plan: ……………………………………………………………………....[Plate-05]  
6. Layout Plan of R-VI Seam:………………………………………………………….[Plate-06]  
7. Layout Plan of R-V Seam: ………………………………………………………..[Plate-07] 

 
 
 
 
Drive	Link		for	the	List	of	Drawings:    
 
https://drive.google.com/file/d/1CfoEK_oHLFU-NtvIljd1Ur-d9cb8wX99/view?usp=sharing 



93  

SECTION‐7	
	
	
7. SCOPE	OF	WORK	AND	TIME	SCHEDULE	
 
7.1 Scope	of	work	of	Contractor:	
	
Winning coal without blasting from the districts in R-VI seam and R-V seam (Sector A & F) of Jhanjra 
Project Colliery Underground Mine, Jhanjra Area of ECL by deploying One set of Standard Height 
Continuous Miner Package on hiring basis inclusive of:  
	
a) Scientific study for obtaining DGMS permission for the Introduction of Continuous Miner packages in 
the above mine and strata monitoring as required by DGMS.  
 
b) To support the roof suitable in accordance with approved SCAMP under Coal Mines Regulation 2017.  
 
The scope of work shall include all the obligations covered in the various parts of the Tender document 
such as NIT, Instruction to Bidders, and Conditions of contract. The scope of work for the Contractor shall 
mean and also include the followings, during Contract Period: 
 
7.1.1 The successful bidder is to deploy, operate and maintain the the required set of Continuous Miner 
Package and ancillary equipment at R-VI seam and R-V seam (Sector A & F) of Jhanjra Project Colliery 
Underground Mine, Jhanjra Area of ECL for 05 APPs to produce the minimum guaranteed production of 
coal as given below against each production year/APP & transport coal from from working face(s) up to 
trunk belt located at the outbye end of the district/panel.  
All DGMS Approved Equipment package to be supplied by the Bidder under the Contract, as per list of 
equipment, mentioned in the total list of equipment (Continuous Miner packages) under section-03 of 
Tender documents. 
 
The successful bidder is required to commence coal production within 06 months from the date of 
issuance of “Letter of Acceptance”. 
 
1st Production Year/APP: 0.51 MTY  
2nd Production Year/APP: 0.51 MTY 
3rd Production Year/APP: 0.51 MTY 
4th Production Year/APP: 0.51 MTY 
5th Production Year/APP: 0.51 MTY 
Total = 2.55	MT 
 
7.1.2  The successful bidder shall get conducted scientific studies required for obtaining Directorate 
General of Mines Safety (“DGMS”) permission for the Introduction of Continuous Miner Packages by a 
reputed agency who have the expertise and experience for design/planning and acceptable to the 
Authority and DGMS. The scientific studies shall include but not limited to pillar stability, parting stability, 
unsupported span stability, study for effect of dead load of overburden dumps over the panels and 
subsidence prediction. Supply, Installation and monitoring of Strata Control Instruments as per DGMS 
Guidelines shall be the Scope of successful bidder 
 
7.1.3  The successful bidder shall design, engineer, finance, procure, install, operate and maintain the 
entire Continuous miner package to ensure extraction of coal of pre-determined quality for the specified 
duration for ECL. 
 
7.1.4  The successful bidder shall deploy only DGMS Approved equipment package.	The successful bidder 
shall procure all kinds of spares and consumables required to operate the continuous miner package 
during the contract period and also materials required for supporting the roof. 
 
7.1.5  Detailed designing, mine construction and winning of coal without blasting from the [CMP 29A, 28, 
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29] in [R-VI] at [SECTOR A], [CMP 30, 31, 32] in [R-VI] at [SECTOR F], [CMP 14, T7, 17, 16, 15 ] in [R-V] at 
[SECTOR F]  of [Jhanjra Project Colliery] of [Eastern Coalfields Ltd.] by deploying [ 1 (one) set of Standard 
Height Continuous Miner Packages (SHCM) and on hiring basis to ensure extraction of coal of pre-
determined quantity & quality for the Authority; 
 
7.1.6  Any other activities required for commencement of coal production through Continuous Miner 
Packages not specifically mentioned in the Bid Document; 
 
7.1.7 Approval	of	equipment: For equipment and machinery and goods to be supplied under the contract 
which require permission and/or approval by Director General of Mines Safety (DGMS), Dhanbad, India 
for use in coal mines, such required permission and approvals shall be obtained by the successful bidder 
at his own cost. Any addition /alteration suggested by DGMS while approving the equipment, to be 
undertaken by the successful bidder and cost of such addition / alteration on the equipment shall be 
borne by him. 
 
7.1.8  The successful bidder should ensure for the maximum recovery of coal without violating any 
provisions of Coal Mine related Acts and Laws and safety. 
 
7.1.9  The successful bidder shall plan, design and develop the panel and face. The successful bidder shall 
prepare Annual operation Plan incorporating month-wise coal production. Implementation of the above 
operational plan shall be implemented only after approval of ECL. Any change in Annual Operational Plan, 
during course of implementation, shall be effected only with competent approval of ECL. 
 
7.1.10  The successful bidder shall procure, install and maintain all the facilities required within the 
district. It includes but not limited to face communication, support, lighting, white-washing, pumping, by 
supply and installation of water pipelines, to the sump (location: 10L at R-VI seam and 23D at R-V seam) 
or any other main sump which discharges water directly to the surface, loading and transport of coal up 
to Trunk belt conveyor located at the outbye end of the district/panel, power supply, water, support 
material, ventilation at the district including ventilation stoppings within the district) and environment 
monitoring in the district as per applicable law; 
 
7.1.11 Extraction, delivery of coal from working face (s) up to the trunk belt conveyor located at the 
outbye end of the district/panel with due regard to safety and in accordance with the provisions of this 
Bid document; 
 
7.1.12 Crossing of Geological Disturbances, if encountered, up-to 5m throw shall be responsibility of 
successful bidder. Explosives, if required, for crossing of geological disturbance shall be provided by 
ECL. 
 
7.1.13 Installation, shifting, extension, operation and maintenance of belt conveyor required inside the 
district/panel; 
 
7.1.14 Cleaning of fallen coal on the routes between Continuous Miner & feeder breaker for ensuring 
smooth transportation & loading/unloading of coal from coal carrying vehicles; 
 
7.1.15 Operation and maintenance of the district(s)/panels in accordance with the provisions of this Bid 
document and the Applicable Laws; 
 
7.1.16 Recruitment and payment of wages as per high power committee recommendation and other 
benefits to workmen and manpower as per the statutes/Applicable Laws 
 
7.1.17 Performance and fulfillment of all other obligations of the successful Bidder in accordance with 
the provisions of this Bid document and matters incidental thereto; 
 
7.1.18 To depute adequate qualified and competent personnel/engineers to supervise the entire 
assembly, erection and commissioning of equipment/ package, test run and maintenance. It shall be the 
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responsibility of the Contractor to arrange for installation commissioning and provide all consumables 
required to meet the Scope of the Project; 
 
7.1.19 All preparatory activities like initial preparation of site, dewatering and cleaning of slush/slurry 
and other activities within the district also in underground shall be the responsibility of the successful 
bidder. 
 
7.1.20 All manpower and allied electricals for marching of equipment from surface to UG and UG to UG to 
be provided by the contractor. 
 
7.1.21 The Company shall have no responsibility/liability whatsoever for compensation payment in case 
of accident/damage to Contractor's equipment in transit or while engaged in the work. 
 
7.1.22 The Contractor will be responsible for observing applicable law including all the rules, regulations 
and statutes under Indian Law. Further, all safety requirements contained in applicable law including 
notifications and circulars issued by DGMS from time to time shall be followed. Further the Contractor 
shall ensure that the appointment/employment of all persons shall be in strict compliance with the 
Mines Act and all rules and regulations made under it. 
 
7.1.23 To provide all necessary equipment, spares, consumables, materials plant and machinery as 
required for each Continuous Miner Package. All equipment spares, consumables, materials, plant and 
machinery intended to be used by the Contractor for the purpose of the Contract should be in good 
working condition and shall conform to the Contract; 
 
7.1.24 Marching of Continuous Miner Package as required for its operation for extraction of coal; 
 
7.1.25 Pumping water from the active working faces to the nearest sump as per the technical document, 
would be the responsibility of the Successful bidder.  

	
7.1.26 To undertake ventilation inside the district(s). It includes Auxiliary ventilation at the working 
faces as per Coal Mines regulation (CMR) 2017 and construction and maintenance of ventilation 
stoppings within the district upto the last ventilation connection; 
 
7.1.27 To undertake illumination as required under law inside the district(s) including the lighting of the 

area/face of mining operation by Continuous Miner Packages; 
 

7.1.28 All activities related to production within the district shall be the responsibility of the successful 
bidder. 
 

7.1.29 The successful bidder shall support the roof suitable in applicable as per provisions under Coal 
Mines Regulation 2017. 
 

7.1.30 The successful bidder shall arrange 100% financing of proposed work.		
 

7.2 Scope	of	work	of	ECL:	
	
During the Contract period, ECL would provide the following facilities: 
	
7.2.1 ECL shall make the Mine Site available to the Successful bidder and shall carry out the Management 

of the mine as per all statutes and laws, including but not limited to Coal Mines Act, Regulations, 
Rules, and other statutes and laws applicable to coal mines in India. In particular the responsibility 
for environmental matters of any nature whatsoever is with ECL and ECL will indemnify the 
Successful bidder and will hold the Successful bidder harmless with regard to all costs, damages 
and liabilities arising in connection with environmental pollution & subsidence. 
 

7.2.2 ECL will undertake transport of Coal from Trunk belt to surface Coal handling plant/Dump. Out bye 
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coal clearance shall be ensured at an average rate of 800 tonnes per hour (Main Incline 800 TPH + 
Gate belt 500 TPH). Transport of Coal from Feeder Breaker to Trunk Belt shall be responsibility of 
bidder. 
 

7.2.3 ECL will provide electrical power on chargeable basis at a single point at 6.6 KV at the entry of the 
district/ starting point of operation through separate meter. Distribution of power there-after and 
supply of required Transwitch unit, switchgears, cables, cable couplers etc. shall be the Contractor’s 
responsibility. A schematic layout diagram for power supply, including likely power consumption 
and proposed earthing system equipment wise shall be furnished by the Contractor. ECL shall also 
provide power at 440V/220V on surface as per requirement on chargeable basis. The cost of 
electricity on actual as per prevailing rate shall be deducted from the monthly running bill of the 
Contractor. The present rate of electricity is Rs. 5.79 per KWH (Energy Cost) and Rs. 384.00 per 
KVA (Demand Charge). 
 

7.2.4 ECL shall provide water of required quality, quantity and pressure near Continuous Miner package 
at the entry of the district/ starting point of operation. Conveying of the water to the machines and 
pumping out water from the face to the nearest sump (location: 10L at R-VI seam and 23D at R-V 
seam) or any other main sump which discharges water directly to the surface shall be 
responsibility of Contractor. Pumping out of the water from the nearest/ main sump to surface shall 
be the responsibility of ECL. 
 

7.2.5 Contractor shall make appropriate arrangement for proper storage of consumables, spares and 
assemblies etc. ECL shall provide suitable space to Contractor for construction of the store during 
the contract period on chargeable basis only. 
 

7.2.6 Contractor will provide Ventilation, communication system and lighting up to the district entry 
point. Pumping out of the water from the mine sump to surface shall be the responsibility of ECL. 
ECL will be responsible for construction of isolation stoppings. 
 

7.2.7 ECL will provide the existing available workshop facilities for carrying out repair & maintenance of 
Contractor's equipment. Provision of any additional workshop machinery specifically required for 
repair and maintenance of Contractor's equipment shall be the sole responsibility of Contractor. 
 

7.2.8 ECL shall provide suitable accommodation on chargeable basis, if available, for use by Contractor. 
Otherwise ECL shall provide sufficient land for construction (at the cost of Contractor) of 
temporary accommodations for Contractor's personnel. Any land made available by ECL for 
construction of Office/ Store/Accommodation etc. will have to be cleared and returned after the 
contract period. If land is not cleared, then Contractor will have no claim over the construction, if 
any, after the contract period. 
 

7.2.9 ECL shall provide local medical facility on chargeable basis as per the prevailing standard norms of 
ECL for personnel of non-entitled class. 
 
ECL	shall	provide	manpower	for	statutory	supervision	of	various	faces	operations	and	

monitoring	of			support	being	carried	out	by	the	Contractor.	
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ANNEXURE	–	I	(PRE‐CONTRACT	INTEGRITY	PACT)	

 
(To	be	signed	on	Plain	Paper)	

 
General	
	

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made 
on…………….day of the month of ………….20…, between, on one hand, Coal India 
Limited/Subsidiary Cos. acting through Shri …………………….., Designation of the officer, 
(hereinafter called the “BUYER / Principal”, which expression shall mean and include, 
unless the context otherwise requires, his successors in office and assigns) of the First 
Part and M/s. …………………………..represented by Shri………………, Chief Executive Officer 
/ Authorized Representative (hereinafter called the “BIDDER/Seller/Contractor” which 
expression shall mean and include, unless the context otherwise requires, his 
successors and permitted assigns) of the Second Part. 
	
WHEREAS the BUYER proposes to execute ……………………………(Name of the work) and 
the BIDDER/Seller is willing to offer/has offered the Services and 
	
WHEREAS the BIDDER is a private Company / public Company / Government 
undertaking/ partnership/ proprietorship/ Joint Venture/Consortium constituted in 
accordance with the relevant law in the matter and the BUYER is a Ministry/ 
Department of the Govt. of India/ PSU performing its functions on behalf of the 
President of India. 
	

NOW,	THEREFORE,	
To avoid all forms of corruption by following a system that is fair, transparent and free 
from any influence/prejudiced dealings prior to, during and subsequent to the 
currency of the contract to be entered into with a view to: - 
 
Enabling the BUYER to complete the desired work at a competitive price in conformity 
with the defined specifications by avoiding the high cost and the distortionary impact 
of corruption on public procurement and Enabling BIDDERs to abstain from bribing or 
indulging in any corrupt practice in order to secure the contract by providing 
assurance to them that their competitors will also abstain from bribing and other 
corrupt practices and the BUYER will commit to prevent corruption, in any form, by its 
officials by following transparent procedures. 
 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 
 

Section	1	–	Commitments	of	the	Principal	
1) The Principal commits itself to take all measures necessary to prevent corruption and 

to observe the following principles: -	
	

a. No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial 
benefit which the person is not legally entitled to.	
	

b. The Principal will, during the tender process treat all Bidder(s) with equity and 
reason. The Principal will in particular, before and during the tender process, 
provide to all Bidder(s) the same information and will not provide to any 
Bidder(s) confidential / additional information through which the Bidder(s) 
could obtain an advantage in relation to the tender process or the contract 
execution.	
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c. Principal will exclude from the process all known prejudiced persons.	

	
2) If the Principal obtains information on the conduct of any of its employees which is a 

criminal offence under the IPC/ PC Act, or if there be a substantive suspicion in this 
regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate 
disciplinary actions.	
	

Section	2	‐	Commitments	of	the	Bidder(s)/	Contractor(s)	
1) The Bidder(s) / Contractor(s) commit themselves to take all measures necessary to 

prevent corruption. The Bidder(s) / Contractor(s) commit themselves to observe the 
following principles during participation in the tender process and during the contract 
execution. 
 

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or 
firm, offer, promise or give to any of the Principal's employees involved in the 
tender process or the execution of the contract or to any third person, any 
material or other benefit which he/ she is not legally entitled to, in order to 
obtain in exchange any advantage of any kind whatsoever during the tender 
process or during the execution of the contract. 
 

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any 
undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specifications, certifications, Subsidiary 
contracts, submission or non-submission of bids or any other actions to restrict 
competitiveness or to introduce cartelisation in the bidding process. 
 

c. The Bidder(s)/ Contractor(s) will not commit any offence under the relevant 
IPC/ PC Act; further the Bidder(s) / Contractor(s) will not use improperly, for 
purposes of competition or personal gain, or pass on to others, any information 
or document provided by the Principal as part of the business relationship, 
regarding plans, technical proposals and business details, including information 
contained or transmitted electronically. 
 

d. The Bidder(s) / Contractors(s) of foreign origin shall disclose the name and 
address of the Agents/ representatives in India, if any. Similarly, the Bidder(s) 
/Contractors(s) of Indian Nationality shall furnish the name and address of the 
foreign principals, if any. Further details as mentioned in the "Guidelines on 
Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) / 
Contractor(s). Further, as mentioned in the Guidelines all the payments made to 
the Indian agent/ representative have to be in Indian Rupees only. Copy of the 
"Guidelines on Indian Agents of Foreign Suppliers" shall be as per the 
provisions at Annexure-A1. 
 

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and 
all payments made, is committed to or intends to make to agents, brokers or 
any other intermediaries in connection with the award of the contract. 
 

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach 
the Courts while representing the matter to IEMs and shall wait for their 
decision in the matter. 
 

2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 
 

Section	3	‐	Disqualification	from	tender	process	and	exclusion	from	future	contracts	
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If the Bidder, before contract award, has committed a transgression through a violation of 
Section 2 or in any other form such as to put his reliability or credibility as Bidder into 
question, the Principal is entitled to disqualify the Bidder from the tender process or to 
terminate the contract, if already signed, for such reason. 
 

1) If the Bidder / Contractor / Supplier has committed a transgression through a violation 
of Section 2 such as to put his reliability or credibility into question, the Principal is also 
entitled to exclude the Bidder / Contractor / Supplier from future contract award 
processes.  The imposition and duration of the exclusion will be determined by the 
severity of the transgression.  The severity will be determined by the circumstances of 
the case, in particular the number of transgressions, the position of the transgressors 
within the Company, hierarchy of the Bidder and the amount of the damage. The 
exclusion will be imposed for a minimum of 1 (One) Year and maximum of 2 (two) 
years. 
 

2) A transgression is considered to have occurred if the Principal, after due consideration 
of available facts and evidences within his / her knowledge concludes that there is a 
reasonable ground to suspect violation of any commitment listed under Section 2 i.e 
“Commitments of Bidder(s) / Contractor(s)”. 
 

3) The Bidder accepts and undertakes to respect and uphold the Principal’s absolute right 
to resort to and impose such exclusion and further accepts and undertakes not to 
challenge or question such exclusion on any ground, including the lack of any hearing 
before the decision to resort to such exclusion is taken. This undertaking is given freely 
and after obtaining independent legal advice. 
 

4) If the Bidder / Contractor / Supplier can prove that he has restored / recouped the 
damage caused by him and has installed a suitable corruption prevention system, the 
Principal may revoke the exclusion prematurely. 
 

Section	4	‐	Compensation	for	Damages	
1) If the Principal has disqualified the Bidder(s) from the tender process prior to the 

award according to Section 3, the Principal is entitled to demand and recover the 
damages equivalent to Earnest Money Deposit/ Bid Security. 
 

2) If the Principal has terminated the contract according to Section 3, or if the Principal is 
entitled to terminate the contract according to Section 3, the Principal shall be entitled 
to demand and recover from the Contractor liquidated damages of the Contract value 
or the amount equivalent to Performance Bank Guarantee. 
 

Section	5	‐	Previous	transgression	
1) The Bidder declares that no previous transgressions occurred in the last three years 

with any other Company in any country conforming to the anti-corruption approach or 
with any Public Sector Enterprise in India that could justify his exclusion from the 
tender process. 
 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
tender process or action can be taken as per the procedure mentioned in "Guidelines 
on Debarment of firms from Bidding". 
 

Section	6	‐	Equal	treatment	of	all	Bidders	/	Contractors	/	Sub‐Contractors	
1) In case of Sub-contracting, the Principal Contractor shall take the responsibility of the 

adoption of Integrity Pact by the Sub-Contractor. 
 

2) The Principal will enter into agreements with identical conditions as this one with all 
Bidders and Contractors. 
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3) The Principal will disqualify from the tender process all bidders who do not sign this 

Pact or violate its provisions. 
 

Section7	 –	 Criminal	 charges	 against	 violating	 Bidder(s)/Contractor(s)/																																	
Sub‐Contractor(s)	

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Sub-
Contractor, or of an employee or a representative or an associate of a Bidder, 
Contractor or Sub-Contractor which constitutes corruption, or if the Principal has 
substantive suspicion in this regard, the Principal will inform the same to the Chief 
Vigilance Officer. 

	
Section	8	‐	Independent	External	Monitor	

1) The Principal appoints competent and credible Independent External Monitor for this 
Pact after approval by Central Vigilance Commission. The task of the Monitor is to 
review independently and objectively, whether and to what extent the parties comply 
with the obligations under this agreement. 
 

2) The Monitor is not subject to instructions by the representatives of the parties and 
performs his/ her functions neutrally and independently. The Monitor would have 
access to all Contract documents, whenever required. It will be obligatory for him / her 
to treat the information and documents of the Bidders/Contractors as confidential. He/ 
she reports to the Chairman, Coal India Limited / CMD, Subsidiary Companies. 
 

3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the Principal including that provided by the 
Contractor. The Contractor will also grant the Monitor, upon his/ her request and 
demonstration of a valid interest, unrestricted and unconditional access to their project 
documentation. The same is applicable to Sub-Contractors. 
 

4) The Monitor is under contractual obligation to treat the information and documents of 
the Bidder(s) / Contractor(s) / Sub-Contractor(s) with confidentiality. The Monitor has 
also signed declarations on 'Non-Disclosure of Confidential Information ' and of 
'Absence of Conflict of Interest'. In case of any conflict of interest arising at a later date, 
the IEM shall inform Chairman, Coal India Limited / CMD, Subsidiary Companies and 
recuse himself / herself from that case. 
 

5) The Principal will provide to the Monitor sufficient information about all meetings 
among the parties related to the Project provided such meetings could have an impact 
on the contractual relations between the Principal and the Contractor. The parties offer 
to the Monitor the option to participate in such meetings. 
 

6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he/ 
she will so inform the Management of the Principal and request the Management to 
discontinue or take corrective action, or to take other relevant action. The Monitor can 
in this regard submit non-binding recommendations. Beyond this, the Monitor has no 
right to demand from the parties that they act in a specific manner, refrain from action 
or tolerate action. 
 

7) The Monitor will submit a written report to the Chairman, Coal India Limited / CMD, 
Subsidiary Companies within 8 to 10 weeks from the date of reference or intimation to 
him by the Principal and, should the occasion arise, submit proposals for correcting 
problematic situations. 
 

8) If the Monitor has reported to the Chairman, Coal India Limited / CMD, Subsidiary 
Companies, a substantiated suspicion of an offence under relevant IPC/ PC Act, and the 



102  

Chairman, Coal India Limited / CMD, Subsidiary Companies has not, within the 
reasonable time taken visible action to proceed against such offence or reported it to 
the Chief Vigilance Officer, the Monitor may also transmit this information directly to 
the Central Vigilance Commissioner. 
 

9) The word 'Monitor' would include both singular and plural. 
 

Section	9	‐	Pact	Duration	
This Pact begins when both parties have legally signed it. It expires for the Contractor 
12 months after the last payment under the contract, and for all other Bidders 6 
months after the contract has been awarded. Any violation of the same would entail 
disqualification of the bidders and exclusion from future business dealings. 

 
If any claim is made / lodged during this time, the same shall be binding and continue 
to be valid despite the lapse of this pact as specified above, unless it is discharged / 
determined by Chairman Coal India Limited / CMD, Subsidiary Companies. 

 
Section	10	‐	Other	provisions	

1) Changes and supplements as well as termination notices need to be made in writing. 
Side agreements have not been made. 
 

2) If the Contractor is a partnership or Joint Venture (JV)/Consortium, this agreement 
must be signed by all partners or JV/Consortium members. 
 

3) Should one or several provisions of this Agreement turn out to be invalid, the 
remainder of this Agreement remains valid. In this case, the parties will strive to come 
to an Agreement to their original intentions. 
 

4) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 
 

5) In the event of any contradiction between the Integrity Pact and its Annexure, the 
Clause in the Integrity Pact will prevail. 
 

Section	11‐	Facilitation	of	Investigation	
In case of any allegation of violation of any provisions of this Pact or payment of    
commission, the BUYER or its agencies shall be entitled to examine all the documents 
including the Books of Accounts of the BIDDER and the BIDDER shall provide necessary 
information and documents in English and shall extend all possible help for the 
purpose of such examination. 

 
Section	12‐	Law	and	Place	of	Jurisdiction		

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat 
of the BUYER. 

	
Section	13‐	Other	Legal	Actions.		

The actions stipulated in this Integrity Pact are without prejudice to any other legal 
action that may follow in accordance with the provisions of the extant law in force 
relating to any civil or criminal proceedings. 
 
 
 
 
(For & On behalf the Principal) (For & On behalf of Bidder/ 

Contractor) 
(Office Seal) (Office Seal) 
Place ___________ 
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Date ____________ 
 
 
Witness 1: 
(Name & Address) 

 
 

Witness 1: 
(Name & Address) 

 
 

Witness 2: 
(Name & Address)  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Witness 2: 
(Name & Address)  
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ANNEXURE	–	I	(PRE‐CONTRACT	INTEGRITY	PACT)	

ANNEXURE‐A1	
Guidelines	for	Indian	Agents	for	Foreign	supplier	(Part	of	Integrity	Pact)	
	
1. Authorized Indian Agent of a foreign manufacturer or indigenous manufacturer is also 
eligible to quote on behalf of its principal against the tender, in case manufacturer as a matter of 
corporate policy does not quote directly. However, in such case, authorized Indian Agent shall have 
to upload scanned copy of tender specific Manufacturer’s Authorization-signed and stamped by the 
manufacturer to quote against the CIL Tender, indicating the Tender Reference No. and date along 
with the offer. The authorized Indian Agent is to upload scanned copies of details in respect of its 
organization along with the copies of document like certificate of incorporation / registration etc. 
alongwith the offer. The firm (Indian Agent) should be in existence for 3 years on the date of tender 
opening, irrespective of date of appointment as Indian Agent.  
 
In case an Indian Agent is participating in a tender on behalf of one manufacturer, it is not allowed 
to participate / quote on behalf of another manufacturer in this tender or in a parallel tender for the 
same item. Further, in a tender, either manufacturer can quote or its authorized Indian Agent can 
quote but both are not allowed to participate/ quote in the same tender. Also, one manufacturer 
can authorise only one agent to quote in the same tender. All the bids, not quoted as per the above 
guidelines, will be rejected. 

2. The Foreign manufacturer must indicate the name & address of its agent in India. It should 
also indicate the commission payable to them and the specific services rendered by them. The 
Indian Agency commission will be payable only on FOB prices of goods and it should be quoted as a 
percentage of the FOB price. In case, the foreign manufacturer does not have any Indian Agent, it 
should be clearly mentioned in the bid. In terms of Integrity Pact, the Bidder has also to disclose all 
payments to agents, brokers or any other intermediaries. 
The amount of agency commission payable to Indian Agent should not exceed 5% or what is 
specified in agency agreement, whichever is lower. 

3. In addition to above A certificate that no commission is payable by the principal supplier to 
any agent, broker or any other intermediary against this contract other than percentage as 
indicated in BOQ (not exciding 5% of FOB) of FOB value of the contract to Indian Agent. This 
certificate forms a part of letter of credit. 
 
4. The payment of Indian Agency Commission, if any, involved, may be considered in case of 
necessity, subject to compliance of the Government of India guidelines issued from time to time. The 
name of the Indian Agent with their full address and the quantum of Agency commission if any, 
payable shall have to be mentioned in the offer by the foreign manufacturer. 
 
The following documents shall be submitted by the Bidder in case of contract with foreign 
principals involving Indian agents: 
 
a. Foreign principal’s pro-forma invoice or any other authentic document indicating the 
commission payable to the Indian agent, nature of after sales service to be rendered by the Indian 
Agent and the precise relationship between the Principal and the Agent and their mutual interest 
b. Copy of the agency agreement if any with the foreign principal stating the precise 
relationship between them and their mutual interest in the business. 
However, if all the details given in Para - (i) are complied with, the requirement of submission of 
document mentioned at Para - (ii) may be waived. 

5. Agency commission, if any, shall be paid in equivalent Indian Rupees. 
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Annexure	‐II	
	

PROFORMA	OF	JOINT	VENTURE	/	CONSORTIUM	AGREEMENT	
	

(On Non-Judicial Stamp paper of appropriate value as per provision of the Stamp Act applicable 
in the concerned state) 

This Joint Venture / Consortium agreement is made on this.............................................. day 
of………………………………….. 

AMONGST/BETWEEN 

M/s………………………………………, having its registered Office at 
………………………...Represented by Shri…………………………….(Name and Designation) of 
M/s………………...Who has power of Attorney to enter into Joint Venture / Consortium / 
with…………………………………...and Sign all documents/agreements on behalf of M/s……………… 
(hereinafter referred to as”… ............................................................ ”) 

 
AND 

 
M/s………………………………………, having its registered Office at 
………………………...Represented by Shri…………………………….(Name and Designation) of 
M/s………………...who has power of Attorney to enter into Joint Venture / Consortium 
with…………………………………...and Sign all documents/agreements on behalf of M/s……………… 
(hereinafter referred to as”… ............................................................ ”). 

AND 
 

M/s………………………………………, having its registered Office at 
………………………...Represented by Shri…………………………….(Name and Designation) of 
M/s………………...Who has power of Attorney to enter into Joint Venture / Consortium / 
with…………………………………...and Sign all documents/agreements on behalf of M/s……………… 
(hereinafter referred to as”… ............................................................ ”) 

The expressions M/s …………………..and M/s ........................................ Shall, wherever the context admits, 
mean and include their respective legal representatives, successors-in-interest and assigns and 
shall collectively be referred to as “Joint Venture / Consortium /Parties” and individually as 
“Joint Venture / Consortium Partner/Party”. 

 
WHEREAS M/s………………., M/s……………… and M/s………………agreed to form a Joint Venture / 
Consortium in order to join their forces to obtain best results from the combinations of their 
individual resources of technical and management skill, finance and equipment for the benefit 
of the project and in order to submit the Bid for the work of ………………………………………..	
(hereinafter referred to as “Project”) under Eastern Coalfields Limited. (hereinafter referred to 
as “the principle Employer”). 

 
The Parties hereby enter into this Joint Venture / Consortium Agreement (hereinafter referred 
to as “Joint Venture / Consortium Agreement”) to jointly prepare and submit the Bid for the 
Project and in the event of securing the Project from the Employer, to execute the Project in 
accordance with the Contract terms and conditions, to the satisfaction of the Principal 
Employer. 

 
NOW THEREFORE, the parties, in consideration of the mutual premises contained herein, agree 
as follows: 
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1) FORMATION	AND	TERMINATION	OF	THE	JOINT	VENTURE	/	CONSORTIUM	
	

The parties under this Agreement have decided to form a Joint Venture / Consortium to 
submit the Bid for the above Project and execute the Contract with the Principal Employer 
for the Project, if qualified and awarded. 

 
a) The name and style of the Joint Venture / Consortium shall be “… .................................................... ” 

(hereinafter called the “Joint Venture / Consortium”) 
 

b) The Head Office of the Joint Venture / Consortium shall be located at………………………. 
and the site office will be located at the site of the Project. All communication regarding 
the project will be made to…………………… Telephone Nos………………………….. 

 
c) None of the parties of the Joint Venture / Consortium shall be allowed to assign, pledge, 

sell or otherwise dispose all or part of its respective interests in the Joint Venture / 
Consortium to any party including the existing partner of the Joint Venture / 
Consortium. 

d) The term of the Joint Venture / Consortium shall begin as on the date first set forth 
above and shall terminate on the earliest of the following dates. 

i) The Joint Venture / Consortium fails to obtain qualification from the Employer. 
ii) The Contract for the Project is not awarded to the Joint Venture / Consortium. 
iii) The Employer cancels the Project 
iv) Either Party commits material breach of this Agreement and fails to cure such breach 

within the period designated by the non-defaulting Party 
v) Both parties agree to terminate this Agreement in writing. 
vi) The Project is completed including defects liability period to the satisfaction of the 

Employer and all the parties complete any and all duties, liabilities and 
responsibilities under or in connection with the Contract and the Joint Venture / 
Consortium Agreement. 

 
2) LEAD	PARTNER.	

	
M/s ................................................... shall be the Lead Partner of the Joint Venture / Consortium and is 
responsible for performing a key function in contract management. M/s ............................ shall be 
attorney of the parties duly authorized to incur liabilities and receive instructions for and on 
behalf of any and all partners in the Joint Venture / Consortium and also all the partners of the 
Joint Venture 
/ Consortium shall be jointly and severally liable during the bidding process and for the 
execution of the contract as per contract terms with the employer in accordance with the 
power of attorney annexed. All Joint Venture / Consortium partners M/s………………….., 
M/s………………….. & M/s………………………….. nominate and authorize Shri………………. (name 
and designation) of M/s……………………………… to sign all letters, correspondence, papers & 
certificates and to submit the Pre-qualification Application / Bid documents for and on 
behalf of the Joint Venture / Consortium. 

3) REPRESENTATIVE	OF	THE	PARTNERS	OF	THE	JOINT	VENTURE	/	CONSORTIUM	
	

Each constituent party of the Joint Venture / Consortium appoints the following personnel 
as the representative of the relevant party with full power of attorney from the Board of 
Directors of the concerned company. 

 
JV / Consortium Partner Name Position in the respective Company 

 
M/s…………… …………………. …………………………………….. 



107  

M/s………….. ………………….. 
…………………………………….. 

 
4) PARTICIPATION	SHARE	&	WORK	RESPONSIBILITIES. 

 
4.1 The parties agree that their respective participation share (hereinafter called 
‘Participation Share’) in the Joint Venture / Consortium shall be as follows: 

 
M/s………………………………….. : ……..…..% ( ........................................... per cent) 
M/s………………………………….. : ……..…..% ( ........................................... per cent) and 
M/s………………………………….. : ……..…..% ( ........................................... per cent) 

4.2 The Parties shall share the rights and obligations, risk, cost and expenses, working 
capitals, profits or losses or others arising out of or in relation to execution of the Project 
individually or collectively. 

 
4.3 The parties shall jointly execute the works under the Project as an integrated entity and 
allocate responsibilities as regards division of work between themselves by organizing the 
adequate resources for successful completion of the Project. However all parties shall 
remain jointly and severally responsible for the satisfactory execution of the Project in 
accordance with the Contract terms and conditions. 

 
5) JOINT	AND	SEVERAL	LIABILITIES	

	
All partners of Joint Venture / Consortium shall be liable jointly and severally during the 
Pre- qualification and Bidding process; and in the event the contract is awarded, during the 
execution of the Contract, in accordance with Contract terms. 

 
6) WORKING	CAPITAL	

	
During the execution of work/ service, the requirement of Working Capital shall be met 
individually or collectively by the JV/Consortium partners. 

The requirement of Working Capital under this clause shall be met as per following proportion: 
 

a) The lead member shall have to possess at least 50% share in the required Working 
Capital in order to qualify in this tender. 
b) All other members shall have to possess at least 25% share in the required Working 
Capital, in order to qualify in this tender. 

 
7) BID	SECURITY:	

Bid Security, Performance Security and other securities shall be made/paid by the Joint 
Venture / Consortium except as otherwise agreed. 

8) PERSONNEL	&	EQUIPMENT	
Team of Managers / Engineers of all the partners of the Joint Venture / Consortium will 
form part of the core management structure and assist in execution of the project. The list of 
Personnel and equipment proposed to be engaged for the project by each Party will be 
decided by the management committee. 

 
9) NON	PERFORMANCE	OF	RESPONSIBILITY	BY	ANY	PARTY	OF	JOINT	VENTURE	/	

CONSORTIUM	

a) As between themselves, each Party shall be fully responsible for the fulfillment of 
all obligations arising out of its scope of the work for the Project to be clarified 
subject to the 
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Agreement between the Parties and shall hold harmless and indemnified against any 
damage arising from its default or non-fulfillment of such obligations. 

 
b) If any Party fails to perform its obligations described in this Agreement during the 

execution of the Project and to cure such breach within the period designated by the 
non-defaulting party, then the other party shall have the right to take up work, the 
interest and responsibilities of the defaulting party at the cost of the defaulting party. 

 
c) Stepping into the shoes of the existing partner of Joint Venture / Consortium with all the 

liabilities of the existing partner from the beginning of the contract with the prior 
approval of company. 

d) Notwithstanding demarcation or allotment of work of between/amongst Joint Venture / 
Consortium partners, Joint Venture / Consortium shall be liable for non-performance of 
the whole contract irrespective of their demarcation or share of work. 

 
e) In case bid being accepted by Company, the payments under the contract shall only be 

made to the Joint Venture / Consortium and not to the individual partners. 
 

10) BANK	A/C.	
	

Separate Bank A/c. shall be opened in the name of the Joint Venture / Consortium in a 
scheduled or Nationalized Bank in India as per mutual Agreement and all payments due to 
the Joint Venture 
/ Consortium shall be received only in that account, which shall be operated jointly by the 
representative of the Parties hereto. The financial obligations of the Joint Venture / 
Consortium shall be discharged through the said Joint Venture / Consortium Bank Account 
only and also all the payments received or paid by company to the Joint Venture / 
Consortium shall be through that account alone. 

11) LIMIT	OF	JOINT	VENTURE	/	CONSORTIUM	ACTIVITIES	
	

The Joint Venture / Consortium activities are limited to the bidding and in case of award, to 
the performance of the Contract for the Project according to the conditions of the Contract 
with the Employer. 

 
12) TAXES	

	
Each Party shall be responsible for its own taxes, duties and other levies to be imposed on 
each party in connection with the Project. The taxes, duties and other levies imposed on the 
Joint Venture 
/ Consortium in connection with the Project shall be paid from the account of the Joint 
Venture / Consortium. 

 
13) EXCLUSIVITY	

The Parties hereto agree and undertake that they shall not directly or indirectly either 
individually or with other party or parties take part in the Bid for the said Project. Each 
Party further guarantee to the other party hereto that this undertaking shall also apply to its 
subsidiaries and companies under its direct or indirect control. 

 
14) MISCELLANEOUS: 

 
a. Neither party of the Joint Venture / Consortium shall assign, pledge, sell or otherwise 
dispose all or part of its respective interests in the Joint Venture / Consortium to a third 
party without the Agreement of the other parties in writing and also without the permission 
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of the Employer. 

b. Subject to the above clause, the terms and conditions of this agreement shall be binding 
upon the parties, the Directors, Officers, Employees, Successors, Assigns and 
Representatives. 

 
 
 

15) APPLICABLE	 LAW	

This agreement shall be interpreted under laws and regulations of India.	
	

IN WITNESS Whereof the Parties hereto have hereunder set their respective hands and seals the 
day, month, year first above written. 

 
For ……………………………………..	 For ……………………………………..	
Signature ……………………………… Signature ……………………………… 

(Name & Address) 
(Official Seal) 

(Name & Address) 
(Official Seal) 

Place ………………………………….. Place ………………………………….. 
Date …………………………………... Date …………………………………... 
 
Witness 
Signature ……………………………... 

 
Witness 
Signature ……………………………... 

(Name & Address) (Name & Address) 
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ANNEXURE‐III	
	
PROFORMA	OF	BANK	GUARANTEE	FOR	PERFORMANCE	SECURITY	OF	THE	CONTRACT.	

	
To 
.……………………….. 
 
Re: Bank Guarantee in respect of Contract No…………Dated……… Between…………(Name of the Company) 
and……………(Name of the Contractor) 
 
WHEREAS 
………….. (Name and address of the Contractor) (herein after called “the Contractor”) has entered into a contract 
made as per letter of acceptance………………. dated.……. (herein after called the said contract) with ………… (name of 
the Company) (hereinafter called “the Company”) to execute …………. (name of the contract and brief description of 
work) on the terms and conditions contained in the said Contract. 
 
It has been agreed that the Contractor shall furnish a Performance Security in the shape of Bank Guarantee from a 
Scheduled Bank for a sum of Rs…………. as security for due compliance and performance of the terms and 
conditions of the said Contract. 
 
We……… (name of the Bank) having its Branch/Office at……. ….. have, at the request of the Contractor, agreed to 
furnish this Bank Guarantee by way of Performance Security. 
 
NOW, THEREFORE, we the……………… Bank (herein after called The Bank) hereby, unconditionally and irrevocably, 
guarantee and affirm as follows: 
 
The Bank do hereby irrevocably guarantee and unconditionally agree with the Company that if the Contractor shall 
in any way fail to observe or perform the terms and conditions of the said Contract or shall commit any breach of 
its obligation thereunder, the Bank shall on its mere first written demand, and without any objection, demur and 
without any reference to the Contractor, pay to the Company the said sum of …………… or such portion as shall then 
remain due with interest without requiring the Company to have recourse to any legal remedy that may be 
available to it to compel the Bank to pay the sum, or failing on the Company to compel such payment by the 
Contractor. 
 
Any such demand shall be conclusive as regards the liability of the Contractor to the Company and as regards the 
amount payable by the Bank under this Guarantee. The Bank shall not be entitled to withhold payment on the 
ground that the Contractor has disputed its liability to pay or has disputed the quantum of the amount or legal 
proceeding is pending between the Company and the Contractor regarding the claim. 
 
The Bank further agree that the Guarantee shall come into force from the date hereof and shall remain in force and 
effect till the period that will be taken for the performance of the said Contract which is likely to be …………. day of 
………….. but if the period of Contract is extended either pursuant to the provisions in the said Contract or by 
mutual agreement between the Contractor and the Company, the Bank shall renew the period of the Bank 
Guarantee failing which it shall pay to the Company the said sum of ………….…. or such lesser amount of the said 
sum of …………… as may be due to the Company and as the Company may demand. 
 
This Guarantee shall remain in force until the dues of the Company in respect of the said sum of ……………….and 
interest are fully satisfied and the Company certifies that the Contract has been fully carried out by the Contractor 
and discharged the guarantee. 
 
The Bank further agrees with the Company that the Company shall have the fullest liberty without consent of the 
Bank and without affecting in any way the obligations hereunder to vary any of the terms and conditions of the 
said contract or to extend time for performance of the said contract from time to time or to postpone for any time 
or from time to time any of the powers exercisable by the Company against the Contractor and to forebear to 
enforce any of the terms and conditions relating to the said Contract and the Bank shall not be relieved from its 
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liability by reason of such failure or extension being granted to the Contractor or to any forbearance, act or 
omissions on the part of the Company or any indulgence by the Company to the Contractor or any other matter or 
thing whatsoever which under the law relating to sureties would but for this provision have the effect or relieving 
or discharging the Guarantor. 
 
The Bank further agrees that in case this Guarantee is required for a longer period and it is not extended by the 
Bank beyond the period specified above, the Bank shall pay to the Company the said sum of ………. ….. or such 
lesser sum as may then be deemed to the Company and as the Company may require. 
 
This Bank Guarantee shall also be operative at our ………………. Branch located at .........................(detailed address), 
from whom, confirmation regarding issue of this guarantee or extension/renewal thereof shall be made available 
on demand. 
 
Any notice by way of request, demand or otherwise hereunder may be sent by post/e-mail/Fax addressed to the 
bank branch / operative branch, which shall be deemed to be a sufficient demand notice. Bank shall effect payment 
thereof forthwith. 
 
The details of outstation Bank issuing the Bank Guarantee are as below. 

i) Complete Postal Address with PIN Code- 
ii) Branch Code- 
iii) IFSC Code – 
iv) SWIFT – 
v) Telephone No. – 
vi) Fax No. – 
vii) Email ID – 

 
The details of Local Operating Branch of the Bank issued the Bank Guarantee are as below. 

i) Complete Postal Address with PIN Code- 
ii) Branch Code- 
iii) IFSC Code – 
iv) SWIFT – 
v) Telephone No. – 
vi) Fax No. – 
vii) Email ID – 

 
Whenever there is change in postal address and/or other details of this branch issued the guarantee and/or the 
operative branch, we ......................(the issuing bank) will ensure to intimate respective Area, being the beneficiary, of 
such changed address, telephone number, fax number and e-mail ID. 
 
Notwithstanding anything contained herein the liability of the Bank under this Guarantee is restricted to 
Rs……….……. The guarantee shall remain in force till the day ……*……. of ……*.……. and unless the guarantee is 
renewed or claim is preferred against the Bank on or before the said date all rights of the Company under this 
guarantee shall cease and the Bank shall be relieved and discharged from all liabilities hereunder except as 
provided in the preceding Clause. 
 
*	The	validity	of	the	Bank	Guarantee	shall	be	for	a	period	of	“one	year”	or	“ninety	days	beyond	the	period	of	
contract/extended	period	of	contract	(if	any)”,	whichever	is	more.	However,	if	the	contract	period	is	for	more	than	03	
years,	then	period	of	validity	of	the	BG	should	be	for	at	least	03	years	with	a	provision	that	timely	action	for	extension	
of	the	BG	should	be	undertaken	at	least	03	months	before	the	end	of	validity.	
 
The	subsequent	extension	shall	be	for	a	period	of	“one	year”	or	“ninety	days	beyond	the	period	of	contract/extended	
period	of	contract”	if	balance	period	is	less	than	3	years,	else	the	process	will	repeat	as	above.	
	
Not	less	than	30	(thirty)	days	prior	to	expiry	of	a	Performance	Security,	the	Contractor	shall	furnish	an	extended,	
renewed	or	replacement	Performance	Security	to	the	Authority,	failing	which	the	Authority	shall	be	entitled	to,	after	
giving	5	(five)	days’	notice	to	the	Contractor,	draw	down	the	full	remaining	value	of	the	Performance	Security,	and	
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hold	the	amount	as	security	for	performance	of	the	Contractor’s	obligations	under	this	Agreement.	
	
The	BG	shall	be	encashed	at	least	07	days	(excluding	date	of	intimation	and	bank	holiday)	prior	to	expiry	of	BG.	
	
This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor. 
	
The Bank has under its constitution power to give this Guarantee and Sri……………………. who has signed it on behalf 
of the Bank has authority to do so.	
Signed and sealed this………. day of…………….at………… 
SIGNED, SEALED AND DELIVERED 
For and on behalf of the Bank by: (Signature) 

(Name) 
(Designation) 
(Code) 
(Address) 

 
“The Bank Guarantee as referred above shall be operative at our branch at……. payable at Asansol (Bid Document 
shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the branch with address of 
the specified town/city) 
 
NOTE: - The department shall ensure extension of guarantee period in case of extension of time. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

ANNEXURE	–	IV	(PROFORMA	OF	BANK	GUARANTEE	FOR	RELEASE	OF	RETENTION	MONEY	
DEDUCTED	FROM	RUNNING	ON	ACCOUNT	BILLS)	
To 
……………………………………….. 
 
Re: Bank guarantee in respect of contract No……………………………………..……… 
Dated………………………… between …………………. (Name of the …………….) 
And ……………………………………………………….. (Name of the Contractor) 
 
WHEREAS 
………….. (Name and address of the Contractor) (herein after called “the Contractor”) has entered 
into a contract dated……….(herein after called the said contract) with ………… (name of the 
Company) (hereinafter called “the Company”) to execute …………. (name of the contract and brief 
description of work) on the terms and conditions contained in the said contract. 
 
It has been agreed that the Contractor shall furnish a Bank Guarantee from a Scheduled Bank for 
a sum of Rs………….. as security for release of equivalent amount of Retention Money/Bid 
Security as per Terms and Conditions of the said Contract. 
 
We……… (name of the Bank) having its branch/Office at……..….. have, at the request of the 
Contractor, agreed to furnish this bank Guarantee by way of Bid Security. 
 
NOW, THEREFORE, we the……………… Bank (herein after called The Bank) hereby, 
unconditionally and irrevocably, guarantee and affirm as follows: 
 
The Bank do hereby irrevocably guarantee and unconditionally agree with the Company that if 
the Contractor shall in any way fail to observe or perform the Terms and Conditions of the said 
Contract or shall commit any breach of its obligation thereunder, the Bank shall on its mere first 
written demand, and without any objection, demur and without any reference to the Contractor, 
pay to the Company the said sum of …………… or such portion as shall then remain due with 
interest without requiring the Company to have recourse to any legal remedy that may be 
available to it to compel the Bank to pay the sum, or failing on the Company to compel such 
payment by the Contractor. 
 
Any such demand shall be conclusive as regards the liability of the Contractor to the Company 
and as regards the amount payable by the Bank under this guarantee. The Bank shall not be 
entitled to withhold payment on the ground that the Contractor has disputed its liability to pay 
or has disputed the quantum of the amount or legal proceeding is pending between the 
Company and the Contractor regarding the claim. 
 
The Bank further agree that the Guarantee shall come into force from the date hereof and shall 
remain in force and effect till the period that will be taken for the performance of the said 
Contract which is likely to be ………… day of …………. but if the period of Contract is extended 
either pursuant to the provisions in the said Contract or by mutual agreement between the 
Contractor and the Company, the Bank shall renew the period of the Bank Guarantee failing 
which it shall pay to the Company the said sum of Rs………….. or such lesser amount of the said 
sum of Rs………………. as may be due to the Company and as the Company may demand. 
 
This Guarantee shall remain in force until the dues of the Company in respect of the said sum of 
Rs……….. and interest are fully satisfied and the Company certifies that the Contract has been 
fully carried out by the Contractor and he has discharged the guarantee. 
 
The Bank further agrees with the Company that the Company shall have the fullest liberty 
without consent of the Bank and without affecting in any way the obligations hereunder to vary 
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any of the Terms and Conditions of the said Contract or to extend time for performance of the 
said Contract from time to time or to postpone for any time or from time to time any of the 
powers exercisable by the Company against the Contractor and to forebear to enforce any of the 
terms & conditions relating to the said Contract and the Bank shall not be relieved from its 
liability by reason of such failure or extension being granted to the Contractor or to any 
forbearance, act or omissions on the part of the Company or any indulgence by the Company to 
the Contractor or any other matter or thing whatsoever which under the law relating to sureties 
would but for this provision have the effect or relieving or discharging the Guarantor. 
 
The Bank further agrees that in case this Guarantee is required for a longer period and it is not 
extended by the Bank beyond the period specified above the Bank shall pay to the Company the 
said sum of Rs………….. or such lesser sum as may then be deemed to the Company and as the 
Company may require.  
 
This Bank Guarantee shall also be operative at our …………… Branch located at 
.........................(detailed address), from whom, confirmation regarding issue of this guarantee or 
extension/renewal thereof shall be made available on demand. 
 
Any notice by way of request, demand or otherwise hereunder may be sent by post/e-mail/Fax 
addressed to the bank branch / operative branch, which shall be deemed to be a sufficient 
demand notice. Bank shall effect payment thereof forthwith. 
 
The details of outstation Bank issuing the Bank Guarantee are as below. 

i) Complete Postal Address with PIN Code- 
ii) Branch Code- 
iii) IFSC Code - 
iv) SWIFT - 
v) Telephone No. - 
vi) Fax No. - 
vii) Email ID – 

 
The details of Local Operating Branch of the Bank issued the Bank Guarantee are as below. 

i) Complete Postal Address with PIN Code- 
ii) Branch Code -  
iii) IFSC Code - 
iv) SWIFT - 
v) Telephone No. - 
vi) Fax No. -  
vii) Email ID – 

 
Whenever there is change in postal address and/or other details of this branch issued the 
guarantee and/or the operative branch, we ......................(the issuing bank) will ensure to intimate 
respective Area, being the beneficiary, of such changed address, telephone number, fax number 
and e-mail ID. 
 
Notwithstanding anything contained herein the liability of the Bank under this Guarantee is 
restricted to Rs……….. The Guarantee shall remain in force till the day  ………*………….. of 
……*…….. and unless the Guarantee is renewed or claim is preferred against the Bank on or 
before the said date all rights of the Company under this Guarantee shall cease and the Bank 
shall be relieved and discharged from all liabilities hereunder except as provided in the 
preceding Clause. 
 
*	The	validity	of	the	Bank	Guarantee	shall	be	for	a	period	of	“01	year”	or	“240	days	beyond	the	
period	of	contract/extended	period	of	contract	(if	any)”,	whichever	is	more.	However,	if	the	
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contract	period	is	for	more	than	03	years,	then	period	of	validity	of	the	BG	should	be	for	at	least	03	
years	with	a	provision	that	timely	action	for	extension	of	the	BG	should	be	undertaken	at	least	03	
months	before	the	end	of	validity.	
 
The	subsequent	extension	shall	be	for	a	period	of	“01	year”	or	“240	days	beyond	the	period	of	
contract/extended	period	of	contract”	if	balance	period	is	less	than	3	years,	else	the	process	will	
repeat	as	above.	
	
Not	less	than	30	(thirty)	days	prior	to	expiry	of	a	Bank	Guarantee,	the	Contractor	shall	furnish	an	
extended,	renewed	or	replacement	Bank	Guarantee	to	the	Authority,	failing	which	the	Authority	
shall	be	entitled	to,	after	giving	5	(five)	days’	notice	to	the	Contractor,	draw	down	the	full	
remaining	value	of	the	Bank	Guarantee,	and	hold	the	amount	as	security	for	performance	of	the	
Contractor’s	obligations	under	this	Agreement.	
	
The	BG	shall	be	encashed	at	least	07	days	(excluding	date	of	intimation	and	bank	holiday)	prior	to	
expiry	of	BG.	
	
Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-mail/Fax 
addressed to the bank branch/operative branch, which shall be deemed to be a sufficient 
demand notice. Bank shall effect payment thereof forthwith. 
	
This Guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor. 
	
The Bank has under it is constitution power to give this guarantee and Shri ……………… who has 
signed it on behalf of the Bank has authority to do so. 
 
Signed and sealed this………..day of……………..at………… 
 
 
SIGNED, SEALED AND DELIVERED 
For and on behalf of the Bank by: (Signature) 

(Name) 
(Designation) 
(Code) 
(Address) 

 
“The Bank Guarantee as referred above shall be operative at our branch at……. payable at 
Asansol (Bid Document shall specify town/city of the operative Branch. Bank Guarantee shall 
specify name of the branch with address of the specified town/city) 
 
NOTE: - The department shall ensure extension of guarantee period in case of extension of time. 
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Instructions	to	Bidders	for	both	the	above	BGs	
	
NOTES	TO	BANK	GUARANTEES	
	
While issuing the Bank Guarantee, the issuing bank may please note the following. 
 
i) The bank guarantees issued by the issuing bank on behalf of Contractor, supplier, customer in favour of 

…………Coalfields Limited shall be in paper form as well as Structured Financial Messaging System (SFMS).	
	

ii) ………..(Company name) has chosen ….(Bank name) and ….(Bank name) to act advising/beneficiary bank of 
…...(Company name). The bank issuing the guarantee can choose either of these banks to send confirmation 
through SFMS.	
	

iii) The details of beneficiary for issue of bank guarantee in SFMS platform is as furnished as below.	
	

	
 

1. Name and details of the 
Beneficiary 

i. Name  
ii. Area  
iii. Name of Bank  
iv. Bank Account No. *** 
v. Department ** 

 
2. 

 
Beneficiary’s Advising 
Bank, Branch and Address 
for Confirmation of BGs 
through SFMS 

i. Name of Bank  
ii. Bank Branch Name *** 
iii. Branch Code *** 
iii. Beneficiary Bank Branch IFSC *** 
iv. Beneficiary Bank Address *** 

* Name of the Area/HQ, to which the Bid Document is concerned, is to be mentioned. 
** Name of Department of the Area/ HQ, to which the Bid Document is concerned, is to be 
mentioned. 
*** Details of Bank Account, IFSC Code, Bank Address of the Area/HQ to which the Bid 
Document is concerned, is to be mentioned. 

	
i) The Supplier / Contractor/ Customers are required to take note of it that above particulars are to be 

incorporated by the issuing bank properly while issuing the Bank Guarantee under SFMS mode to avoid any 
future problem in accepting the BGs.	
	

ii) The Guarantor (BG issuing bank) shall send information about issuance of this Guarantee through SFMS 
gateway to the ….(Bank name) (IFSC-_____) or ….(Bank name) (IFSC-_______), as the case may be, to aid in the 
process of confirmation of Bank Guarantee.	
	

iii) The Guarantor (BG issuing bank) shall also send information about issuance of this Guarantee to its local 
operating branch at	 _______to aid in the process of confirmation as well as claim for encashment of Bank 
Guarantee.	
	

iv) The Original Bank Guarantee issued by the outstation bank shall be sent by the Issuing Bank to the Concerned 
Department of Head Quarters or Area of ……… Coalfields Limited at ………… (as the case may be) by Speed Post 
/Registered Post (AD).	
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ANNEXURE‐V	
	

MANDATE	FORM	FOR	ELECTRONIC	FUND	TRANSFER	/	INTERNET	BANKING	PAYMENT	
	

1. Name of Bidder: ________________________________________________ 
2. Address of the Bidder: ___________________________________________ 

City: ________________________________ PIN Code: ______________ 
E-mail Id: _____________________________________________________ 
Permanent Account Number: _____________________________________ 

3. Particulars of Bank 
Bank Name  Branch 

Name 
 

Branch Place  Branch City  
PIN Code  Branch Code  
MICR No.    
(9 Digits code number appearing on the MICR Band of the cheque supplied by the 

Bank. Please attach Xerox copy of a cheque of your bank for ensuring accuracy of 
the bank name, branch name and code number) 

RTGS CODE 
Account Type Saving Current Cash Credit 
Account 

Number (as 
appearing in 
the Cheque 
Book) 

4. Date	from	which	the	mandate	should	be	effective. 
I hereby declare that the particulars given above are correct and complete. If any 

transaction is delayed or not effected for reasons of incomplete or incorrect 
information. I shall not hold Company responsible. I also undertake to advise any 
change in the particulars of my account to facilitate updation of records for 
purpose of credit of amount through SBI Net / RTGS transfer. I agree to discharge 
responsibility expected of me as a participant under the scheme. Any bank charges 
levied by the bank for such e-transfer shall be borne by us. 

Place: 
Date: 
Signature of the Party / Authorized Signatory 
---------------------------------------------------------------------------------------------------------- 
Certified that particulars furnished above are correct as per our records. 
Banker’s Stamp 
Date 
(Signature of the Authorized official from the Bank) 
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ANNEXURE‐VI	
	

PROFORMA	FOR	LETTER	OF	BID		
THIS IS TO BE ACCEPTED UNCONDITIONALLY BY BIDDER DURING SUBMISSION OF BID:  

(TO BE ACCEPTED THROUGH GTE OF BSC) 
To, 
The Tender Committee  
Eastern Coalfields Limited 

 
Sub. : Letter of Bid for the work “Introduction of Standard Height Continuous Miner 

package (01 set) including Battery Operated Multi Utility Vehicles (MUVs) and 
Battery Operated Free Steered vehicles (FSVs) for 5 APPs of 0.51 MTY at Jhanjra 
Project Colliery, Jhanjra Area of ECL on Hiring Basis” 

Ref. NIT No.: ECL / HQ / CMC /SHCM 5 Jhanjra/2026/ 1483; Date: 02.02.2026 
 

Dear Sir, 

This has reference to above referred bid. I/we have read and examined the conditions of contract, 
Scope of Work, technical specifications, BOQ and other documents carefully. 

 
I /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept 
the bid conditions and bid documents as available in the GeM Portal, in its entirety for the above 
work and agree to abide by and fulfill all terms and conditions and specifications as contained in 
the bid document. 

 
I/we here by submit all the documents as required to meet the eligibility criteria as per 
provision of the bid notice/document. 

 
I/We hereby confirm that this bid complies with the Bid validity, Bid Security and other 
documents as required by the Bidding documents. 

If any information furnished by me/us towards eligibility criteria of this bid is found to be 
incorrect at any time, penal action as deemed fit may be taken against me/us for which I/We 
shall have no claim against CIL/Subsidiary. 

 
Until a formal agreement is prepared and executed, this bid and your subsequent Letter of 
Acceptance/Work Order shall constitute a binding contract between us and EASTERN 
COALFIELDS LIMITED 

Should this bid be accepted, we agree to furnish Performance Security within stipulated date 
and commence the work within stipulated date. In case of our failure to abide by the said 
provision Eastern Coalfields Ltd. shall, without prejudice to any other right or remedy, be at 
liberty to” cancel the letter of acceptance/ award and to forfeit the Earnest Money and also 
debar us from participating in future tenders for a minimum period 12 months” OR to act as 
specified in the NIT/ Bid Document. 
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ANNEXURE‐VII	
	

PROFORMA	FOR	UNDERTAKING	TO	BE	ACCEPTED	UNCONDITIONALLY	BY	BIDDER/S		
(THIS TO BE ACCEPTED UNCONDITIONALLY BY BIDDER/S FOR GENUINENESS OF THE 
INFORMATION FURNISHED IN BSC AND AUTHENTICITY OF THE DOCUMENTS UPLOADED 
ONLINE IN SUPPORT OF HIS ELIGIBILITY :(TO BE ACCEPTED THROUGH GTE OF BSC)): 

	

We solemnly declare that: 
 

1. I/We am/are submitting Bid for the work “Introduction of Standard Height Continuous 
Miner package (01 set) including Battery Operated Multi Utility Vehicles (MUVs) and Battery 
Operated Free Steered vehicles (FSVs) for 5 APPs of 0.51 MTY at Jhanjra Project Colliery, 
Jhanjra Area of ECL on Hiring Basis” against NIT Ref. No. “ECL / HQ / CMC /SHCM 5 
Jhanjra/2026/ 1483; Date: 02.02.2026” and I/we offer to execute the work in accordance with 
all the terms, conditions and provisions of the bid. 

 
2. All information furnished by us in respect of fulfilment of eligibility criteria and qualification 

information of this Bid is complete, correct and true. 

3. All copy of documents, credentials and documents submitted along with this Bid are genuine, 
authentic, true and valid. 

4. I/ We hereby authorize department to seek references / clarifications from our Bankers. 
 

5. We hereby undertake that we shall register and obtain license from the Competent Authority 
under the contract labour (Regulation & Abolition Act) as relevant, if applicable. 

6. I/We have not been debarred by any procuring entity for violation of Preference to Make in 
India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by 
Govt. of India as amended from time to time. 

 
7. Certificate	 regarding	 compliance	 to	 order	 no.F.No.6/18/2019‐PPD	 dt	 23/7/2020	 as	
amended	 from	 time	 to	 time	 of	 Ministry	 of	 Finance,	 Dept	 of	 Expenditure,	 Public	
Procurement	Division	with	respect	to	restrictions	on	procurement	of	goods,	services	
or	works	 from	a	Bidder	of	 a	 country	which	shares	a	 land	border	with	 India	and	on	
sub‐contracting	to	Contractors	from	such	countries	- I/we have read the Clause regarding 
restrictions on procurement from a Bidder of a country which shares a land border with 
India and on sub-contracting to Contractors from such countries; I/we certify that I am/ we 
are not from such a country or, if from such a country, has/have been registered with the 
Competent Authority and will not sub-contract any work to a Contractor from such countries 
unless such Contractor is registered with the Competent Authority. I hereby certify that I/we 
fulfil all requirements in this regard and I am/ we are eligible to be considered. (Where 
applicable, evidence of Competent Authority shall be attached.) 
 

8. We hereby confirm that we shall deploy matching Equipment of required capacity and 
quantity per Bid Document either owned or through hiring. 

 

If any information and document submitted is found to be false/ incorrect at any time, 
department may cancel my/our Bid and action as deemed fit may be taken against me/us, 
including termination of the contract, forfeiture of all dues and banning of our firm and all 
partners of the firm etc as per the tender document. 
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ANNEXURE‐VIII	
	

PROFORMA	FOR	UNDERTAKING	TO	BE	UPLOADED	BY	BIDDER/S	REGARDING	RELATIVES	
AS	EMPLOYEES	OF	COMPANY,	LOCAL	SUPPLIER	STATUS	OF	THE	BIDDER	ETC.:	

	
(ON	THEIR	LETTER	HEAD)	

	
	

I/We,… ...................................................................................................................................................... ,Proprietor/Partner 
/Legal Attorney/Director/     Accredited....................  Representative of 
M/s .............................................................................................................. , solemnly declare that: 

 
1. Myself/Our Partners/Directors don’t has/have any relative as employee of Coal India Limited. 

OR 
The details of relatives of Myself/Our Partners/Directors working as employee of Coal India 
Limited is as follows: 

a) Name of the employee 
b) Place of posting 
c) Department 
d) Designation 
e) Type of relation - Wife/Husband/ Father/ Step-Father/Mother / Step-Mother/ 

Son/Step- son/ Son's wife / Daughter / Daughter's Husband / Brother/ Step- 
Brother/ Sister / Step- Sister. 

 
2. *I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall 

make necessary payments as required under law. 
Or 

*I/We hereby undertake that we shall take appropriate steps for registration as relevant under CMPF 
/ EPF authorities, if applicable. We shall make necessary payments as required under law. 

 
*	Delete	whichever	is	not	applicable.	

 
3.  ** I/We have not been debarred or banned or delisted by any Govt., or Quasi Govt. Agencies 

or PSUs. 
 Or 

**I / We ………………..have been debarred or banned by the organization named “__________” for a 
period of…… year/s, effective from ……. to……… 
**	Delete	whichever	is	not	applicable.	
	

4. i) 
Note:	‐	If the estimated value of procurement is upto 10 Crore:	

We certify that the works/services offered by us against the tender for the work 
“…………………………… (Name of work)” against Ref. No. ......................... Dated………………, meet the 
minimum local content requirement and has local content: 
	
* Equal to or more than 50% (Select this, in case of Class-I Local Suppliers) i.e………%       
(indicating the percentage of local content). 
	
* More than 20% but less than 50% (Select this, in case of Class-II Local Suppliers) i.e.………%       
(indicating the percentage of local content). 
 
The details of the location(s) at which the local value addition is made, is / are as under: 
1. 
2. 
ii) Note: If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall 
submit a certificate (with UDIN) from the statutory auditor or cost auditor of the company (in 
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case of companies) or from a practicing cost accountant or practicing chartered account (in 
respect of suppliers other than companies) giving the percentage of local content as per format 
provided at Annexure – IX	–	A. 

	
5. I / We,……………………………………………Proprietor/ Partner / Legal Attorney /Director/ 

Accredited Representative of M/s……………………………………………..,solemnly declare that 
Myself/Our Partners/Directors don’t has/have any work in washing of Coal as washery 
operator  and/or  Transportation  of  coal  to  washery  in ..................................................... Area 
of Eastern Coalfields Limited. 

 
6. **I/We have not been debarred by any procuring entity for violation of Preference to Make 

in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, 
issued by Govt. of India as amended from time to time.	

OR	
**I / We …..have been debarred by……(name of procuring entity) for violation of Preference 
to Make in India  vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by 
Govt. of India as amended from time to time for a period of……year/s, effective from ………. 
to…..	
**Delete	whichever	is	not	applicable.	
	
Note: A bidder who has been debarred by any procuring entity for violation of Preference to 
Make in India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. 
of India as amended from time to time shall not be eligible for preference under this Order for 
procurement by any other procuring entity for the duration of debarment. 

7. I/we abide the Code of Integrity for Public Procurement (CIPP) as given in the tender document. 
8. *I/we do not have any previous transgression of CIPP in last three years with any entity in any country. 

Or 
*I / We have been debarred by………………(name of procuring entity) for violation of Code of Integrity for 
Public Procurement (CIPP), for a period of………………… year/s, effective from ………………. 
to……………………..….. 
*Delete	whichever	is	not	applicable	

 
9. If any information and document submitted is found to be false/ incorrect at any time, 

department may cancel my/our Bid and action as deemed fit may be taken against me/us, 
including termination of the contract, forfeiture of all dues and banning of our firm and all 
partners of the firm etc as per the tender document.
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ANNEXURE	–	IX	A	(FORMAT	FOR	LOCAL	CONTENT	CERTIFICATE	FOR	TENDER	VALUE	MORE	
THAN	10	CR.)	

 
Ref. No: ………..……………………                                      Date: ……………………. 
 
Certificate of Local Content as per Public Procurement (Preference to Make in India) Order, 2017 
(as amended from time to time) 
 
Tender No.: ………..…………………                                   dated ……………………. 
 
I/We …………………. the Statutory Auditor / the Cost Auditor / Practicing Cost Accountant / 
Practicing Chartered Accountant (Strike-off which is not applicable) of M/s  …………………, having 
registered office at …………………… hereby confirm that the percentage of local content in the 
offered product / service of M/s …………………………… is _____ % and meets the local content 
requirement for ‘Class – I local supplier’ as prescribed under Public Procurement (Preference to 
Make in India) Order, 2017 (as amended from time to time). 
 
OR	
	
I/We …………………. The Statutory Auditor / the Cost Auditor / Practicing Cost Accountant / 
Practicing Chartered Accountant (Strike-off which is not applicable) of M/s  …………………, having 
registered office at …………………… hereby confirm that the percentage of local content in the 
offered product / service of M/s …………………………… is _____ % and meets the local content 
requirement for ‘Class – II local supplier’ as prescribed under Public Procurement (Preference to 
Make in India) Order, 2017 (as amended from time to time). 
(Delete	whichever	is	not	applicable.)	
	
The details of the location(s) at which the local value addition is made, is / are as under: 
1. 
2. 
 
For ……….. (Name of the firm) 
 
Name of the Statutory Auditor / the Cost Auditor (in case of companies) / Practicing Cost 
Accountant / Practicing Chartered Accountant (other than companies). 
 
Official Stamp …………… 
 
UDIN No.: ……………… 
 
Place:  
 
Date:  
	
Note: This Certificate shall be issued by the Statutory Auditor / the Cost Auditor (in case of 
companies) or by the Practicing Cost Accountant / Practicing Chartered Accountant (other than 
companies). 
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ANNEXURE‐	IX	

	
AGREEMENT	FORM	

This agreement, made the   day of  20..…between   
 (name and address of the Employer) (hereinafter called "the 
Employer" and    (name and address of the Contractor) 
(hereinafter called "the Contractor" of the other part ) 

Whereas    the    Employer    is    desirous    that    the    Contractor    execute 

 
 (name and identification number of Contract ) ( hereinafter called "the Works" ) and the 
Employer has accepted the Bid by the Contractor for the execution and completion of such 
Works and the remedying of any defects therein. 

 
NOW THIS AGREEMENT WITNESSETH as follows : 

 
1. In this agreement, works and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed 
to form and be read and construed as part of this agreement. 

 
2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby convenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all respects with the 
provisions of the Contract. 

3. The Employer hereby convenants to pay the Contractor in consideration of the execution 
and completion of the Works and the remedying of the defects wherein the Contract price or such 
other sum as may become payable under the provisions of the Contract at the times and in the 
manner prescribed by the Contract. 

 
4. The following documents shall be deemed to form and be read and construed as part 

of this Agreement , viz. : 
(i) Letter of Acceptance ; 
(ii) Notice to proceed with the work ; 
(iii) Contractor's Bid 
(iv) Conditions of Contract 
(v) Specifications 
(vi) Drawings 
(vii) Bill of Quantities and 
(viii) Scope of work and conditions of Contract 
(ix) Integrity Pact 
(x) Guidelines for banning of business 
(xi) Any other document listed in the bid document/ Contract as forming 

part of the contract 
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IN witness whereof the parties thereto have caused this Agreement to be executed the day and year first 
before written 

The Common Seal of     

was hereunto affixed in the presence of :   

Signed, Sealed and Delivered by the said    

in the presence of :   

Binding Signature of Employer   

Binding Signature of the Contractor 

Signature of Witness 
(Name , address & Date) 



 

ANNEXURE	‐	X	
	

(PROFORMA	FOR	CIPP)	
	

PROFORMA FOR DECLARATION TOWARDS CODE OF INTEGRITY FOR PUBLIC PROCUREMENT 
TO BE ACCEPTED UNCONDITIONALLY BY BIDDER/S THROUGH BSC SHEET 

 
(To	be	signed	on	Plain	Paper)	

 
To  
Tender Inviting Authority, 
Eastern Coalfields Limited 
 
Sub: Declaration towards CIPP by Bidder 
 
Ref. No.: ECL / HQ / CMC /SHCM 5 Jhanjra/2026/ 1483; Date: 02.02.2026 
 
Dear Sir, 
 
I, Sri, …………………, proprietor, representative, partner of ………………I / We, 
___________________Proprietor/ Partner / Legal Attorney /Director/ Accredited Representative of 
M/s ……. Solemnly declare that: 
 

1. I/we have read and examined the conditions of Code of Integrity for Public Procurement 
in respect to this contract. 
 

2. Without prejudice to and in addition to the rights of the Procuring Entity to other penal 
provisions as per the bid documents or contract, if the Tender Inviting Authority comes 
to a conclusion that a (prospective) bidder/contractor/ Supplier/ consultant/ service 
provider, directly or through an agent, has violated this code of integrity in competing 
for the contract or in executing a contract, actions deemed fit as per the punitive actions 
recommended in the tender document may be taken against me/us. 
 

3. In-case the contract is awarded to me/us, I/we will submit a signed copy of Code of 
Integrity for Public Procurement, signed by All Partners/Authorized Signatory of the 
Bidder. 
 
(For & On behalf of the Principal) (For & On behalf of Bidder/ Contractor) 
(Office Seal) (Office Seal) 
Place ……………… 
Date ………………. 
Witness 1: 
(Name & Address)

 
 

Witness 1: 
(Name & Address)

 
 

Witness 2: 
(Name & Address)  

 
 

Witness 2: 
(Name & Address)  

 
 



 

 
Code	of	Code	of	Integrity	for	Public	Procurement	(CIPP)	

	
1. Introduction	
Public procurement is perceived to be prone to corruption and ethical risks. To mitigate this, 
the officials of Procuring Entities involved in procurement and the bidders/ contractors must 
abide by the following Code of Integrity for Public Procurement (CIPP). The bidders/ 
contractors should accept a declaration about abiding by a Code of Integrity for Public 
Procurement (including sub-contractors engaged by them) during submission of bid, with a 
warning that, in case of any transgression of this code, it would be liable for punitive actions 
such as cancellation of contracts, banning and blacklisting or action in Competition 
Commission of India, and so on. 
	
2. Code	of	Integrity	for	Public	Procurement	
Procuring authorities as well as bidders, contractors and consultants should observe the 
highest standard of ethics and should not indulge in the following prohibited practices, either 
directly or indirectly, at any stage during the procurement process or during execution of 
resultant contracts: 
	
i) “Corrupt	practice”: making offers, solicitation or acceptance of bribe, rewards or gifts 
or any material benefit, in exchange for an unfair advantage in the procurement process or to 
otherwise influence the procurement process or contract execution;	
	
ii) “Fraudulent	 practice”: any omission or misrepresentation that may mislead or 
attempt to mislead so that financial or other benefits may be obtained or an obligation avoided. 
This includes making false declaration or providing false information for participation in a 
tender process or to secure a contract or in execution of the contract;	
	
iii) “Anti‐competitive	 practice”: any collusion, bid rigging or anti-competitive 
arrangement, or any other practice coming under the purview of The Competition Act, 2002, 
between two or more bidders, with or without the knowledge of the procuring entity, that may 
impair the transparency, fairness and the progress of the procurement process or to establish 
bid prices at artificial, non-competitive levels;	
	
iv) “Coercive	 practice”: harming or threatening to harm, persons or their property to 
influence their participation in the procurement process or affect the execution of a contract;	
	
v) “Conflict	of	interest”:		
Participation by a bidding firm or any of its affiliates that are either involved in the consultancy 
contract to which this procurement is linked; or if they are part of more than one bid in the 
procurement; or if the bidding firm or their personnel have relationships or financial or 
business transactions with any official of procuring entity who are directly related to tender or 
execution process of contract; or improper use of information obtained by the (prospective) 
bidder from the procuring entity with an intent to gain unfair advantage in the procurement 
process or for personal gain. 
 
All such Bidders having a Conflict of Interest, shall be disqualified. 
 
Earnest Money deposited by such defaulting Bidders shall be forfeited and they shall be 
debarred from participating in future tenders in concerned Subsidiary/CIL HQ for a minimum 
period of 12(twelve) months from the date of issue of such letter. In case of 
JV/Consortium/Partnership firm, the debarment shall also be applicable to all individual 
partners of JV/Consortium/Partnership firm and in case of Company then only the Company 
shall be debarred.  
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Note:	 ‐	However, debarment shall be done as per Guidelines on Debarment of firms from 
Bidding.  
 
vi) “Obstructive	 practice”: materially impede the procuring entity’s investigation into 
allegations of one or more of the above mentioned prohibited practices either by deliberately 
destroying, falsifying, altering; or by concealing of evidence material to the investigation; or by 
making false statements to investigators and/ or by threatening, harassing or intimidating any 
party to prevent it from disclosing its knowledge of matters relevant to the investigation or 
from pursuing the investigation; or by impeding the procuring entity’s rights of audit or access 
to information;	
	
3. Obligations	for	Proactive	Disclosures	
i) Procuring authorities as well as bidders, contractors and consultants, are obliged under 
Code of Integrity for Public Procurement to suo-moto proactively declares any conflicts of 
interest (coming under the definition mentioned above – pre-existing or as and as soon as 
these arise at any stage) in any procurement process or execution of contract. Failure to do so 
would amount to violation of this code of integrity; and	
	
ii) Any bidder must declare, whether asked or not in a bid document, any previous 
transgressions of such a code of integrity with any entity in any country during the last three 
years or of being debarred by any other procuring entity. Failure to do so would amount to 
violation of this code of integrity.	
	
iii) To encourage voluntary disclosures, such declarations would not mean automatic 
disqualification for the bidder making such declarations. The declared conflict of interest may 
be evaluated and mitigation steps, if possible, may be taken by the procuring entity. Similarly 
voluntary reporting of previous transgressions of Code of Integrity elsewhere may be 
evaluated and barring cases of various grades of debarment, an alert watch may be kept on the 
bidder’s actions in the tender and subsequent contract.	
	
4. Punitive	Provisions	
Without prejudice to and in addition to the rights of the procuring entity to other penal 
provisions as per the bid documents or contract, if the procuring entity comes to a conclusion 
that a (prospective) bidder/ contractor directly or through an agent, has violated this code of 
integrity in competing for the contract or in executing a contract, the procuring entity may take 
appropriate measures including one or more of the following: 
 
i) If his bids are under consideration in any procurement	
	
a. Forfeiture or encashment of bid security;	
	
b. calling off of any pre-contract negotiations; and	
	
c. rejection and exclusion of the bidder from the procurement process	
	
ii) If a contract has already been awarded	
	
a. Cancellation of the relevant contract and recovery of compensation for loss incurred by 
the procuring entity;	
	
b. Forfeiture or encashment of any other security or bond relating to the procurement;	
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c. Recovery of payments including advance payments, if any, made by the procuring 
entity along with interest thereon at the prevailing rate;	
	
iii) Provisions in addition to above:	
	
a. banning/ debarment of the bidder from participation in future procurements of the 
procuring entity for a period not less than one year;	
	
b. In case of anti-competitive practices, information for further processing may be filed, 
with the Competition Commission of India;	
	
c. Initiation of suitable disciplinary or criminal proceedings against any individual or staff 
found responsible.	
	
NOTE	 FOR	 INFORMATION	TO	THE	BIDDERS:	Bidders are required to accept the CIPP as 
available in the Bid document through Bid Submission Confirmation (BSC) Sheet. This will be 
signed by the authorized signatory of the Bidder (s) with name, designation and seal of the 
Company at time of execution of formal agreement. In case of Partnership 
Firms/JV/Consortium, all partners shall sign at the time of agreement. 
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ANNEXURE	–	XI	(PROFORMA	FOR	INVITATION	&	DECLARATION	FOR	NEGOTIATION	AND	

FORM	OF	DECLARATION)	

Invitation	for	Negotiations		

(Refer Para 25.2 (A) OF ATC (ITB))	

(On letterhead of the procuring entity) 

Letter No: __________________________________________Dt: __________ 

To		

M/	s__________________________	(Registered	A/D) 

Sub: Tender	No	‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	opened	on	‐‐‐‐‐‐‐‐‐‐‐‐‐‐for	the	work	of	‐‐‐‐‐	

Dear Sir, 

The rates quoted in your tender are considered high. You are therefore, requested to come for 
negotiations of rates, on.......... (date) at........(time) at.......(venue). 

You should, however, come for negotiations only in case you are prepared to furnish before 
such date the declaration appended herewith. 

A copy of the form in which you may submit your revised offer after negotiations is enclosed. 

Enclosure: 

1. Form of Declaration 
2. Form of Revised Offer 

Yours faithfully, 

(Authorised Officer) 

	

	

 



 

 

FORM	OF	DECLARATION	

(To be signed and submitted before start of negotiations) 

(On company letterhead) 

Letter No:_______________________________________      Dt:____________ 

To ____________________________ 

Sub: Tender	No.	‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	Opened	on	‐‐‐‐‐‐‐‐‐‐‐‐‐‐for	the	work	of	‐‐‐‐‐‐‐‐‐‐‐‐‐	

Ref: Your invitation for negotiations No: dated:	

Dear Sir, 

I _____________ duly authorised on behalf of M/ s. _________________do declare that in the event of 
failure of the contemplated negotiations relating to Tender No.______________ opened on 
_____________my original tender shall remain open for acceptance on its original terms and 
conditions.  

 Yours faithfully, 

Place: _________________________ 

Date: _________________________ 

Signatures of bidder, or officer authorised 
to sign the bid documents on behalf of the 
bidder 

 



 

 
ANNEXURE	–	XII	(PROFORMA	FOR	REVISED	OFFER	IN	NEGOTIATION)	

Format of Revised Offer in Negotiations 
(Refer Para 25.2(A) OF ATC (ITB)) 

Revised Offer in Negotiations 
(On company letterhead) 

From………………………………………………………………………………….. 
Full address………………………………………………………………………… 
To ................................................ 
Sir, 
Sub: Tender No ---------------- opened on --------------for the work of ----------------
--------- 
Ref: Your invitation for negotiations no: __________________ dated: __________________ 

1. On further discussions with your representatives on ………………….in response 
to your letter no ……………………………….. dated …………….. 

We are not prepared to reduce the rates already quoted in the original tender, 
which will remain valid up to………………………………. 

Or 

1. I/ we reduce my/ our rates from ……… % of base value to ………. % of base value 
and the same shall be recorded on GeM portal as per GeM Portal functionality. 

2. I/ we am/ are aware that the provisions of the original bidding document 
remain valid and binding on me. 

3. I/ we undertake to execute the contract as per following Schedule......... 

4. I/ we agree to abide by this tender on the revised rate quoted by me/ us, it is 
open for acceptance for a period of 120/ 180 days from this date, i.e., up to 
…………………… and in default of my/ our doing so, I/ we will forfeit the earnest 
money deposited with the original tender/ attached herewith. Eligibility as 
valid tenderers shall be deemed to be the consideration for the said forfeiture. 

 
 Yours faithfully, 

 
Signatures of bidder 
or Officer authorised 
to sign the bid 
documents on behalf 
of the bidder 
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Annexure‐XIII	
GUIDELINES	ON	DEBARMENT	OF	FIRMS	FROM	BIDDING	

CIL and its Subsidiary Companies shall follow the following guidelines for effecting 
‘Debarment of firms from Bidding’ with a contracting entity in respect of Works and 
Services Contracts. 
 
1. Observance of Principle of Natural Justice before debarment of firm from Bidding. 

The bidder/contractor shall not be debarred unless such bidder/contractor has 
been given a reasonable opportunity to represent against such debarment 
(including personal hearing, if requested by the bidder/contractor). 
 

2. The terms ‘banning of firm’, ‘Suspension’, ‘Blacklisting’ etc. convey the same 
meaning as of ‘Debarment’.  
 

3. The order of debarment shall indicate the reasons(s) in brief that lead to 
debarment of the firm. 
 

4. The contracting entity may be debarred from bidding in the following 
circumstances: -  
 
i) Withdrawal of Bid as per relevant provisions of tender document. 

 
ii) If L-1 Bidder fails to submit PSD, if any and/or fails to execute the contract 

within stipulated period. 
 

iii) If L-1 Bidder fails to start the work on scheduled time. 
 

iv) In case of failure to execute the work as per mutually agreed work schedule. 
 

v) Continued and repeated failure to meet contractual Obligations: 
 
a. In case of partial failure on performance, agency shall be debarred from 

future participation in tenders keeping his present contract alive.  
 

b. On termination of contract. 
 

vi) Willful suppression of facts or furnishing of wrong information or 
manipulated or forged documents by the Agency or using any other 
illegal/unfair means.  
 

vii) Formation of price cartels with other contractors with a view to artificially 
hiking the price. 
 

viii) The contractor fails to maintain/ repair/ redo the work up to the expiry of 
performance guarantee period, when it is specifically brought to his notice. 
 

ix) Contractor fails to use Mobilisation advance (if any) given to him for the 
purpose it was intended. 
 

x) Contractor fails to renew the securities deposited to the department. 
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xi) The contractor fails to rectify any lapse(s) in quality of the work done within 

defect liability period. 
 

xii) Transgression of any clause(s) relating to Contractor’s obligation defined in 
the Integrity Pact wherever such Pact exists.   
 

xiii) Any other breach of Contract or misdeed which may cause financial loss or 
commercial disadvantage to the Company. 
 

xiv) If it is determined that the bidder has breached the Code of Integrity for 
Public Procurement (CIPP) as provided in the tender document. 
 

xv) False declarations w.r.t Make in India Order. 
 

xvi) In case of supply of sub-standard materials, sub-standard quality of work, 
non-execution of work, non-supply of materials, failure to abide by bid 
securing declaration (if any) etc.  
 
In case of price cartel, matter shall be reported to the Competition 
Commission and requesting, inter-alia, to take suitable strong actions against 
such firms. 

 
5. Such ‘Debarment, if any when effected, shall be with prospective effect only. The 

effect of ‘Debarment’ shall be for future tenders from the date of issue of such 
Order. No contract of any kind whatsoever shall be placed to debarred firm after 
the issue of a debarment order by DoE/MoC/CIL/Subsidiary (as applicable) if such 
debarment has been done before the last date of bid submission. Even in the case 
of risk purchase, no contract should be placed on such debarred firms.  
 
In case, any debarred firms have submitted the bid, the same will be ignored. In 
case such firm is lowest (L-1), next lowest firm shall be considered as L-1. Bid 
security/ EMD submitted by such debarred firms shall be returned to them.  

 
6. In case CIL is of the view that a particular firm should be banned across all the 

Ministries/ Departments by debarring the firm from taking part in any bidding 
procedure floated by the Central Government Ministries/ Departments, CIL may 
refer the case to MoC with the approval of Chairman, CIL for referring the case 
DoE with a self-contained note setting out all the facts of the case and the 
justification for the proposed debarment, along with all the relevant papers and 
documents. 
 
This shall be done only in those case where debarment has been done across CIL 
and its Subsidiaries. 

 
7. The debarment shall be for a minimum period of one year and shall be effective 

for the concerned Subsidiary for the tenders invited at Subsidiary level. Similarly, 
in case of tenders of CIL HQ, debarment shall be for CIL HQ. However, if such 
‘debarment’ has to be made effective for entire CIL and its Subsidiaries then 
approval of Chairman, CIL shall be required. The period of debarment shall not 
exceed 02(Two) years. In case of clause (4)(vi) & (xv) above, period of debarment 
shall be 02(Two) years. 
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8. Once a contracting entity is debarred, it shall be extended to the constituents of 
that entity, i.e. partners (jointly and severally) in case of Joint Venture, all the 
partners (jointly and severally) in case of Partnership Firm, owner/proprietor in 
case of Proprietorship Firm. The names of partners should be clearly specified in 
the Debarment Order. If such debarred owner/Proprietor/ Partner make/form 
different Firms/entity and attempts to participate in tenders, the same shall not be 
entertained during the currency of such debarment. In case the contracting entity 
being debarred is a Company then only the Company shall be debarred. 
 
Note: “Company” means a company incorporated under company’s Act 2013 or 
under any previous company law. 

 
9. The above ‘Debarment’ shall be in addition to other penal provisions of Bid 

Document /Contract document. 
 

10. Debarment in any manner does not impact any other contractual or other legal 
rights of CIL and/or its Subsidiaries.  
 

11. In case of shortage of firms (less than three eligible firms) in a particular group, 
such debarments may also hurt the interest of CIL and/or its Subsidiaries. In such 
cases, endeavour should be to pragmatically analyse the circumstances, try to 
reforms the firm and may get a written commitment from the firm that its 
performance will improve. 
 

12. Approving Authority: The ‘Debarment’ of a contracting entity shall be done with 
the approval of the Competent Authority as per the details below: 
 
a) In case the Accepting Authority of the work is Board or Empowered Committee 

or FDs or CMD of CIL/Subsidiary Company, then the Competent Authority for 
debarment shall be CMD of CIL/Subsidiary Company. 
 

b) In case the Accepting Authority of the work is up to the level of Director of 
CIL/Subsidiary Company, then the Competent Authority for debarment shall be 
Director of CIL/Subsidiary Company. 
 

13. An order for debarment passed shall be deemed to have been automatically 
revoked on the expiry of that period and it shall not be necessary to issue a 
specific formal order of revocation.  
 
A debarment order may be revoked before the expiry of the Order, by the 
competent authority, if it is of the opinion that the disability already suffered is 
adequate in the circumstances of the case or for any other reason. 

 
14. Appellate Authority for debarment orders shall be CMD of CIL/ Subsidiary 

Company. In case the debarment is done with the approval of CMD of the 
Subsidiary Company then Chairman, CIL shall be Appellate Authority. The 
appellate authority in case debarment is done with approval of Chairman CIL, shall 
be CFD of CIL. 
 

15. Any change on the above may be done with approval of FDs of CIL. 
 

16. All the orders of debarment or orders passed in appeal shall be marked to 
GM(CMC) / Civil / concerned HODs of CIL/Subsidiary Company/ Nodal officers of 
CIL or Subsidiaries. Nodal officers of CIL or Subsidiaries shall maintain the master 
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data of such banned firms which shall be made available in the public domain (i.e. 
on the website of CIPP Portal/CIL/Subsidiaries/GeM Portal). 
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ANNEXURE	–	A	
	
	

BID	SUBMISSION	CONFIRMATION	(BSC)	SHEET 
 
 
 
 
 
 
 
 
 
 



Sl. No. Expected Value Bidder Value

1.0 Yes Yes

2.0 Yes Yes

3.0 Yes Yes

4.0 Yes Yes

5.0 Yes Yes

6.0 Yes Yes

7.0 Yes Yes

8.0 Yes Yes

9.0 Yes Yes

10.0 Yes Yes

11.0 Yes Yes

12.0 Yes Yes

13.0 Yes Yes

Bid Submission Confirmation (BSC) Sheet (Annexure-A)

Confirmation in the form of Yes/No regarding acceptance of LETTER OF BID (LOB) (Annexure VI) as per format given in the Bid Document.

Confirmation in the form of Yes/No regarding possession of requisite document of PERMANENT ACCOUNT NUMBER as per requirement of Bid Document.

Confirmation in the form of Yes/No regarding acceptance of GENUINENESS OF INFORMATION FURNISHED ONLINE,DOCUMENTS UPLOADED (Annexure VII) as per format given in 
the Bid Document.

Confirmation in the form of Yes/No regarding possession of requisite document of WORK EXPERIENCE as per requirement of Bid Document. 

Confirmation in the form of Yes/No regarding possession of requisite document of WORKING CAPITAL as per requirement of Bid Document.

Confirmation in the form of Yes/No regarding submission of Bid Security / document for exemption as per requirements of Bid Document.

Confirmation in the form of Yes/No regarding possession of requisite document of GOODS AND SERVICES TAX as per requirement of Bid Document.

Confirmation in the form of Yes/No regarding possession of requisite document of LEGAL STATUS OF BIDDER as per requirement of Bid Document.

Phone No. of Authorized Representative of 
the bidder

Bidders Details

Name of Partners / Directors /Proprietor of 
the bidder and specify Lead members of 
JV/Consortium

Name of Authorized Representative of the 
bidder

Particulars

Permanent Account Number 
(PAN) of Bidder

Name of Work

Tender No.

Introduction of Standard Height Continuous Miner package (01 set) including Battery Operated Multi Utility Vehicles (MUVs) and Battery Operated Free Steered vehicles (FSVs) for 5 APPs of 0.51 MTY 
at Jhanjra Project Colliery, Jhanjra Area of ECL on Hiring Basis

ECL / HQ / CMC /SHCM 5 Jhanjra/2026/1483; Date: 02.02.2026

GST IN

Registered Address of the 
bidder

Name of the Bidder (If bidder is JV/Consortium then the name of JV/Consortium shall be entered, not the Lead 
Partner submitting bid on behalf of JV/Consortium)

Confirmation in the form of Yes/No regarding possession of requisite document of Financial Turnover as per requirement of Bid Document.

Confirmation in the form of Yes/No regarding acceptance of the provisions of Public Procurement (Preference to Make in India), order 2017 and amended time to time.

Confirmation in the form of Yes/No to deploy matching Continuous Miner equipment package as per Bid Document. 

Confirmation in the form of Yes/No regarding submission of requisite document of QUALIFICATION INFORMATION as per  Bid Document.

Postal Code

Bidder's Legal Status 
(Proprietor/Partnership/Limited 
Company/JV/Consortium)

Correspondence Email of the 
bidder

Mobile No. of Authorized Representative of 
the bidder

Confirmation in the form of Yes/No regarding possession UNDERTAKING REGARDING RELATIVES AS EMPLOYEES OF COMPANY, LOCAL SUPPLIER STATUS OF BIDDER, CIPP 
etc. (Annexure VIII) as per requirement of Bid Document.

Bidder General Technical Evaluation - Status - Complied



14.0 Yes Yes

15.0 Yes Yes

16.0 Yes Yes

17.0 Yes Yes

Sl. No. Agreement No./Work Order 
No. Employer Details Share in 

experience %

Quantity of 
experience in 

Million Te

Work Experience 
start date (dd-mm-

yyyy)

1.0

2.0

3.0

4.0

5.0

6.0

Work experience end date (dd-mm-yyyy)

Required Work Experience in Million Tonne (M. Te)

1-Feb-19 Period: To Date (dd-mm-yyyy)

Experience End Date (dd-mm-yyyy) 29-Dec-00

Work Experience Details 

Period: From Date (dd-mm-yyyy)

0.408

Note: 1. In case, any of the declaration given by Bidder in General Technical Evaluation as above is marked NO under seller/bidder value, the same shall be cross checked by the 
seller/bidder before submission of Bid.                                                                                                                                                                                                                                                   
2. The Bidders are requested to kindly enter the date in dd-mm-yyyy format only. 

MSE Certificate No. 
(If applicable)

EMD UTR Ref. No. (If 
applicable)

Confirmation in the form of Yes/No regarding acceptance of INTEGRITY PACT (Annexure I) as per format given in the Bid Document.

31-Jan-26

Confirmation in the form of Yes/No regarding submission of relevant documents i.e., Certification with UDIN from respective authority  to indicate the % of Local Content (Annexure-IX A) as 
per format given in the Bid Document.

Confirmation in the form of Yes/No regarding acceptance of CODE OF INTEGRITY FOR PUBLIC PROCUREMENT (Annexure X) as per format given in the Bid Document.

Confirmation in the form of Yes/No regarding acceptance of RESTRICTIONS ON PUBLIC PROCUREMENT FROM CERTAIN COUNTRIES as per format given in the Bid Document.

Work Description

Experience Start Date (dd-mm-yyyy)



7.0

8.0

9.0

10.0

0 NA

Sl. No.

1.0

2.0

3.0

Sl. No.

1.0
2.0
3.0

Note: In Case of JV/Consortium, Working capital details at Sl. No. 1 is for the lead member of the JV/Consortium and at sl. No. 2 & 3 for other members. In case Bidder is other than JV the details of 
working capital must be entered at Sl. No. 1.

WC in Rs. Date on WC Available (dd-mm-yyyy)

0.0Total

Name of Chartered Accountant CA Membership Number Date of issue of Certificate (dd-mm-yyyy)

Date on or after which WC should be available (dd-mm-yyyy): 15-Dec-25

Working Capital Details 
10,51,00,000.00Required Working Capital in Rs.:

Total

Financial Turnover Details 
Required Turnover in Rs.: 34,14,00,000.00

Name of Chartered Accountant Membership No. of CA who certify the 
bidder's Financial Turnover on a particular Turnover in Rs. Last date of a year in which bidder 

meet the required Financial Turnover Date of issue of Certificate (dd-mm-yyyy)

Period: From Date (dd-mm-yyyy) 1-Feb-19 Period: To Date (dd-mm-yyyy) 31-Jan-26
Start Date of Turnover (dd-mm-yyyy) End Dateof Turnover (dd-mm-yyyy) 29-Dec-00

Total 0.0
Note: In Case of JV/Consortium, Turnover details at Sl. No. 1 is for the lead member of the JV/Consortium and at sl. No. 2 & 3 for other members. In case Bidder is other than JV the details of Turnover 
must be entered at Sl. No. 1.



�बड �ववरण/Bid Details

�बड बंद होने क� तार�ख/समय  /Bid End Date/Time 14-03-2026 18:00:00

�बड खुलने क� तार�ख/समय  /Bid Opening
Date/Time

14-03-2026 18:30:00

�बड पेशकश वैधता (बंद होने क� तार�ख से) /Bid Offer
Validity (From End Date)

180 (Days)

मं ालय/रा!य का नाम /Ministry/State Name Ministry Of Coal

�वभाग का नाम/Department Name Coal India Limited

संगठन का नाम/Organisation Name Eastern Coalfields Limited

काया%लय का नाम /Office Name West Bengal

व&तु 'णेी /Item Category Mass Production Mining Technology Services - Per metric
tonne basis - Under Ground Mining; Continuous Miner; Coal

अनुबंध अविध /Contract Period  5 Year(s)

एमएसएमई के  िलए अनुभव के  वष. और टन%ओवर से छूट  4दान
क� गई है/MSE Relaxation for Years of
Experience and Turnover

No

&टाट%अप के  िलए अनुभव के  वष. और टन%ओवर से छूट  4दान
क� गई है /Startup Relaxation for Years of
Experience and Turnover

No

�व5ेता  से मांगे गए द&तावेज़/Document required
from seller

Experience Criteria,Bidder Turnover,Certificate (Requested
in ATC),Additional Doc 1 (Requested in ATC),Additional Doc
2 (Requested in ATC),Additional Doc 3 (Requested in
ATC),Additional Doc 4 (Requested in ATC)
*In case any bidder is seeking exemption from Experience /
Turnover Criteria, the supporting documents to prove his
eligibility for exemption must be uploaded for evaluation by
the buyer

7या आप िन�वदाकार9 :ारा अपलोड ;कए गए द&तावेज़9 को
िन�वदा म< भाग लेने वाले सभी िन�वदाकार9 को ;दखाना
चाहते ह>? संदभ% मेनू है/Do you want to show
documents uploaded by bidders to all
bidders participated in bid?

Yes (Documents submitted as part of a clarification or
representation during the tender/bid process will also be
displayed to other participated bidders after log in)

�बड लगाने क� समय सीमा &वतः नह�ं बढ़ाने के  िलए
आवBयक �बड क� संCया। / Minimum number of
bids required to disable automatic bid
extension

3

 

�बड संCया/Bid Number: GEM/2026/B/7181248
;दनांक /Dated: 02-02-2026

�बड द&तावेज़ / Bid Document
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;दन9 क� संCया, Kजनके  िलए �बड लगाने क� समय-सीमा
बढ़ाई जाएगी। / Number of days for which Bid
would be auto-extended

4

ऑटो ए7सट<शन अिधकतम ;कतनी बार ;कया जाना है । /
Number of Auto Extension count

1

�बड से Nरवस% नीलामी स;5य ;कया/Bid to RA enabled No

5ेता  के  िलए उपलPध आईट�सी/ITC available to
buyer

Yes

�बड का 4कार/Type of Bid Two Packet Bid

तकनीक� मूQयांकन के  दौरान तकनीक� &पSीकरण हेतु
अनुमत समय /Time allowed for Technical
Clarifications during technical evaluation

7 Days

अनुमािनत �बड मूQय /Estimated Bid Value 2625803850

मूQयांकन पTित/Evaluation Method Total value wise evaluation

�बड �ववरण/Bid Details

ईएमड� �ववरण/EMD Detail

एडवाईजर� ब>क/Advisory Bank State Bank of India

ईएमड� रािश/EMD Amount 5000000

ईपीबीजी �ववरण /ePBG Detail

आवBयकता/Required No

(a). जेम क� शत. के अनुसार ईएमड� छूट के इVछुक �बडर को संबंिधत केटेगर� के िलए �बड के साथ वैध समिथ%त द&तावेज़ 4&तुत करने है। एमएसई
केटेगर� के अतंग%त केवल व&तुओं के िलए �विनमा%ता तथा सेवाओं के िलए सेवा 4दाता ईएमड� से छूट के पा  ह>। XयापाNरय9 को इस नीित के दायरे से
बाहर रखा गया है।/EMD EXEMPTION: The bidder seeking EMD exemption, must submit the valid supporting document
for the relevant category as per GeM GTC with the bid. Under MSE category, only manufacturers for goods and
Service Providers for Services are eligible for exemption from EMD. Traders are excluded from the purview of this
Policy.

(b).ईएमड� और संपादन जमानत रािश, जहां यह लागू होती है, लाभाथY के पZ म< होनी चा;हए। / EMD & Performance securityshould be
in favour of Beneficiary, wherever it is applicable. 

लाभाथY /Beneficiary : 
General Manager
West Bengal, COAL INDIA LIMITED, EASTERN COALFIELDS LIMITED, Ministry of Coal
(Malay Das)

बोली �वभाजन लागू नह�ं ;कया गया/Bid splitting not applied.

एमआईआई अनुपालन/MII Compliance
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एमआईआई अनुपालन/MII Compliance Yes

1. Estimated Bid Value indicated above is being declared solely for the purpose of guidance on EMD amount and
for determining the Eligibility Criteria related to Turn Over, Past Performance and Project / Past Experience etc.
This has no relevance or bearing on the price to be quoted by the bidders and is also not going to have any
impact on bid participation. Also this is not going to be used as a criteria in determining reasonableness of
quoted prices which would be determined by the buyer based on its own assessment of reasonableness and
based on competitive prices received in Bid / RA process. 

If the buyer has mentioned MSE purchase preference in ATC then service provider is required to upload
necessary documents for MSE purchase preference for verification by the buyer during evaluation.

ए7सेल म< अपलोड ;कए जाने क� आवBयकता /Excel Upload Required :

BSC Sheet - 1770032201.xlsx

अितNर[ यो\यता /आवBयक डेटा/Additional Qualification/Data Required

Scope of Work/NIT:1770032462.pdf

Mine Plan:1770032502.pdf

Service Level Agreement:1770032691.pdf

Terms and Condition of the contract:1770032705.pdf

Pre Bid Detail(s)

मूQय िभ]नता खंड द&तावेज़/Pre-Bid
Date and Time 4ी-�बड &थान/Pre-Bid Venue

17-02-2026 11:00:00 CMC Conference Hall, 2nd Floor, Technical Building, ECL HQ, Sanctoria,
Paschim Bardhamman, West Bengal, India- 713333

Mass Production Mining Technology Services - Per Metric Tonne Basis - Under Ground
Mining; Continuous Miner; Coal ( 2550000 )

तकनीक� �विश�Sयाँ /Technical Specifications

�ववरण/ Specification मूQय/ Values

कोर / Core

Type of Mining Under Ground Mining

Machines to be deployed Continuous Miner

Mineral to be Extracted Coal

एडऑन /Addon(s)

अितNर[ �ववरण /Additional Details

Average Strip Ratio for the Contract Duration NA

Location of Mine Jhanjra Project Colliery, ECL
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5ेता  :ारा िनधा%Nरत ]यूनतम मूQय/Minimum Floor Price defined by Buyer

5ेता :ारा िनधा%Nरत ]यूनतम मूQय/Minimum Floor Price
defined by Buyer

No

इनपुट कर 5े;डट (आईट�सी) तथा Nरवस% 4भार (आरसीएम)/Input Tax Credit(ITC) and Reverse Charge(RCM) Details

जीएसट� पर इनपुट कर 5े;डट  /ITC on GST जीएसट� उपकर कर 5े;डट  /ITC on GST Cess

100% NA

अितNर[ �विश�S द&तावेज़ /Additional Specification Documents

परे�षती/Nरपो;ट_ग अिधकार� /Consignees/Reporting Officer and Quantity

5.सं./S.N
o.

परे�षती/Nरपो;ट_ग
अिधकार� /Consignee
Reporting/Officer

पता/Address

संसाधन9 क� मा ा
/ Estimated

mineral
quantity to

be
excavated
during the
contract

duration(in
metric
tonne)

अितNर[ आवBयकता
/Additional

Requirement

1 Prasoon Mallik
713363,Area Office Jhanjhra
Area Faridpur Puchim Burdwan
WB

2550000 N/A

5ेता  :ारा जोड़� गई �बड क� �वशेष शतb/Buyer Added Bid Specific Terms and Conditions
1. Buyer Added Bid Specific ATC

Buyer uploaded ATC document Click here to view the file .

2. Forms of EMD and PBG

Bidders can also submit the EMD with Payment online through RTGS / internet banking in Beneficiary
name

Eastern Coalfields Ltd
Account No.
11214377214
IFSC Code
SBIN0000011
Bank Name
State Bank Of India
Branch address
Asansol
.
Bidder to indicate bid number and name of bidding entity in the transaction details field at the time of on-
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line transfer. Bidder has to upload scanned copy / proof of the Online Payment Transfer along with bid.

अ&वीकरण/Disclaimer
The additional terms and conditions have been incorporated by the Buyer after approval of the Competent
Authority in Buyer Organization, whereby Buyer organization is solely responsible for the impact of these clauses
on the bidding process, its outcome, and consequences thereof including any eccentricity / restriction arising in
the bidding process due to these ATCs and due to modification of technical specifications and / or terms and
conditions governing the bid. If any clause(s) is / are incorporated by the Buyer regarding following, the bid and
resultant contracts shall be treated as null and void and such bids may be cancelled by GeM at any stage of
bidding process without any notice:-

1. Definition of Class I and Class II suppliers in the bid not in line with the extant Order / Office Memorandum
issued by DPIIT in this regard.

2. Seeking EMD submission from bidder(s), including via Additional Terms & Conditions, in contravention to
exemption provided to such sellers under GeM GTC.

3. Publishing Custom / BOQ bids for items for which regular GeM categories are available without any
Category item bunched with it.

4. Creating BoQ bid for single item.
5. Mentioning specific Brand or Make or Model or Manufacturer or Dealer name.
6. Mandating submission of documents in physical form as a pre-requisite to qualify bidders.
7. Floating / creation of work contracts as Custom Bids in Services.
8. Seeking sample with bid or approval of samples during bid evaluation process. (However, in bids for

attached categories, trials are allowed as per approved procurement policy of the buyer nodal Ministries)
9. Mandating foreign / international certifications even in case of existence of Indian Standards without

specifying equivalent Indian Certification / standards.
10. Seeking experience from specific organization / department / institute only or from foreign / export

experience.
11. Creating bid for items from irrelevant categories.
12. Incorporating any clause against the MSME policy and Preference to Make in India Policy.
13. Reference of conditions published on any external site or reference to external documents/clauses.
14. Asking for any Tender fee / Bid Participation fee / Auction fee in case of Bids / Forward Auction, as the

case may be.
15. Any ATC clause in contravention with GeM GTC Clause 4 (xiii)(h) will be invalid. In case of multiple L1

bidders against a service bid, the buyer shall place the Contract by selection of a bidder amongst the L-1
bidders through a Random Algorithm executed by GeM system.

16. Buyer added ATC Clauses which are in contravention of clauses defined by buyer in system generated bid
template as indicated above in the Bid Details section, EMD Detail, ePBG Detail and MII and MSE Purchase
Preference sections of the bid, unless otherwise allowed by GeM GTC.

17. In a category based bid, adding additional items, through buyer added additional scope of work/ additional
terms and conditions/or any other document. If buyer needs more items along with the main item, the
same must be added through bunching category based items or by bunching custom catalogs or
bunching a BoQ with the main category based item, the same must not be done through ATC or Scope of
Work.

Further, if any seller has any objection/grievance against these additional clauses or otherwise on any aspect of
this bid, they can raise their representation against the same by using the Representation window provided in
the bid details field in Seller dashboard after logging in as a seller within 4 days of bid publication on GeM. Buyer
is duty bound to reply to all such representations and would not be allowed to open bids if he fails to reply to
such representations.

All GeM Sellers/Service Providers shall ensure full compliance with all applicable labour laws,
including the provisions, rules, schemes and guidelines under the four Labour Codes i.e. the Code
on Wages, 2019; the Industrial Relations Code, 2020; the Occupational Safety, Health and Working
Conditions Code, 2020; and the Code on Social Security, 2020 as and when notified and brought into
force by the Government of India.
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For all provisions of the Labour Codes that are pending operationalisation through rules, schemes or
notifications, the corresponding provisions of the pre-existing labour enactments (such as The
Minimum Wages Act, 1948, The Payment of Wages Act, 1936, The Payment of Bonus Act, 1965, The
Equal Remuneration Act, 1976, The Payment of Gratuity Act, 1972, etc. and relevant State Rules)
shall continue to remain applicable.

The Seller/ Service Providers shall, therefore, be responsible for ensuring compliance under:

All notified and enforceable provisions of the new Labour Codes as mentioned hereinabove;
and
All operative provisions of the erstwhile Labour Laws until their complete substitution.

All obligations relating to wages, social security, safety, working conditions, industrial relations etc.
and any other statutory requirements shall be strictly met by the Seller/ Service Provider. Any non-
compliance shall constitute a breach of the contract and shall entitle the Buyer to take appropriate
action in accordance with the contract and applicable law.

This Bid is governed by the सामा]य िनयम और शतb/General Terms and Conditions, conditons stipulated in Bid and
Service Level Agreement specific to this Service as provided in the Marketplace. However in case if any condition
specified in सामा]य िनयम और शतb/General Terms and Conditions is contradicted by the conditions stipulated in
Service Level Agreement, then it will over ride the conditions in the General Terms and Conditions.

जेम क� सामा]य शत. के खंड 26 के संदभ% म< भारत के साथ भूिम सीमा साझा करने वाले देश के �बडर से खर�द पर 4ितबंध के संबंध म<
भारत के साथ भूिम सीमा साझा करने वाले देश का कोई भी �बडर इस िन�वदा म< �बड देने के िलए तभी पा  होगा जब वह �बड देने वाला
सZम 4ािधकार� के पास पंजीकृत हो।�बड म< भाग लेते समय �बडर को इसका अनुपालन करना होगा और कोई भी गलत घोषणा ;कए जाने
व इसका अनुपालन न करने पर अनुबंध को तfकाल समाg करने और कानून के अनुसार आगे क� कानूनी कार%वाई का आधार होगा।/In terms
of GeM GTC clause 26 regarding Restrictions on procurement from a bidder of a country which shares a land border with India, any bidder from a country which shares a
land border with India will be eligible to bid in this tender only if the bidder is registered with the Competent Authority. While participating in bid, Bidder has to undertake
compliance of this and any false declaration and non-compliance of this would be a ground for immediate termination of the contract and further legal action in
accordance with the laws.

---ध]यवाद/Thank You---
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https://admin.gem.gov.in/apis/v1/gtc/pdfByDate/?date=20260202
https://bidplus.gem.gov.in/bidding/bid/bidsla/79570806541009
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